

Corporate Report

NO: R079

COUNCIL DATE: April 5, 2004

REGULAR COUNCIL

TO: Mayor &

Council

DATE:

March 31, 2004

FROM: **General**

Manager, **Engineering**

1704-**PROJECT** FILE: 012/11

SUBJECT:

Contract Award - M.S. 1704-012-11, MDM

Construction Co. Ltd.

RECOMMENDATION

That Contract M.S. 1704-012-11 be awarded to the low bidder, MDM Construction Co. Ltd., in the amount of \$1,620,364.13, including GST.

SCOPE OF WORK

Following is a list of projects included in Contract M.S. 1704-012-11:

IC	D #	Project #	Location	Description
82	292	17033070-00	192 St / Nicomekl River	Bridge Replacement
92	247	47047540-01	192 St / Nicomekl River	Sanitary Sewer

TENDER RESULTS

Tenders for Contract M.S. 1704-012-11 were received on March 30, 2004, with the results as follows:

Contractor

Tender Amount with GST

1.	MDM Construction Co. Ltd.	\$1,620,364.13
2.	Graham Industrial Services	\$1,622,072.00
3.	Forbes Industrial Contractors Ltd.	\$1,708,072.00
4.	Neelco Construction (1986) Inc.	\$1,753,145.78
5.	Westshore Constructors Ltd.	\$1,787,091.78
6.	Western Versatile Construction Corp.	\$2,021,732.90

The Engineer's pre-tender estimate was \$1.6 million including GST.

EVALUATION

Our consultant reviewed all tenders. No legal or mathematical errors were found in the low bid. All submissions included the required 10% bid bond and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, MDM Construction Co. Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 90 working days as stipulated in the contract. Our consultant is familiar with MDM Construction Co. Ltd. and indicates that their past performance on similar work has been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng. General Manager, Engineering

PZ/brb

c.c. - Manuel Uy, Finance, Technology & HR Dept.

g:\wp-docs\2004\transportation\roads\03310957pz.doc BRB 4/5/04 9:01 AM