



Corporate Report

NO: R087

COUNCIL DATE: May 5, 2003

REGULAR COUNCIL

TO: **Mayor & Council** DATE: **April 29, 2003**

FROM: **General Manager, Engineering** FILE: **4802-002/00**
XC: **4802-002/21**

SUBJECT: **Contract Award M.S. 4802-002-21, Double M Excavating Ltd.**

RECOMMENDATIONS

1. That Contract M.S. 4802-002-21 be awarded to the low bidder, Double M Excavating Ltd., in the amount of \$517,141.70, including GST.
2. That Contract M.S. 4802-002-21 be awarded as two phases, with Phase I to cover dyke construction work that will be completed in 2003, and Phase II to cover winter stockpile work that will end May 2004.

SCOPE OF WORK

Package D02/02 consists of constructing Fleetwood and North Cloverdale sections of Serpentine River dyke from Bear Creek to Fraser Highway and including the 168 Street dykes, as shown on the attached map.

These works are the components of the Serpentine-Nicomekl Flood Control Project. Contractors from the Council-approved pre-qualified tenderers for Lowland Dyke Construction were invited to submit tenders for this package. The flood control program has been successful in reducing the frequency and duration of flooding experienced by the areas adjoining similar completed projects.

This work is expected to start by mid-May and be completed by May 31, 2004.

TENDER RESULTS

Tenders for the above contract were received on April 25, 2003, with the results as follows:

<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected Amount</i>
1. Double M Excavating Ltd.	\$517,141.70	No change
2. Chet Construction Ltd.	\$517,573.18	\$526,400.68
3. Delta Aggregates Ltd.	\$617,613.25	No change

EVALUATION

All tenders were checked for legal or mathematical errors. There were minor mathematical errors; however, they did

not alter the overall standings as indicated in the tender results of this report. Double M Excavating Ltd. is the low bidder and their past performance with the City on similar work has been good.

FUNDING

Funding is available as follows:

Required	\$1,004,000
Available in 4802-002-11	<u>1,198,400</u>
Return to Drainage Budget	\$ 194,400

Paul Ham, P. Eng.
General Manager, Engineering

RD/TH/brb
Attachment

c.c. - General Manager, Finance, Technology & HR

g:\wp-docs\2003\utilities\drainage & env\04090741th.doc
AJS 5/13/03 11:09 AM