Corporate Report

NO: R090

COUNCIL DATE: April 19, 2004

REGULAR COUNCIL

TO: Mayor &

Council

DATE:

PROJECT

FILE:

April 15, 2004

1704-

006/11

FROM: **General**

Manager, **Engineering**

Contract Award - M.S. 1704-006-11, JJM

Construction Ltd.

RECOMMENDATION

SUBJECT:

That Contract M.S. 1704-006-11 be awarded to the low bidder, JJM Construction Ltd., in the amount of \$2,273,750.00, including GST.

SCOPE OF WORK

Following is a list of projects included in Contract M.S. 1704-006-11:

| ID# | Project # | Location | Description |
|------|-------------|----------------------------|----------------|
| 8845 | 38034060-00 | 64 Ave / 172 St | Traffic Signal |
| 8901 | 17033190-00 | 64 Ave: 16800 blk - 175 St | Road Widening |
| 9075 | 17032150-00 | 64 Ave: 16800 blk – 176 St | Repaving |

TENDER RESULTS

Tenders for Contract M.S. 1704-006-11 were received on April 14, 2004, with the results as follows:

Contractor

Tender Amount with GST

| 1. | JJM Construction Ltd. | \$2,273,750.00 |
|----|-------------------------------|----------------|
| 2. | Imperial Paving Ltd. | \$2,308,075.08 |
| 3. | B & B Contracting Ltd. | \$2,416,600.00 |
| 4. | J. Cote & Son Excavating Ltd. | \$2,792,700.00 |
| 5. | TAG Construction Ltd. | \$2,824,051.00 |
| 6. | Targa Contracting Ltd. | \$3,020,191.63 |

The Engineer's pre-tender estimate was \$2.6 million including GST.

EVALUATION

Our consultant reviewed all tenders. No legal or mathematical errors were found. All submissions included the required 10% bid bond and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, JJM Construction Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 90 working days as stipulated in the contract. JJM Construction Ltd.'s past performance on similar work with the City has been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng. General Manager, Engineering

PZ/brb

c.c. - Manuel Uy, Finance, Technology & HR Dept.

g:\wp-docs\2004\transportation\roads\04150908pz.doc BRB 4/19/04 9:17 AM