



3.	Targa Contracting Ltd.	\$3,896,064.74
4.	B. Cusano Contracting Ltd.	\$3,979,387.78

The Engineer's pre-tender estimate was \$3,000,000.00 including GST.

## EVALUATION

All tenders were reviewed by our consultant. No legal or mathematical errors were found. All the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Aggressive Roadbuilders Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work in 120 days as stipulated in the contract. Aggressive Roadbuilders Ltd.'s past performance on similar work with the City has been satisfactory.

## FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng.  
General Manager, Engineering

RB/brb

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2004\transportation\roads\04150713rb.doc  
KJJ 4/19/04 9:19 AM