



Corporate Report

NO: R294

COUNCIL DATE: December 6,

2004

REGULAR COUNCIL

TO: **Mayor &
Council**

DATE: **November
30, 2004**

FROM: **General
Manager,
Engineering**

PROJECT **1704-014/11**
FILE:

SUBJECT: **Contract Award - M.S. 1704-014-11; Winvan
Paving Ltd.**

RECOMMENDATION

That Contract M.S. 1704-014-11 be awarded to the low bidder, Winvan Paving Ltd., in the amount of \$906,477.62.72, including GST.

SCOPE OF WORK

The scope of the work includes minor road works, traffic calming, sidewalks and miscellaneous works for various locations as part of the commencement of the new traffic calming direction from Council, and the 2005 Capital Roads Program.

TENDER RESULTS

Tenders for Contract M.S. 1704-014-11 were received on November 25, 2004, with the results as follows:

	<i>Contractor</i>	<i>Tender Amount with GST</i>	<i>Corrected Amount</i>
1.	Winvan Paving Ltd.	\$906,220.72	\$906,477.62

2.	Aggressive Roadbuilders Ltd	\$921,350.25	
3.	TAG Construction Ltd.	\$1,019,549.61	
4.	Imperial Paving Ltd	\$1,048,248.61	\$1,013,141.91
5.	Columbia Bitulithic Ltd.	\$1,134,200.00	

The Engineer's pre-tender estimate was \$890,000 including GST.

EVALUATION

All tenders were reviewed by our consultant. Minor errors were found in two of the submitted tenders but the corrected amounts do not change the outcome of the tender award. All the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Winvan Paving Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work in 100 days as stipulated in the contract. Winvan Paving Ltd.'s past performance on similar work with the City has been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng.
General Manager, Engineering

RB/rdd

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2004\transportation\roads\11251607rb.doc
RDD 12/6/04 9:37 AM