



Corporate Report

NO: R114

COUNCIL DATE: May 18, 2005

REGULAR COUNCIL

TO: Mayor & Council DATE: May 12, 2005

FROM: General Manager,
Engineering PROJECT FILE: 1705-013/11

SUBJECT: **Quotation Award - M.S. 1705-013-11; Winvan Paving Ltd.**

RECOMMENDATION

That Contract M.S. 1705-013-11 be awarded to the low bidder, Winvan Paving Ltd., in the amount of \$426,648.06, including GST.

SCOPE OF WORK

The scope of the work includes arterial intersection improvements and traffic signals at 16 Avenue and 168 Street.

QUOTATION RESULTS

Quotations for Contract M.S. 1705-013-11 were received on May 11, 2005, with the results as follows:

	<i>Contractor</i>	<i>Quotation Amount</i>	<i>Corrected Amount</i>
1.	Winvan Paving Ltd.	\$426,551.76	\$426,648.06
2.	Imperial Paving Ltd.	\$488,932.22	
3.	TAG Construction Ltd.	\$509,774.75	

The Engineer's pre-quotation estimate was \$448,000 including GST.

EVALUATION

All quotations were reviewed by our consultant and a minor extension error was found in the Winvan quotation, but it did not affect the overall low bidder scenario.

Winvan's quotation is approximately 12.7% or \$62,284.16 less than the second bidder.

The Engineer's Estimate for the contract is \$448,000, which is approximately 4.7% more than Winvan's quotation price. Some specific items for which the Engineer's Estimate was higher than Winvan's quotation prices include common excavation, clearing and the traffic signal. However, we believe that Winvan's pricing is competitive and represents good value in the current active construction market.

The low bidder, Winvan Paving Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work in 33 days as stipulated in the contract. Winvan Paving Ltd.'s past performance on similar work with the City has been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng.
General Manager, Engineering

RB/brb

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2005\transportation\road\05121107rb.doc
BRB 5/16/05 11:55 AM