



Corporate Report

NO: R132

COUNCIL DATE: May 30, 2005

REGULAR COUNCIL

TO: **Mayor &
Council** DATE: **May 25,
2005**

FROM: **General
Manager,
Engineering** PROJECT **1705-
FILE: 003/11**

SUBJECT: **Contract Award - M.S. 1705-003-11; Imperial
Paving Ltd.**

RECOMMENDATION

That Contract M.S. 1705-003-11 be awarded to the low bidder, Imperial Paving Ltd., in the amount of \$3,296,348.62, including GST.

SCOPE OF WORK

Contract 1705-003-11 consists of Collector and Arterial improvements at various locations.

ID #	Project #	Description	Location
2337	17047110-00	Ultimate Major Collector Widening	108 Avenue: 160 Street - 164 Street
7440	17023000-00	Ultimate Arterial Widening	80 Avenue: Scott Road - 122 Street
8931	38044110-00	Pedestrian Signals	70B Avenue/132 Street 168 Street @ 48 Avenue (Nicomekl Bridge)
9563	17043340-00	Arterial Intersection Improvements	157A Street: 108 - 110 Avenue
9586	17047080-00	New Major Collector Construction	132 Street: 68 Avenue - 72 Avenue
9708	17043470-00	Median Construction	84 Avenue: West of 128 Street
9898	17053020-00	New Arterial Construction	

TENDER RESULTS

Tenders for Contract M.S. 1705-003-11 were received on May 17, 2005, with the results as follows:

<i>Contractor</i>	<i>Tender Amount with GST</i>
1. Imperial Paving Ltd.	\$3,296,348.62
2. Aggressive Roadbuilders	\$3,376,173.68
3. Winvan Paving Ltd.	\$3,478,366.43
4. Columbia Bitulithic Ltd.	\$3,845,045.00
5. TAG Construction	\$3,869,762.00

The Engineer's pre-tender estimate was \$3,400,000.00 including GST.

EVALUATION

All tenders were reviewed by our consultant. No legal or mathematical errors were found. All the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Imperial Paving Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work in 100 days as stipulated in the contract. Imperial Paving Ltd. has no outstanding claims or legal issues with the City and their previous works have been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng.
General Manager, Engineering

VL/EM/rdd

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2005\transportation\road\05241351em.doc
RDD 5/30/05 10:16 AM