?

Corporate Report

NO: R154

COUNCIL DATE: June 20, 2005

REGULAR COUNCIL

Mayor &

Council

DATE: June 16,

2005

FROM: General Manager,

Engineering

PROJECT FILE:

1705-008/11

gineering FIL

SUBJECT: Contract Award - M.S. 1705-008-11; Winvan

Paving Ltd.

RECOMMENDATION

That Contract M.S. 1705-008-11 be awarded to the low bidder, Winvan Paving Ltd., in the amount of \$3,154,412.97, including GST.

SCOPE OF WORK

Contract 1705-008-11 consists of sidewalk and miscellaneous road works at various locations.

ID#	Proj #	Description	Location
499	38996130-00	Minor Roads Sidewalks	126 St: 68 Ave - 72 Ave
7661	38044220-00	Traffic Signals - City	068 Ave / 124 St
7542	17047090-00	Ultimate Major Collector Widening	068 Ave: 17800 blk - 184 St
8830	38036120-00	Arterial Sidewalks	152 St: 76 Ave - 82 Ave (east)
9527	17043250-00	Arterial Intersection Improvements	088 Ave: 132 St - KG Hwy
9528	38044230-00	Traffic Signal	088 Ave / 133A St (Rebuild)
9611	38044170-00	Traffic Signal	075 Ave / 121A St
9623	17043370-00	Arterial Intersection Improvements	108 Ave / 132 St
9650	38046230-00	Concrete Sidewalk East Side	132 St: KG Hwy - 114 Ave
9660	38046330-00	Concrete Walkway	059 Ave: 168 St - 168A St
10001	17057010-00	Traffic Calming Measures	105 Ave: West of 152 St

TENDER RESULTS

Tenders for Contract M.S. 1705-008-11 were received on June 16, 2005, with the results as follows:

Contractor		Tender Amount with GST	
1.	Winvan Paving Ltd.	\$3,154,412.97	
2.	Aggressive Roadbuilders	\$3,331,672.37	
3.	Imperial Paving Ltd.	\$3,418,261.22	
4.	Columbia Bitulithic Ltd.	\$3,458,382.31	
5.	Jack Cewe Ltd.	\$3,481,245.00	

The Engineer's pre-tender estimate was \$3 million including GST.

EVALUATION

All tenders were reviewed by our consultant. No legal or mathematical errors were found. All the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Winvan Paving Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work in 150 days as stipulated in the contract. Winvan Paving Ltd. has no outstanding claims or legal issues with the City and their previous works have been satisfactory.

FUNDING

Funding is available within the approved Engineering budget.

Paul Ham, P.Eng. General Manager, Engineering

EM/brb

c.c. - General Manager, Finance, Technology & HR Dept.

g:\wp-docs\2005\transportation\road\06161426em.doc BRB 6/20/05 10:20 AM

