

The Engineer's pre-tender estimate was \$9,650,000.00 including GST.

EVALUATION

All tenders were reviewed by our consultant. All the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Aggressive Roadbuilders Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 300 days as stipulated in the contract. Aggressive Roadbuilders Ltd. have completed similar projects for the City and are qualified to do this project. Their sub-contractors have satisfactorily completed similar projects for the City in recent years and we have also found them to be qualified and acceptable.

FUNDING

Funding for this project is primarily from TransLink Major Capital Funds, with some funding from the City for City related works (i.e., water main replacement on Fraser Highway and 184 Street upgrading). The funding provided by TransLink is \$7,653,300 for the Fraser Highway component of the works, with the balance from the City's approved Engineering budget for the 184 Street section and other non-TransLink related costs.

Paul Ham, P. Eng.
General Manager, Engineering

LD:brb

- c.c. - General Manager, Finance, Technology & HR Dept.
- Pat Zoerb, Engineering Department
- Manuel Uy, Finance, Technology & HR Dept.
- Jo-Ann Anakotta, Finance, Technology & HR Dept.

g:\wp-docs\2005\transportation\road\06291202ld.doc
BRB 07/11/05 09:09 AM