



# Corporate Report

NO: R067

COUNCIL DATE: April 10, 2006

---

## REGULAR COUNCIL

TO: Mayor & Council DATE: April 7, 2006

FROM: General Manager, Engineering PROJECT FILE: 1705-001/21

SUBJECT: Contract Award - M.S. 1705-001-2  
TAG Construction Ltd.

---

## RECOMMENDATIONS

1. That Council set the expenditure authorization for Part A of Contract M.S. 1705-001-2 at \$1,636,000.00 (including GST); and
2. That Part A of Contract M.S. 1705-001-2 be awarded to the low bidder, TAG Construction Ltd., in the amount of \$1,557,866.50 (including GST); and
3. That Council set the expenditure authorization for Part B of Contract M.S. 1705-001-2 at \$1,700,000.00 (including GST); and
4. That, subject to TransLink funding, Part B of Contract M.S. 1705-001-2 be awarded to the low bidder, TAG Construction Ltd., in the amount of \$1,618,642.50 (including GST).

## SCOPE OF WORK

The scope of work under this contract involves drainage and preload works on Fraser Highway between 168 Street and 17900 Block. This work is Phase 2 of the widening of this section of Fraser Highway.

Later phases of this work (tentatively scheduled for 2006 and 2007 construction) will complete the construction of a new (replacement) bridge at the Serpentine River and the road widening to a 4-lane cross-section.

Construction on Phase 2 of these works is expected to start April, 2006, and be completed July 2007.

## TENDER RESULTS

Tenders for Contract M.S. 1705-001-2 were received on April 6, 2006, with the results as follows:

<i>Contractor</i>	<i>Tender Amount with GST</i>	<i>Corrected Tender with GST</i>
1. TAG Construction Ltd.	\$3,176,509.00	
2. Delta Aggregates Ltd.	\$3,662,634.61	
3. Imperial Paving Ltd.	\$3,720,274.44	
4. JJM Construction Ltd.	\$4,055,514.00	
5. Gemco Construction Ltd.	\$4,079,594.35	
6. Double M Excavating Ltd.	\$4,411,004.17	\$4,410,944.25
7. Wilco Landscape Contractors Ltd.	\$4,670,854.82	

The Engineer's pre-tender estimate was \$3,355,700.00 including GST.

## EVALUATION

All tenders were reviewed by our consultant. Mathematical errors were found on one tender which did not affect the low bidder and all the tenders submitted the required 10% bid bond, and signed and sealed the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, TAG Construction Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within the time stipulated in the contract. TAG Construction Ltd. have satisfactorily completed several projects for the City recently, and are well qualified to do this project. Their sub-contractors have satisfactorily completed many similar projects for the City in recent years and we have also found them to be qualified and acceptable.

## FUNDING

Funding for this project is primarily from TransLink Major Capital with some funding from the City for City related works. Currently there are sufficient TransLink funds available to award Part A of this contract, and TransLink is currently processing a report to approve funding for Part B of this contract by June 2006.

Paul Ham, P. Eng.  
General Manager, Engineering

PH/RBW:brb

- c.c. - General Manager, Finance, Technology & HR Dept.  
- Pat Zoerb, Engineering Department  
- Karen Bruinink, Finance, Technology & HR Dept.  
- Jo-Ann Anakotta, Finance, Technology & HR Dept.