



<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected amount</i>
1. B & B Contracting Ltd.	\$1,456,350.00	
2. Tybo Contracting Ltd.	1,457,129.15	\$1,457,068.25
3. TAG Construction Ltd.	1,503,573.75	
4. Progressive Contracting Ltd.	1,527,122.10	
5. J. Cote & Son Excavating Ltd.	1,559,250.00	
6. Matcon Civil Constructors Inc.	1,911,000.00	

The Engineer's pre-tender estimate was \$1,271,000 (including 5% GST).

## **EVALUATION**

Our consultant reviewed the tenders for accuracy and completeness. Six of the tenders contained the appropriate bonds. One tender (Double M) did not include the bid bond and was rejected. One tender (Tybo) had an arithmetic error of \$60.90 which has been corrected. None of the errors or omissions affected the outcome of the tender. The accepted tenders all included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, B&B Contracting Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 100 working days as stipulated in the contract. B&B's past performance on similar work has been satisfactory and they have no outstanding legal claims against the City. We, therefore, recommend that B&B Contracting Ltd. be awarded Contract M.S. 1707-014-11.

## **FUNDING**

The Finance & Technology Department has confirmed that funding is available from the Municipal Land Reserve.

Vincent Lalonde, P.Eng.  
General Manager, Engineering

VL/RB/brb:kd

c.c. - Jo-Ann Anakotta, Finance & Technology Dept.