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REGULAR COUNCIL 
 
TO:  Mayor & Council  DATE: December 14, 2009 
 
FROM:  General Manager, Planning and Development  FILE: 0800‐20  

(Fire Hall #14) 
 
SUBJECT:  Award of Contract for the Construction of Fire Hall #14 
 

 
RECOMMENDATION 
 
The Planning and Development Department recommends that Council: 
 
1. Approve the award of a contract to Mierau Contractors Ltd. for the construction of the new 

Fire Hall #14 in the amount of $2,945,585.00, including GST; and 
 

2. Set the expenditure authorization limit for the contract at $3,505,625.00, including GST. 
 
INTENT 
 
The purpose of this report is to obtain Council approval to award a contract to Mierau 
Contractors Ltd. to construct the new Fire Hall #14 at 2016 – 176 Street.  The new Fire Hall will 
replace the existing structure that currently occupies the site.  Currently, the Fire hall is operated 
by volunteer fire‐fighters; however, it is being transitioned to a full‐time staffed Fire Hall by 2011.  
The Fire Hall will provide service to the rapidly growing southeast area of Surrey. 
 
DISCUSSION  
 
At its Regular Council Meeting on October 5, 2009, Council approved the Development Permit 
(Application No. 7909‐0113‐00) for this project. 
 
A Request for Quotations (RFQ ‐ Ref. No. 1220‐41‐23‐09) for the construction of the project was 
issued.  There were five proponents that responded to the RFQ.  The following is a list of the 
proponents: 
 
• KDS Construction Ltd.; 
• Mierau Contractors Ltd.; 
• N. Wallace & Company Ltd.; 
• PCL Constructors Ltd.; and 
• Scott Constructions Ltd. 
 
A staff team evaluated the submissions and has determined that the proposal from Mierau 
Contractors Ltd. provides the best overall value to the City.  That submission also provided the 
lowest overall cost at $2,945,585.00, including GST. 
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Although Mireau Contractors Ltd. has not undertaken work for the City of Surrey previously, staff 
has confirmed that they have successfully constructed projects of a similar scale and complexity 
for other jurisdictions.  Staff is satisfied that they have the expertise and experience to construct 
the subject project. 
 
Construction is expected to commence early in 2010 and be completed by the late summer 
of 2010. 
 
Project Funding 
 
Funding for this project was approved in the 2010 Capital Budget. 
 
CONCLUSION 
 
Based on the above discussion, it is recommended that Mierau Contractors Ltd. be awarded the 
contract for constructing the new Fire Hall #14 in the amount of $2,945,585.00, including GST.  It 
is further recommended that Council set the expenditure authorization limit for the contract at 
$3,505,625.00, including GST. 
 
 
 
 
Original signed by 
Jean Lamontagne 
General Manager, 
Planning and Development 
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