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& the future lives here.

NO: RO63 COUNCIL DATE: April 12, 2010

REGULAR COUNCIL
TO: Mayor & Council DATE: April 7, 2010
FROM: General Manager, Engineering PROJECT FILE:  1706-013-11

SUBJECT:  Award of Contract M.S. 1706-013-11
Road Widening on 132 Street from 62 Avenue to 64 Avenue

RECOMMENDATIONS
The Engineering Department recommends that Council:

1. Award Contract M.S. 1706-013-11 for road widening on 132 Street, from 62 Avenue to
64 Avenue, to 651432 B.C. Ltd. in the amount of $700,453.46, including GST/HST; and

2. Set the expenditure authorization limit for Contract M.S. 1706-013-11 at $767,000, including
GST/HST.
SCOPE OF WORK

The construction package of the subject contract includes road widening, an eastbound right turn
lane and water main construction at the following locations (as illustrated on the map attached as
Appendix I):

Type of Work Location
Road Widening 132 Street from 62 Avenue to 64 Avenue
Right-Turn Lane | On 64 Avenue at entrance to School
Water Main 132 Street from 62 Avenue to 64 Avenue

The construction work is expected to start in May 2010 and be completed by September 2010 in
time for the start of the new school year. The Parent Advisory Council for the Ecole Panorama
Ridge Secondary School has been consulted during the design process and fully supports the
proposed works and schedule.



TENDER RESULTS

Tenders for the subject contract were opened on February 23, 2010 with the following results:

Tendered Amount Corrected
Contractor with GST Amount

1. 651432 BC Ltd. (Universal Contracting) $711,423.07 $700,453.46
2. Tybo Contracting Ltd. $801,531.15 $780,579.19
3. Triahn Enterprises Ltd. $796,075.35 $786,599.10
4. Tag Construction Ltd. $806,237.25 No Change
5. Imperial Paving Ltd. $840,178.40 No Change
6. Sandpiper Contracting Ltd. $888,755.70 No Change
7. B&B Contracting Ltd. $896,600.00 $896,182.91
8. Keywest Asphalt Ltd. $932,901.38 No Change
9. Ponte Bros. Contracting Ltd. $938,845.95 $958,561.80

The Engineer’s pre-tender estimate was $901,734.00 including GST.

EVALUATION

The City’s consultant reviewed the tender submissions for accuracy and completeness. There
were five arithmetic errors that had no bearing on the outcome of the tender process. All
submissions included the required 10% bid bond, and were signed and sealed on the Tender Form
and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, 651432 BC Ltd., operating as Universal Contracting, has provided a Consent of
Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work
within 50 working days, as stipulated in the contract. 651432 BC Ltd.’s past performance on
similar work has been satisfactory. They have no outstanding legal claims against the City. It is
recommended that 651432 BC Ltd. be awarded Contract M.S. 1706-013-11.

SUSTAINABILITY CONSIDERATIONS

The proposed road improvements will provide greater opportunity for cycling and pedestrian
movement along 132 Street, supporting the Sustainability Charter’s vision of efficiently moving
people and goods, not just vehicles. The project will enhance the public realm by implementing
street standards that minimize the negative impacts of transportation facilities on communities,
while providing appropriate infrastructure in support of the City’s transportation needs. In
particular, the project supports the Charter Scope actions related to:

e SC 13: Creating a Fully Accessible City
e EN 13: Enhancing the Public Realm



FUNDING

Funding for this contract is available in the approved 2010 Budget.

Vincent Lalonde, P.Eng.
General Manager, Engineering

KZ/DVM/brb

Appendix I - Road Widening on 132 Street from 62 Avenue to 64 Avenue
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