

NO: R132

COUNCIL DATE: July 11, 2011

REGULAR COUNCIL

TO: **Mayor & Council** DATE: **July 5, 2011**
 FROM: **General Manager, Engineering** PROJECT FILE: **4810-053-11**
 SUBJECT: **Award of Contract M.S. 4810-053-11**
Miscellaneous Drainage Improvements

RECOMMENDATIONS

The Engineering Department recommends that Council:

1. Award Contract M.S. 4810-053-11 to Pedre Contractors Ltd. for the miscellaneous drainage improvements in the amount of \$772,800.00 including HST; and
2. Set the expenditure authorization limit for Contract M.S. 4810-053-11 at \$859,400.00 including contingency and HST.

SCOPE OF WORK

The construction package related to the subject Contract consists of miscellaneous improvements to the City's drainage infrastructure at the locations listed in the following table and illustrated on the map attached as Appendix I.

Map Reference Number	Project #	Project Description
1	4810-311-00	125A Street: 54 Avenue to 53 Avenue Storm Sewer Installation
2	4810-305-00	160 th Street at Colebrook Road Culvert Replacement
3	4810-307-00	137 th Street and 115 Avenue Culvert Replacement
4	4810-308-00	112A Avenue: 124 Street to Industrial Road Ditch Regrading and Culvert Replacements
5	4810-309-00	28 Avenue: 168 Street to 17100blk Storm Sewer Installation

Drainage improvements at these locations are required to replace aging drainage infrastructure that is costly to maintain and to address capacity constraints.

The work covered by the Contract is expected to start on August 8, 2011 and be completed by October 12, 2011.

TENDER RESULTS

Tenders for the subject contract were opened on June 9, 2011 with the following results:

<i>Contractor</i>	<i>Tendered Amount with HST</i>	<i>Corrected Amount</i>
1. Pedre Contractors Ltd.	\$772,800.00	No Change
2. GCL Contracting & Engineering Inc.	\$1,040,838.40	No Change
3. Directional Mining & Drilling Ltd.	\$1,324,737.12	\$1,323,617.12
4. Mission Contractors Ltd.	\$1,396,299.32	\$1,396,300.44
5. Double M Excavating Ltd.	\$1,484,559.84	No Change

The Engineer's pre-tender estimate was \$751,500.00 including HST.

EVALUATION

The City's consultant reviewed the tender submissions for accuracy and completeness. There were two arithmetic errors that had no bearing on the outcome of the tender process. All submissions included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Pedre Contractors Ltd., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond and has agreed to complete the work within 45 working days as stipulated in the Contract. Pedre Contractors Ltd.'s past performance on similar work has been satisfactory. They have no outstanding legal claims against the City.

It is recommended that Pedre Contractors Ltd. be awarded Contract M.S. 4810-053-11.

SUSTAINABILITY CONSIDERATIONS

The proposed drainage works will enhance the City's existing drainage infrastructure and provide an increase in the level of drainage service to the properties in these areas. The project will support the following scope action items of the City's Sustainability Charter:

- EN 13: Enhancing the Public Realm; and
- EN 8: Sustainable Engineering Standards and Practices.

FUNDING


Funding for this Contract is available in the approved 2011 Budget.

Vincent Lalonde, P.Eng.
General Manager, Engineering

VJ/brb

Appendix I – Contract M.S. 4810-053-11 - Location of Miscellaneous Drainage Improvements

APPENDIX I



Produced by GIS Section: June 15, 2011, AW8



**CONTRACT 4810-053-11
MISCELLANEOUS DRAINAGE
IMPROVEMENT PACKAGE**

**ENGINEERING
DEPARTMENT**

The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey.
This information is provided for information and convenience purposes only.
Lot sizes, Legal descriptions and encumbrances must be confirmed at the Land Title Office.

G:\MAPPING\GIS\MAPS\Corporate Reports\Eng-Transp\AW-Contract_Award_Miscellaneous_Drn_Pkg.mxd