
 

 

 

CORPORATE REPORT  
 
 
 
 NO: R196 COUNCIL DATE: September 10, 2012 
 
 

REGULAR COUNCIL 
 
TO: Mayor & Council DATE: September 6, 2012 
 
FROM: General Manager, Engineering PROJECT FILE: 1712-003-21 
 
SUBJECT: Award of Contract M.S. 1712-003-21 

Construction of Sidewalks and Minor Transit Projects 
 

 
RECOMMENDATIONS 
 
The Engineering Department recommends that Council: 
 
1. Award Contract M.S. 1712-003-21 to Winvan Paving Ltd. in the amount of $2,384,146.62, 

including HST, for the construction of sidewalks and minor transit projects at various 
locations throughout the City; and 

 
2. Set the expenditure authorization limit for Contract M.S. 1712-003-21 at $2,622,000.00 

including contingency and HST. 
 

SCOPE OF WORK 
 
The construction package related to this contract includes the construction of sidewalks, minor 
transit projects, an off-street pathway and a local area service street light project at the locations 
listed, respectively, in the following table and that are also illustrated on the map attached as 
Appendix I to this report. 
 

Map 
Reference 
Number 

Project # Location Description 

1 3811-6140-00 28 Avenue: 15900 blk - 160 Street Collector Road Sidewalk 
2 3811-6390-00 110 Avenue: 146 Street - 148 Street Collector Road Sidewalk 
3 3811-6430-00 94 Avenue: 152 Street - 154 Street Local Road Sidewalk 
4 3811-6450-00 110A Avenue: 14500 blk - 146 Street Local Road Sidewalk 
5 3812-6030-00 32 Avenue: 160 Street (west) Arterial Road Sidewalk 
6 1712-8040-00 Minor Transit Projects 2012 Minor Transit Projects 

7 3809-6110-00 Quibble Greenway: 104 Avenue - 
106 Avenue Off-street Bicycle Path 

8 5011-1010-00 66 Avenue: 121A Street - 122 Street Local Area Service (ditch 
enclosure and curbs) 

 
The contract work is expected to commence on September 17, 2012 and be completed by 
February 28, 2013. 
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TENDER RESULTS 
 

Tenders for the subject contract were opened on September 6, 2012 with the following results: 
 
  Tendered Amount Corrected 
 Contractor with HST Amount 
 

1. Winvan Paving Ltd. $2,384,146.62 No Change 
2. Imperial Paving Limited $2,568,140.06 No Change 
3. Jack Cewe Ltd. $2,717,008.00 No Change 
4. Lafarge Canada Inc. C.O.B. as Columbia Bitulithic $3,132,468.19 No Change 

 
The Engineer’s pre-tender estimate was $2,200,000, including HST. 
 
EVALUATION 

 
The City’s consultant reviewed the tender submissions for accuracy and completeness.  No errors 
were found.  All submissions included the required 10% bid bond, and were signed and sealed on 
the Tender Form and Summary Sheet of the Schedule of Quantities and Prices. 
 
The low bidder, Winvan Paving Ltd., has provided a Consent of Surety for a Performance Bond 
and a Labour & Materials Bond, and agreed to complete the work within 120 working days as 
stipulated in the contract.  Winvan Paving Ltd.’s past performance on similar work has been 
satisfactory.  They have no outstanding legal claims against the City.  It is recommended that 
Winvan Paving Ltd. be awarded Contract M.S. 1712-003-21. 
 
SUSTAINABILITY CONSIDERATIONS 
 
The work associated with this contract will assist in achieving the objectives of the City’s 
Sustainability Charter related to safely and efficiently moving people and goods, not just vehicles, 
within the City and promoting active living.  The project will also act to enhance the public realm 
by implementing street standards that minimize the negative impacts of transportation facilities 
on communities while providing appropriate infrastructure in support of the City’s transportation 
needs.  In particular, the project supports the following Sustainability Charter action items: 
 

• SC 13: Creating a Fully Accessible City; and 
• EN 13: Enhancing the Public Realm. 
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FUNDING 
 
Funding for this contract is available in the approved 2012 Budget. 
 
 
 
 
    Vincent Lalonde, P.Eng. 
    General Manager, Engineering 
 
RB/brb 
 
Appendix I – Locations of Works Being Constructed under Contract M.S. 1712-003-21 
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