
 

 

 

CORPORATE REPORT  
 
 
 
 NO:  R088 COUNCIL DATE:  May 27, 2013
 
 

REGULAR COUNCIL 
 
TO: Mayor & Council DATE: May 21, 2013 
 
FROM: General Manager, Engineering FILE: 1713-004/11 
 
SUBJECT: Award of Contract M.S. 1713-004-11 

Intersection Improvements & Traffic Signal Installations 
 

 
RECOMMENDATIONS 
 
The Engineering Department recommends that Council: 
 
1. Award Contract M.S. 1713-004-11 to Imperial Paving Limited in the amount of $1,707,169.97, 

including GST, for intersection improvements and traffic signal installations at various 
locations; and 

 
2. Set the expenditure authorization limit for Contract M.S. 1713-004-11 at $1,878,000.00, 

including contingency and GST. 
 

SCOPE OF WORK 
 
The construction package related to this Contract consists of intersection improvements and 
traffic signal installations at various locations as listed in the following table and as illustrated on 
the map attached as Appendix I: 

 
Map 

Reference 
Number 

Location Project Description 

1 64 Avenue / 142 Street  Upgrade from Pedestrian to Traffic Signal 
2 64 Avenue / 126 Street  Upgrade from Pedestrian to Traffic Signal 
3 88 Avenue / 162 Street Upgrade from Pedestrian to Traffic Signal 

4 
King George Boulevard / 
160 Street  New Traffic Signal & Intersection Upgrade 

5 86A Avenue / 144 Street New Activated Flashing Crosswalk 
6 57 Avenue / Panorama Drive New Activated Flashing Crosswalk 
7 58 Avenue / Panorama Drive New Activated Flashing Crosswalk 
8 80 Avenue / 133A Street New Activated Flashing Crosswalk 
9 10700 block / 150 Street New Activated Flashing Crosswalk 
10 16 Avenue / 132 Street New Pedestrian Signal 
11 18A Avenue / 148 Street New Pedestrian Signal 
12 17 Avenue / 148 Street New Pedestrian Signal 

 
The contract work is expected to start in June 2013 and be completed by year-end. 
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TENDER RESULTS 

 

Tenders for the subject contract were opened on May 2, 2013 with the following results: 
 

  Tendered Amount Corrected 
 Contractor with GST Amount 
 

 1. Imperial Paving Limited $1,707,169.97 No Change 
 2. Winvan Paving Ltd.  $1,940,151.15 $1,939,857.15 
 3. Lafarge Canada Inc.  $1,997,714.25 No Change 
          COB as Columbia Bitulithic 
 
The Engineer’s pre-tender estimate was $2,000,000, including GST. 
 
EVALUATION 

 

The City’s consultant reviewed the tender submissions for accuracy and completeness.  There was 
one arithmetic error that had no bearing on the outcome of the tender process.  All submissions 
included the required 10% bid bond, and were signed and sealed on the Tender Form and 
Summary Sheet of the Schedule of Quantities and Prices. 
 
The low bidder, Imperial Paving Limited, has provided a Consent of Surety for a Performance 
Bond and a Labour & Materials Bond, and agreed to complete the work within 100 working days 
as stipulated in the contract.  Imperial Paving Limited’s past performance on similar work has 
been satisfactory.  They have no outstanding legal claims against the City.  It is recommended 
that Imperial Paving Limited be awarded Contract M.S. 1713-004-11. 
 
SUSTAINABILITY CONSIDERATIONS 
 
This contract will assist in achieving the objectives of the City’s Sustainability Charter, which 
includes efficiently moving people and goods, not just vehicles.  The works will also enhance the 
public realm by implementing street standards that minimize the negative impacts of 
transportation facilities while providing appropriate infrastructure in support of the City’s 
transportation needs.  More particularly, the works included in this contract will assist in 
achieving the following Sustainability Charter Scope action items: 
 

• SC 13: Creating a Fully Accessible City; and 
• EN 13: Enhancing the Public Realm. 

 
FUNDING 
 
Funding for this contract is available in the approved 2013 Budget. 
 
 
 
    Vincent Lalonde, P.Eng. 
    General Manager, Engineering 
PZ/brb 
 

Appendix I – Location of Intersection Improvements & Traffic Signal Installations under 
Contract M.S. 1713-004-11 
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