

TENDER RESULTS

Tenders for the subject contract were opened on October 1, 2013, with the following results:

<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected Amount</i>
1. Maple Reinders Inc.	\$997,500.00	No Change
2. Bryco Projects Inc.	\$1,076,639.55	\$1,076,642.70
3. Tritech Group Ltd.	\$1,175,407.80	No Change
4. Westport Construction Group Inc.	\$1,193,850.00	No Change
5. Status Electrical Corporation	\$1,310,809.50	No Change
6. NAC Constructors Ltd.	\$1,346,100.00	No Change
7. Merletti Construction (1999) Ltd.	\$1,398,180.00	No Change

The Engineer's pre-tender estimate was \$982,275.00 including GST.

EVALUATION

The City's consultant reviewed the tender submissions for accuracy and completeness. There was one arithmetic error that had no bearing on the outcome of the tender process. All submissions included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Maple Reinders Inc., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 260 working days, as stipulated in the contract. Maple Reinders' past performance on similar work has been satisfactory. They have no outstanding legal claims against the City. It is recommended that Maple Reinders Inc. be awarded Contract M.S. 4706-4510-11.

SUSTAINABILITY CHARTER/CONSIDERATIONS

The work of this contract will act to minimize life cycle costs related to the subject pump station and will facilitate the servicing of properties in the pump's catchment area. The project supports the following City Sustainability Charter scope actions:

- EC3: Sustainable Infrastructure Maintenance and Replacement; and
- EN8: Sustainable Engineering Standards and Practices.

FUNDING


Funding for this contract is available in the approved 2013 Budget.

Vincent Lalonde, P.Eng.
General Manager, Engineering

KZ/MZ/brb

Appendix I – Map Illustrating the Location of Morgan Creek Pump Station No. 2 Related to Contract M.S. 4706-4510-11

APPENDIX I



Produced by GIS Section: 15-Oct-2013, AW8



M.S. 4706-4510-11
**MORGAN CREEK PUMP STATION
 NO.2 UPGRADE**

**ENGINEERING
 DEPARTMENT**

The data provided is compiled from various sources and is NOT warranted as to its accuracy or sufficiency by the City of Surrey. This information is provided for information and convenience purposes only. For exact, legal descriptions and encumbrances must be confirmed at the Land Title Office.

Source: GIMAPPING/GIS/Map/Co p onta/Rep/L13/By/AW/M54706-4510-11-MorganCreekPG-A.mxd