

## REGULAR COUNCIL

TO: **Mayor & Council** DATE: **May 29, 2014**

FROM: **Acting General Manager, Engineering** PROJECT FILE: **4812-402/11**

SUBJECT: **Award of Contract M.S. 4812-402-11**  
**South West Cloverdale Canal Dyke Upgrades**

## RECOMMENDATIONS

The Engineering Department recommends that Council:

1. Award Contract M.S. 4812-402-11 for South West Cloverdale Canal Dyke Upgrades to GCL Contracting & Engineering Inc. in the amount of \$2,136,549.45, including GST; and
2. Set expenditure authorization limit for Contract M.S. 4812-402-11 at \$2,350,000, including GST and contingency.

## SCOPE OF WORK

This construction package consists of widening and raising the Dykes on the South West Cloverdale Canal located south of Highway 10, from the 17400 Block to 168 Street, and on 168 Street from Highway 10 to 5000 Block, and in right of ways from 168 Street to the South West Cloverdale Drainage Pump Station located at 17088 48 Avenue.

The location of the proposed works is illustrated on the map attached as Appendix I.

Work on this contract is expected to commence June 23, 2014 and be phased over a two year period as the work requires construction during dry weather and summer months.

## TENDER RESULTS

Tenders for the subject contract were opened on May 22, with the following results:

<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected Amount</i>
1. GCL Contracting & Engineering Inc.	\$2,136,549.45	No Change
2. Mission Contractors Ltd.	\$2,341,209.13	\$2,325,264.53
3. Tybo Contracting Ltd.	\$2,342,055.35	\$2,342,025.95
4. King Hoe Excavating Ltd.	\$2,523,069.15	No Change
5. Double M Excavating Ltd.	\$2,656,464.95	\$2,653,314.95
6. Richco Contracting Ltd.	\$2,759,785.09	\$2,759,617.09
7. Delta Aggregates Ltd.	\$3,160,582.38	No Change

The Engineer's pre-tender estimate was \$ 2,250,000.00 including GST.

## **EVALUATION**

The City's consultant reviewed the tenders for accuracy and completeness. As noted above, there were four tenders that had minor arithmetic errors in their fees, none of which had a bearing on the outcome of the tender process. All submissions included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, GCL Contracting & Engineering Inc., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within Summer work periods during 2014, and continuing into 2015, as stipulated in the contract. GCL Contracting & Engineering Inc.'s past performance has been satisfactory. They have no outstanding legal claims against the City. It is recommended that GCL Contracting & Engineering Inc. be awarded Contract M.S.4812-402-11.

## **SUSTAINABILTIY CONSIDERATIONS**

The work of this contract will enhance the public realm by improving infrastructure to convey storm water to the nearby pump station. In particular, the project supports the following City Sustainability Charter scope actions:

- EC12: Surrey's Agricultural Land Base
- EN11: Surrey's Commitment to the Climate Change Action Plan

## **FUNDING**

Funding for this contract is available in the approved 2014 Budget.

Gerry McKinnon  
Acting General Manager, Engineering

VL/SN/RS/ras

Appendix I – Map of Location – Contract M.S. 4812-402-11

g:\wp-docs\2014\admin\cr\05201510rs(vl).doc  
R 6/5/14 8:44 AM

# APPENDIX I



**LEGEND**

- Project Location
- Major Roads

Produced by GIS Section: 23-May-2014, EM9

## CONTRACT MS 4812-402-11 SW Cloverdale Canal Dyke Upgrades

ENGINEERING  
DEPARTMENT



The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey. This information is provided for information and convenience purposes only. Lot sizes, Legal descriptions and encumbrances must be confirmed at the Land Title Office.

Source: G:\MAPPING\GIS\Maps\CorporateReps\D&C\EM\_SWCloverdaleCanalDykeUpgrades.mxd