

NO: R106 COUNCIL DATE: **JUNE 23, 2014**

REGULAR COUNCIL

TO: **Mayor & Council** DATE: **June 6, 2014**
 FROM: **Acting General Manager, Engineering** FILE: **4814-003-11**
 SUBJECT: **Award of Contract M.S. 4814-003-11**
2014 Drainage Improvement Works

RECOMMENDATIONS

The Engineering Department recommends that Council:

1. Award Contract M.S. 4814-003-11 to Richco Contracting Ltd in the amount of \$711,887.93 including GST, for 2014 Drainage Improvement Works; and
2. Set the expenditure authorization limit for Contract M.S. 4814-003-11 at \$783,000.00, including GST and contingency.

SCOPE OF WORK

The construction package related to this contract consists of one (1) road improvement and five (5) drainage projects and involving storm sewer pipe work and minor bank stabilization at the locations listed in the following table, which are also illustrated on the map attached to this report as Appendix I:

Map Reference Number	Project #	Project Description	Location
1	4811-306	Storm Sewer Improvements	56A Avenue and 175A Street
2	4812-505	Storm Sewer Improvements	Harper Road and Grosvenor Road
3	1713-802	Road Stabilization	5200 Block of Station Road
4	4811-324	Storm Sewer Improvements	26 Avenue: 17200 to Highway 15
5	4812-112	Storm Sewer Improvements	17528 Hillview Place to Highway 15
6	4814-315	Drainage Conveyance Improvements	66 Avenue and 124A Street (Backlane)

The contract work is expected to start on July 14, 2014, and be completed by September 8, 2014.

TENDER RESULTS

Tenders for the subject contract were opened on June 3, 2014 with the following results:

<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected Amount</i>
1. Richco Contracting Ltd	\$ 711,887.93	No Change
2. Sandpiper Contracting LLP	\$ 821,880.15	No Change
3. King Hoe Excavating Ltd	\$ 883,860.60	No Change
4. J.Cote & Son Excavating Ltd	\$888,300.00	No Change
5. Tag Construction Ltd	\$ 921,648.00	No Change
6. JS Ferguson Construction Ltd	\$ 976,967.25	No Change
7. Mission Contractors Ltd	\$ 1,099,607.24	No Change
8. Hyland Excavating Ltd	\$ 1,108,886.36	No Change

The Engineer's pre-tender estimate was \$ 798,000.00 including GST.

EVALUATION

The City's consultant reviewed the tender submissions for accuracy and completeness. No errors were found. All submissions included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Richco Contracting Ltd, has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 50 working days, as stipulated in the contract. Richco Contracting Ltd's past performance on similar work has been satisfactory. They have no outstanding legal claims against the City. It is recommended that Richco Contracting Ltd be awarded Contract M.S. 4814-003-11.

SUSTAINABILITY CONSIDERATIONS

The work of this contract will support the objectives of the City's Sustainability Charter. In particular, the project supports the following City Sustainability Charter scope actions:

- EN 13: Enhancing the Public Realm; and
- EN8: Sustainable Engineering Standards and Practices

FUNDING


Funding for this contract is available in the approved 2014 Drainage and Transportation Budget.

Gerry McKinnon
Acting General Manager, Engineering

GMC/TS/ras

Appendix I – Map of Locations – Contract M.S. 4814-003-11

APPENDIX I



Produced by GIS Section: 03-Jun-2014, EM9



CONTRACT 4814-003-11 2014 Drainage Improvement Works

ENGINEERING
DEPARTMENT

The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey.
This information is provided for information and convenience purposes only.
Lot sizes, Legal descriptions and encumbrances must be confirmed at the Land Title Office.

Source:
G:\MAPPING\GIS\Maps\CorporateReps\Utility\EM-TenderAward_4814-003-11.mxd