

# CORPORATE REPORT

NO: **R080** COUNCIL DATE: **May 25, 2015** 

#### **REGULAR COUNCIL**

TO: Mayor & Council DATE: May 12, 2015

FROM: General Manager, Engineering FILE: 4814-051/11

SUBJECT: Award of Contract M.S. 4814-051-11

2014 Minor Drainage Improvements Package

#### RECOMMENDATIONS

The Engineering Department recommends that Council:

- 1. Award Contract M.S. 4814-051-11 to Sandpiper Contracting LLP in the amount of \$1,012,282.43, including GST, for minor drainage projects at various locations; and
- 2. Set the expenditure authorization limit for Contract M.S. 4814-051-11 at \$1,114,000.00, including GST and contingency.

### **SCOPE OF WORK**

The construction package related to this contract consists of drainage improvements at the locations listed in the following table, which are also illustrated on the map attached to this report as Appendix I:

Map Reference Number	Project #	Project Description	Location	
1	4814-3030	165m of 525mm concrete storm main	124 Street: 24 Avenue to 25 Avenue	
2	4814-3010	Headwall upgrade and bank stability	Hyland Road at 138 Street	
3	4814-3080	26m of 525mm concrete storm main and 520m of swale, complete with catch basins	Hyland Road: 142 Street to 144 Street	
4	4813-3040	17m of 200mm, 84m of 250mm and 72m of 300mm PVC storm main	25 Avenue: 136 Street to Cul-de-Sac	
5	4813-1130	26m of swale, complete with lawn basins	166B Street: South of 88 Avenue	

Map Reference Number	Project #	Project Description	Location	
6	4813-3110	36m of 250mm and 148m of 375mm PVC storm main	57 Avenue: East of 176A Street	
7	4813-3120	76m of 150mm and 20m of 200mm perforated PVC storm	Salisbury Drive: 10600 Block	

The contract work is expected to start on June 22, 2015, and be completed by September 11, 2015.

#### **TENDER RESULTS**

Tenders for the subject contract were opened on May 5, 2015 with the following results:

	Contractor	Tendered Amount with GST	Corrected Amount
1.	Sandpiper Contracting LLP	\$1,012,282.43	No Change
2.	Targa Contracting (2013) Ltd.	\$1,080,746.10	No Change
3.	AC Paving Company Ltd.	\$1,161,300.00	No Change
4	Tybo Construction Ltd.	\$1,601,250.00	No Change

The Engineer's pre-tender estimate was \$1,100,000.00 including GST.

#### **EVALUATION**

The City's consultant reviewed the tender submissions for accuracy and completeness. No errors were found. All submissions included the required 10% bid bond, and were signed and sealed on the Tender Form and Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Sandpiper Contracting LLP, has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 60 working days, as stipulated in the contract. Sandpiper Contracting LLP's past performance on similar work has been satisfactory. They have no outstanding legal claims against the City. It is recommended that Sandpiper Contracting LLP be awarded Contract M.S. 4814-057-11.

## **SUSTAINABILITY CONSIDERATIONS**

The proposed drainage works will enhance the City's existing drainage infrastructure and provide an increase in the level of drainage service to the properties in these areas. The project will support the following scope action items of the City's Sustainability Charter:

- EN 8: Sustainable Engineering Standards and Practices; and
- EN12: Enhancement and Protection of Natural Areas, Fish Habitat and Wildlife Habitat.

# **FUNDING**


Funding for this contract is available in the approved 2015 Drainage Budget.

Fraser Smith, P.Eng., MBA General Manager, Engineering

SBN/SSA/clr

Appendix I – Map of Locations – Contract M.S. 4814-051-11

g:\wp-docs\2015\admin\cr\05061119-ssa (vl).docx CLR 5/20/15 2:44 PM





CONTRACT MS 4814-051-11 2014 Minor Drainage Improvements **Package** 

**ENGINEERING DEPARTMENT** 

The data provided is compiled from various sources and IS NOT warranted as to its accuracy or sufficiency by the City of Surrey. This information is provided for information and convenience purposes only.