

Map Reference Number	Project #	Project Description	Location
1	1716-8080-00	EB Transit Stop	104 Avenue at 164 Street
2	1716-8080-00	WB Transit Stop	13300 Block - 56 Avenue
3	1716-8080-00	EB Transit Stop	108 Avenue at 130 Street
4	1716-8080-00	WB Transit Stop	24 Avenue at 172 Street
5	1716-8080-00	EB Transit Stop	24 Avenue at 172 Street
6	1716-8080-00	WB Bus Pad Rehabilitation	Sullivan Street at Kidd Street
7	1716-8080-00	SB Transit Stop	157A Street at 109 Avenue
8	1716-8080-00	WB Transit Stop	88 Avenue at 168 Street
9	1716-8080-00	WB Transit Stop	Fraser Highway at 194 Street
10	1716-8080-00	WB Transit Stop	60 Avenue at 194A Street
11	1716-7090-00	Sidewalk Extension	156 Street: 110 Avenue – 111A Avenue
12	1716-8080-00	Driveway Modifications	122 Street: 7120 – 7180
13	1716-7100-00	Intersection Improvements	160 Street and 93A Avenue

The contract work is expected to start on June 29, 2016, and be completed by September 2016.

TENDER RESULTS

Tenders for the subject contract were opened on May 18, 2016 with the following results:

<i>Contractor</i>	<i>Tendered Amount with GST</i>	<i>Corrected Amount</i>
1. Lafarge Canada Inc.	\$1,202,402.25	No Change
2. Eurovia British Columbia Inc.	\$1,361,264.08	No Change
3. Winvan Paving Inc.	\$1,610,960.56	\$1,585,634.56

The Engineer's (Aplin and Martin Ltd.) pre-tender estimate was \$1,750,558.95 including GST.

EVALUATION

The City's consultant reviewed the tender submissions for accuracy and completeness. There was one arithmetic error that had no bearing on the outcome of the tender process. All submissions included the required 10% bid bond, were signed on the Tender Form, and were initialed on the Summary Sheet of the Schedule of Quantities and Prices.

The low bidder, Lafarge Canada Inc., has provided a Consent of Surety for a Performance Bond and a Labour & Materials Bond, and agreed to complete the work within 95 working days, as stipulated in the contract. Lafarge Canada Inc.'s past performance on similar work has been satisfactory. They have no outstanding legal claims against the City. It is recommended that Lafarge Canada Inc. be awarded Contract M.S. 1716-013-11.

SUSTAINABILITY CONSIDERATIONS

The work of this contract will assist in achieving the objectives of the City's Sustainability Charter related to safely and efficiently moving people and goods, not just vehicles, within the City and promoting active living. The project will also act to enhance the public realm by implementing street standards that minimize the negative impacts of transportation facilities on communities while providing appropriate infrastructure in support of the City's transportation needs. In particular, the project supports the following City Sustainability Charter scope actions:

- SC 13: Creating a Fully Accessible City; and
- EN 13: Enhancing the Public Realm;


FUNDING

Approximately \$300,000.00 of the funding is being provided by Coast Mountain Bus Company. The remainder is being funded by the City under the approved 2016 Transportation Budget.

Fraser Smith, P.Eng., MBA
General Manager, Engineering

SBN/RI/clr/ras

Appendix "I" – Map of Locations – Contract M.S. 1716-013-11



Produced by GIS Section: 11-May-2016, C9W

Scale: 1:125,000 0 1,000 M



CONTRACT M.S. 1716-013-11 2016 Transit Stops and Miscellaneous Road Improvements

ENGINEERING DEPARTMENT