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REQUEST FOR QUOTATIONS
INTRODUCTION

The City of Surrey (the “City”) invites contractors to provide a quotation on the form
attached as Schedule C (the “Quotation”) for the supply of the goods (if any) and services
described in Schedule A (the “Work”). The description of the Work sets out the minimum
requirements of the City. A person that submits a Quotation (the “Contractor’) should
prepare a Quotation that meets the minimum requirements, and may as it may choose, in
addition, also include goods, services or terms that exceed the minimum requirements.

ADDRESS FOR DELIVERY

The Contractor should submit the Quotation electronically in a single pdf file which must
be delivered by email at: purchasing@surrey.ca

Confirmation of receipt of emails will be issued. Quotations that cannot be opened or
viewed may be rejected. A Contractor bears all risk that the City’s receiving computer
equipment functions properly so that City receives the Quotation.

Note: The maximum file size the City can receive is 10Mb. If sending large email
attachments, Contractors should phone [604-590-7274] to confirm receipt.

DATE

The City would prefer to receive Quotations on or before June 2nd, 2022 (the “Date”).

INQUIRIES

All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to
the person named below (the “City Representative”). Information obtained from any
person or source other than the City Representative may not be relied upon

Name: Sunny Kaila, Manager, Procurement Services

Email: purchasing@surrey.ca

Reference #: 1220-040-2022-048

Inquiries should be made no later than seven (7) business days before Date. The City
reserves the right not to respond to inquiries made within seven (7) business days of the
Date. Inquiries and responses will be recorded and may be distributed to all Contractors at
the discretion of the City.

Contractors finding discrepancies or omissions in the Contract or RFQ or having doubts as
to the meaning or intent of any provision, should immediately notify the City Representative.
If the City determines that an amendment is required to this RFQ, the City Representative
will issue an addendum in accordance with Section 5. No oral conversation will affect or
modify the terms of this RFQ or may be relied upon by any Contractor.
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ADDENDA

If the City determines that an amendment is required to this RFQ, the City Representative
will issue a written addendum by posting it on the BC Bid website at www.bcbid.gov.bc.ca
and the City website at www.surrey.ca (collectively, the “Websites”), and upon posting,
any addenda will form a part of this RFQ. It is the responsibility of Contractors to check the
Websites for addenda. The only way this RFQ may be added to, or amended in any way,
is by a formal written addendum. No other communication, whether written or oral, from
any person will affect or modify the terms of this RFQ or may be relied upon by any
Contractor. By delivery of a Quotation the Contractor is deemed to have received,
accepted and understood the entire RFQ, including any and all addenda.

NO CONTRACT

This RFQ is simply an invitation for quotations (including prices and terms) for the
convenience of all parties. It is not a tender and no obligations of any kind will arise from
this RFQ or the submission of Quotations. The City may negotiate changes to any terms
of a Quotation, including terms in Schedules A and B and including prices, and may
negotiate with one or more Contractors or may at any time invite or permit the
submission of quotations (including prices and terms) from other parties who have not
submitted Quotations.

ACCEPTANCE

A Quotation will be an offer to the City which the City may accept at any time by signing the
copy of the Quotation and delivering it to the Contractor. A Quotation is not accepted by
the City unless and until both the authorized signatory of the Contractor and the authorized
signatory of the City have signed. Delivery of the signed Contract by the City may be by
fax, pdf e-mail or hard copy. In that event, the contract will be comprised of the documents
included in the definition of Contract in Schedule B.

CONTRACTOR'S EXPENSES

Contractors are solely responsible for their own expenses in preparing and submitting
Quotations, and for any meetings, negotiations or discussions with the City or its
representatives and consultants, relating to or arising from the RFQ. The City will not be
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or
loss of anticipated profits, incurred by the Contractor in preparing and submitting a
Quotation, or participating in negotiations for a contract, or other activity related to or arising
out of this RFQ.

CONTRACTOR'S QUALIFICATIONS

By submitting a Quotation, a Contractor represents that it has the expertise, qualifications,
resources, and relevant experience with the requirements of the Work.

CONFLICT OF INTEREST

A Contractor should disclose in its Quotation any actual or potential conflicts of interest and
existing business relationships it may have with the City, its elected or appointed officials or
employees. The City may rely on such disclosure.
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SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS

Contractors and their agents will not contact any member of the City Council, City staff or
City consultants with respect to this RFQ, other than the City Representative named in
section 4, at any time prior to the award of a contract or the cancellation of this RFQ and
which could be viewed as one Contractor attempting to seek an unfair advantage over
other Contractors.

CONFIDENTIALITY

All Quotations become the property of the City and will not be returned to the Contractor.
All Quotations will be held in confidence by the City unless otherwise required by law.
Contractors should be aware the City is a "public body" defined by and subject to the
Freedom of Information and Protection of Privacy Act of British Columbia.

SIGNATURE

The legal name of the person or firm submitting the Quotation should be inserted in the
Quotation. The Quotation should be signed by a person authorized to sign on behalf of the
Contractor and include the following:

(@) If the Contractor is a corporation then the full name of the corporation should be
included, together with the names of authorized signatories. The Quotation should
be executed by all of the authorized signatories or by one or more of them provided
that a copy of the corporate resolution authorizing those persons to execute the
Quotation on behalf of the corporation is submitted;

If the Contractor is a partnership or joint venture then the name of the partnership or
joint venture and the name of each partner or joint venturer should be included, and
each partner or joint venturer should sign personally (or, if one or more person(s)
have signing authority for the partnership or joint venture, the partnership or joint
venture should provide evidence to the satisfaction of the City that the person(s)
signing have signing authority for the partnership or joint venture). If a partner or
joint venturer is a corporation then such corporation should sign as indicated in
subsection (a) above; or

(c) If the Contractor is an individual, including a sole proprietorship, the name of the
individual should be included.

INFORMATION MEETING

An information meeting will be hosted by the City Representative to discuss the City’s
requirements under this RFQ (the “Information Meeting”). While attendance is at the
discretion of Contractors, Contractors who do not attend will be deemed to have attended
the Information Meeting and to have received all of the information given at the Information
Meeting.

At the time of issuance of this RFQ a meeting has been scheduled as follows:
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Date: June 25, 2022

Time: 9:00 am

Location: By Main Entrance - South Surrey Recreation Centre 14601 20" Ave

It is possible that some questions raised, and information provided during the
Information Meeting may be the only source of critical information essential to prepare
and submit a successful Quotation. Contractors are responsible to ensure they are fully
informed and have a clear understanding of the requirements.

Contractors are to examine the site prior to submitting a Quotation to fully acquaint
themselves with all existing conditions reasonably inferable from examination of the site
and its surroundings and the RFQ and to make allowance for such conditions in the
Quotation. By submitting a Quotation, a Contractor represents that it has examined the
site fully as to all conditions, contingencies, risks and circumstances, local or otherwise,
which might influence or affect the performance of the Work.

Note: No minutes of the information meeting and site tour will be provided

The Contractor is responsible for parking fees, if applicable.
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SCHEDULE A - SCOPE OF WORK

PROJECT TITLE: HVAC Unit Replacement, South Surrey Rec Centre
PROJECT No.: 1220-040-2022-048
DESCRIPTION OF SCOPE OF WORK

The Work covered under this project consists of the furnishing of all superintendence,
overhead, skilled labour, materials, tools, equipment, insurance, fuel, transportation and all
things necessary for and incidental to the satisfactory performance and completion of
replacement of South Surrey Rec Roof Top Unit Replacement, located at South Surrey
Recreation Centre 14601 20" Ave, Surrey, British Columbia (the “Place of Work”) in strict
accordance with the Specifications and accompanying Drawings and subject to all terms and
conditions of the Contract.

The Work consists of but is not necessarily limited to the following:

e Supply and installation of two roof top condensing units, and all associated electrical,
controls and roof repairs
Removal and disposal of two existing roof top units,
Installation of new Standard or High efficient RTU(s) (Dependant on separate pricing),
All Hoisting and moving of old and new units,
New curbs and sleepers as necessary and roofing repairs, and
All associated electrical, controls and seismic.
All work noted in construction notes and mechanical and electrical specification

The detailed scope of Work is as described in the Special Provisions (Schedule B —
Appendix 1), Supplementary Specifications (Project) (Schedule B- Appendix 2), and Contract
Drawings (listed below) (Schedule B — Appendix 2A).

The lack of and/or omission of detailed specifications does not minimize the acceptable
levels of service and only the best commercial practices are acceptable.

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical
Inspector, National Fire Protection Association, and any other authorities having local
jurisdiction. Failure to abide by these rules and regulations will result in being immediately
escorted from the work site.
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2. LIST OF CONTRACT DRAWINGS

The following Contract Drawings are included as part of this RFQ.

LIST OF CONTRACT DRAWINGS

TITLE OF DRAWING

SHEET No.

REVISION
NO.

REVISION
DATE

General Notes, Legends, Schedules and Details (M-1)

3

2022-03-31

Roof Top Unit Replacement (M-2)

2022-03-31

General Notes, Legends, Schedules and Details (M-3)

2022-03-31

General Notes, Legends, Schedules and Details (E-1)

2022-03-29

Flow Engineering

Electrical Details (E-2)

2022-03-29

Electrical Layout Plan (E-3)

3
3
3
3
3

2022-03-29
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SCHEDULE B
SAMPLE - CONSTRUCTION CONTRACT

Title: HVAC Unit Replacement, South Surrey Arts Centre
Contract No.: 1220-040-2022-048

THIS AGREEMENT dated the day of , 202_.

BETWEEN:
CITY OF SURREY
13450 — 104" Avenue
Surrey, B.C., V3T IV8, Canada
(the "City")

OF THE FIRST PART

(Full legal name and address of Contractor)
(the "Contractor")

OF THE SECOND PART

WHEREAS the Contractor wishes to undertake the following project for the benefit of the City:

South Surrey Recreation Centre Roof Top Unit Replacement

NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and
payment of One ($1.00) Dollar and other good and valuable consideration paid by each of the
parties to each other (the receipt and sufficiency of which each party hereby acknowledges), the
parties hereby covenant and agree with each other as follows:

1. DEFINITIONS

1.1 For the purposes of this Contract, the following terms shall have the meanings set forth
below:

(a) “Certification of Completion” means a certificate issued indicating that Substantial
Performance of the Work has been achieved;

(b) “Certificate of Total Performance” means a certificate issued indicating that the
Work has been achieved;
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“Change” means an addition to, deletion from or alteration of the Work;

“Change Order’ means a Change is approved, the Consultant shall issue a written
approval, setting out a description of the Work covered by the Change, the price or
method of valuation for the Work, the change in the Contract Price and adjustment,
if any, to the Contract Time. The value of the Work performed in a Change shall be
included for payment with the certificates for payment;

“City” means the City of Surrey;

“Consultant” is the person or entity engaged by the City and identified as such in
the Contract. The Consultant is the Architect, the Engineer or entity licensed to
practice in the province of British Columbia. The term Consultant means the
Consultant or the Consultant’s authorized representative;

“Construction Schedule” means a construction schedule indicating the planned
start and completion dates of the major activities of the Work as set out in Appendix
[ ], a future Appendix;

“Contract" means this Contract as set out and described in the Contract
Documents;

“Contract Administrator’ means the person, firm or corporation appointed by the
City and identified by the City in writing to the Contractor. The Contract
Administrator may be the City’s Engineer, other employee, or officer, or may be an
outside consultant;

“Contract Documents” means this Contract including all schedules and
appendices, construction standards, specifications and drawings;

“Contract Drawings” means the graphic and pictorial portions of the Contract
Documents, wherever located and whenever issued, showing the design, location
and dimensions of the Work, generally including plans, elevations, sections, details
and diagrams;

“Contract Price” means the price of the Work as set out Section 4.1 of this
Contract;

“Contract Time” means the period of time for the completion of the Work as
provided by the Contract Documents;

“Contractor’” means the person, firm or corporation identified as such in this
Contract and includes the Contractor's authorized representative as designated to
the City in writing;

“Extra Work” has the meaning set out in Section 33;

“‘Milestone Date” means any date specified in the Contract Documents for
completion of the Work, or portion of the Work, including the dates of Substantial
Performance or Total Performance;
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“‘Overhead” means all costs associated with management, supervision,
insurance, as-built preparation and warranty, administration and supervision at
the Place of Work (including the provision of and maintaining office coordination,
office costs, supervision, site trailer, telephone service, and long-distance
charges) courier, permits, insurance and small tools and general office supplies
as required for the performance of the Work.”

‘Payment Certifier’ is the person or entity identified as such in the Contract
responsible for the issuance of certificates of payment;

“Place of Work” means the designated site or location where the Work products
are to be finally or permanently constructed or installed;

“‘Project Manager” is the person or entity engaged by the City and identified as
such in the Contract;

“Substantial Performance” means the stage of completion when:
(@) all Work, as certified by the Contract Administrator, is capable of completion
or correction at a cost of not more than:
(i) 3% of the first $500,000 of the Contract Price;
(i) 2% of the next $500,000 of the Contract price; and
(iii) 1% of the balance of the Contract Price, and

(b) the Work, or a substantial part of it, is ready for use or is being used for the
purpose intended.

“Total Performance” means when all Work, including all deficiencies but excluding
any correction of completed Work that appears during the on-going warranty or
guarantee obligations as provided in the Contract Documents, as certified by the
Contract Administrator; and

(w) “Work” means and includes anything and everything required to be done for the
fulfillment and completion of this Contract.

THE WORK - START/COMPLETION DATES

The Contractor will perform all Work and provide all labour, equipment and material and do
all things strictly as required by the Contract Documents.

The Contractor will commence the Work in accordance with the Notice to Proceed. The
Contractor will proceed with the Work diligently, will perform the Work generally in
accordance with the Construction Schedules as required by the Contract Documents and
will achieve Substantial Performance of the Work on or before November 30, 2022 from the
Notice to Proceed date subject to the provision of the Contract Documents for adjustments
to the Contract Time.

Time shall be of the essence of the Contract.

CONTRACT DOCUMENTS
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All of the Contract Documents shall constitute the entire Contract between the City and the
Contractor.

The Contract supersedes all prior negotiations, representations or agreements, whether
written or oral, and the Contract may be amended only in strict accordance with the
provisions of the Contract Documents.

If there is any inconsistency or conflict between the provisions of the Contract Documents,
then the Contract Documents shall govern and take precedence in the following order with
this Contract taking precedence over all other Contract Documents:

(a) Contract;

b) Addenda (if any);

C) Departmental Construction Standards (if any);

d) Specifications;

e) Drawings; and

f) all other Contract Documents.

(
(
(
(
(

CONTRACT PRICE

The Contract Price for the Work shall be the sum of Dollars and
Cents ($ ), plus goods and services tax in the amount of
Dollars and Cents ($ ), for a total Contract
Price of Dollars and Cents ($ ) in Canadian funds (the
"Contract Price") plus any adjustments approved by the City, including any payments owing
on account of Change Orders and agreed to Extra Work, approved in accordance with the
provisions of the Contract Documents.

For greater certainty, the Contract Price shall be the entire compensation owing to the
Contractor for the Work and this compensation shall cover and include all profit and all
costs of supervision, labour, material, equipment, Overhead, financing, and all other costs
and expenses whatsoever incurred in performing the Work, even if the Contract
Documents does not specifically mention such items. The Contract Price is a firm fixed
price.

HOLDBACKS

The City shall hold back 10%, or other percentage as required by the Builders Lien Act,
SBC 1997, c. 45, as amended (the "Builders Lien Act"), of any amounts due to the
Contractor as a builders lien holdback.

In addition to other holdbacks as provided by the Contract Documents, when considering
Substantial Performance, the City may hold back from payments otherwise due to the
Contractor 200% of a reasonable estimate, as determined by the City's Representative, on
account of deficient or Defective Work already paid for. This holdback may be held, without
interest, until such deficiency or defect is remedied. The items of defect or deficiency and
the amounts of related holdback shall be listed separately on the invoice.

If after Substantial Performance is achieved the Contractor is unable to complete any of the
Work because of climatic or other conditions beyond the Contractor's reasonable control,
then the City may hold back from payments otherwise due to the Contractor the amount as
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estimated by the Consultant in consultation with the Contractor by which the cost to have
others complete the Work exceeds the estimated Contract Price for such Work.

The City may, in addition to other holdbacks as provided by the Contract Documents, hold
back an amount equal to any lien which has been filed with respect to the Work, plus 15%
as security for costs. The City may, at its option, after five (5) days written notice to the
Contractor, pay such amount into court to discharge the lien. If the lien is discharged
without payment of the holdback into court, then the City shall pay such holdback to the
Contractor, without interest.

Holdback period of 55 days will follow the date of substantial performance. The City
will perform a court registry search on the 46th day, on a best effort basis.

INVOICING AND PAYMENT

Subject to applicable legislation, including without limitation the holdbacks referred to in
above, and the provisions of the Contract Documents, the City shall make payments to
the Contractor thirty (30) days after receipt of any invoice from the Contractor.

The Contractor shall submit invoice(s) for payment to the City, based on the completion of
each phase of the Work. Any and all Extra Work as approved by the City, should be clearly
identified and quantified on a separate invoice(s).

The invoice(s) submitted for the completion of each project phase shall be clearly itemized
to the details of the phase completed or the amount of Work performed, the billing rates,
show an invoice number, contractor's name, address, telephone number, reference the
City’s purchase order number or name and location of employee, and in an itemized
manner the amount due for each phase completed, tax (if any) and a grand total. The
grand total will be subject to holdbacks.

The payment by the City of any monthly or other payment shall not bind the City with
respect to any subsequent payment or the final progress payment, but shall be taken as
approximate only, and shall not mean, or be construed to mean, that the City has accepted
Work that is not in accordance with the requirements of the Contract Documents, or that
the Contractor is in any manner released from its obligation to comply with the Contract
Documents.

For earlier payment, the Contractor can offer a cash discount.

Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly
into the Contractor's bank account. An EFT application form can be provided to the
successful Contactor for completion.

Invoices should be sent electronically to: surreyinvoices@surrey.ca

The City shall not be liable for interest or overdue charges on any invoice.

Unless otherwise provided, all dollar amounts referred to in this Contract are in lawful
money of Canada.
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If the Contractor is a non-resident of Canada and does not provide to the City a waiver of
regulation letter, the City will withhold and remit to the appropriate governmental authority
the greater of:

(a) 15% of each payment due to the Contractor; or

(b) the amount required under applicable tax legislation.

PERFORMANCE OF THE WORK

The Contractor will perform and provide all labour, services and other acts, and provide all
equipment, machinery, water, heat, power, and facilities required for performance of the
Work.

The Contractor will not proceed with any work that is not part of the Work, except in
accordance with the Contract.

The Contractor will apply for and pay for all necessary permits and licenses and pay all fees
required for the performance of the Work.

CHANGES

The City may, without invalidating the Contract, change the Work by adding to or deducting
from the Work in which event the Construction Schedule will be adjusted.

The Contractor will not proceed with any Change without a written Change Order signed by
the City.

The Contractor’s Overhead and profit will not be allowed on Change Orders paid for from
allowances specified in the Contract.

The value of a change in the Work shall be determined by one or more of the following
methods:

(@) by estimate and acceptance in a lump sum; or

(b) by unit prices as set out in the Contract, or subsequently agreed upon; or

(c) by actual cost and an allowance for Overhead and profit as follows:

1. Contractor's Overhead and profit on expenditures from cash allowances, shall
be included in the Contract Price, except the Contractor is entitled to additional
Overhead and profit only on the portion of the change greater than the cash
allowance. If the change is less than the cash allowance the Contract Price
shall be decreased by the amount of the change without adjustment for the
Contractor’s Overhead and profit;

2. for changes in the Work not covered by cash allowances:

(i) if there is no increase or decrease in the Contract Price the Contractor is
not entitled to any Overhead and profit on the change,
(ii) if the Contract Price is increased, the Contractor is entitled to an additional:
.1 10% Overhead and profit on Work performed directly by the Contractor,
and
.2 5% on Work performed by the Subcontractor, only on the portion of the
increase in the Contract Price, and
.3 0% on design services and work performed by the Contractor’s
consultants;
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(iii) if the Contract Price is decreased by the change the Contractor is not
entitled to Overhead and profit on the reduction in the Contract Price;

. the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of
the actual cost of all Subcontractor’'s or sub-subcontractor's changes in the
Work; and

. where the change involves the substitution of one type of Work and/or Product
for another the actual cost of the change, shall be the net difference in the
actual cost without any entitlement to Overhead and profit.”

SITE CONDITIONS

The Contractor acknowledges and agrees that:

() it has had the opportunity to undertake additional examinations or subsurface
investigations, or both, of the Place of Work, including any buildings or structures
involved with the Work, in order to satisfy itself as to site conditions, including
subsurface conditions and the impact they could have on the Work and the
Contract; and

(b) it is not entitled to any adjustment in the Contract, or to any other remuneration or
damages whatsoever, in any way connected with the site conditions at the Place of
Work, including subsurface conditions.

DOCUMENTS

The Contractor will keep one copy of the Contract, including the schedules and all
Drawings, specifications and shop drawings, at the Place of Work in good order and
available for review by the City's Representative, and deliver a complete set to the City
upon Substantial Performance of the Work.

The Contractor agrees that the City is hereby granted an unconditional and irrevocable
perpetual license to reproduce and use, in whole or in part, and for any purpose or other
project or work the City desires, all matters contained in or set out in the Contract including
all drawings and specifications and all models furnished by the Contractor, and the
Contractor agrees that the license granted by this section comprises the copyright,
industrial design, trademark and all other intellectual property therein.

TIME

The Contractor will proceed diligently and complete the Work in a good and workmanlike
manner and strictly in accordance with the Construction Schedule.

If the Contractor is delayed in the performance of the Work by any act or neglect of the City,
the Construction Schedule will be extended for such time as may be agreed by the City and
the Contractor, acting reasonably.

The Contractor will, as required by the City, provide or up-date the Construction Schedule,
showing the anticipated start and completion dates and durations of the major elements of
the Work. Failure or refusal to provide a Construction Schedule or up-date will be a default.

Time is of the essence of the Contract.
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TAXES AND DUTIES

The Contractor will pay all taxes, custom duties and other charges relating to the Work, and
the supply and installation of all materials and equipment included in the Work.

Where an exemption of taxes, custom duties or other charges is applicable to the Contract
by way of the Contractor filing claims for, or cooperating fully with the City and the proper
authorities in seeking to obtain such refunds, the Contractor will make such applications
and provide such cooperation. Refunds that are properly due to the City and have been
recovered by the Contractor will be promptly refunded to the City.

BUILDER'S LIENS

The Contractor will immediately take steps to keep the Place of Work free of any builder's
liens and certificates of pending litigation and the Contractor will defend and indemnify the
City from any builder's lien or certificate of pending litigation filed as a result of the Work.
The Contractor will pay all costs and expenses including actual legal costs incurred by the
City as a result of any builder's lien or certificate of pending litigation related to the Work.

CITY DIRECTIONS

The Contractor will in all respects complete the Work in accordance with the City's
requirements and standards and to the satisfaction of the City.

The City's Representative may at any time and from time to time inspect the Work.

The Contractor will comply with all directions from the City relating to the coordination of the
Work with the activities of the City or with other contractors hired by the City, should there
be any.

The Contractor will have total control of the Work and will be solely responsible for ensuring
the Work is in accordance with the requirements of the Contract.

INSPECTIONS

The Contractor will retain one or more independent contractors with the relevant
professional education, skill and experience, to carry out and report upon all testing and
other inspection activities necessary to confirm the Work is in accordance with the
requirements of the Contract. The Contractor will promptly provide copies of such reports
to the City's Representative.

If Work is designated for tests, inspections or approvals by authorized agencies, the
Contractor will give the City's Representative reasonable notice of when the Work will be
ready for review and inspection.

USE OF PLACE OF WORK

The Contractor will confine its tools, machinery, equipment and materials to limits as may
be established by the City's Representative, acting reasonably.
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The Contractor will maintain the Place of Work in a tidy condition and free from the
accumulation of waste products and debris, other than that caused by the City, other
contractors or their employees.

Prior to application for the Certificate of Total Performance, the Contractor will remove all
surplus products, tools, machinery and equipment, and any waste and debris, and leave
the Place of Work clean and suitable for occupancy by the City.

The Contractor will not have exclusive use of the Place of Work, and will undertake the
Work in cooperation with the City, and other users of the Place of Work as the City may
permit or direct.

The Contractor will protect the property adjacent to the Place of Work from damage and will
hold the City harmless from any claims which may arise as a result of the Contractor's
operations under the Contract, or from failure to provide such protection, or both.

The Contractor will protect the Work, the Place of Work, the City's property from damage
and will be responsible for any damage which may arise as a result of operations under the
Contract, except damage which occurs as a result of actions of the City.

Should any damage occur to the Work, the Place of Work, or the City's property, or all of
the aforementioned, for which the Contractor is responsible, the Contractor will:

(a) make good such damage to the Work, and

(b) if the City so directs, make good such damage to the City's property,

and the Construction Schedule will be extended for such time as may be agreed by the City
and the Contractor, acting reasonably.

The City may take possession of and use any completed portion of the Work regardless of
the time for completion of the Work. Such possession or use will not be construed as final
acceptance of the Work or portion.

PERSONNEL

Superintendent: The Contractor shall employ a competent senior representative at the
Place of Work (the “Superintendent”) who shall have the responsibility to ensure that the
Work is performed in compliance with the Contract Documents. The Contractor shall also
employ necessary assistants for the Superintendent and the Superintendent and assistants
shall be in attendance at the Place of Work while Work is being performed.

The Superintendent shall represent the Contractor at the Place of Work and instruction
given to the Superintendent by the Consultant shall be held to have been given to the
Contractor.

If the competence or performance of the Superintendent is not satisfactory to the
Consultant then, on written request from the Consultant, the Contractor shall provide a
satisfactory replacement. The Contractor shall not change the Superintendent without the
consent of the Consultant, such consent not to be unreasonably withheld.

Workers: The Contractor shall maintain good order and discipline among the Contractor’s
employees and the subcontractors engaged in the Work. The Contractor shall not employ,
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or permit subcontractors to employ, workers who are not skilled in the assigned task. The
Contractor shall employ sufficient workers to perform the Work in compliance with the
Construction Schedule.

Compliant with COVID 19 Policy - It is a material term of this Contract that the
Contractor, and any personnel and subcontractors performing the Work who (a) will
enter City facilities or (b) will be in close physical proximity to City staff outdoors, comply
with the City’s COVID 19 policy(ies) and requirements, including with respect to
Contractor’s personnel will be fully vaccinated against COVID-19 and require their
personnel to provide proof of vaccination status in a form acceptable to the City prior to
beginning work each day on-site. The Contractor will immediately remove any personnel
or subcontractors who do not meet, maintain or comply with any such polices and
requirements.

The personal information collected will be held in confidence by the City and will be used
only to monitor compliance with, and to administer, the City’s vaccination policies. The
City will collect this personal information under s. 26(c) of the Freedom of Information
and Protection of Privacy Act.

CODES AND REGULATIONS

The Contractor will perform the Work in full compliance with all applicable federal, provincial
and municipal enactments, codes and regulations.

The Contractor shall comply with all applicable policies, procedures and instructions

provided by the City.

CONTRACTOR'S WARRANTY

The Contractor represents, warrants and guarantees to the City that:

(a) the Work will, in all respects, be constructed in a good and workmanlike manner;

(b) the Work will be constructed in accordance with all applicable laws in effect at the
date of the Contract and in accordance with the best current and prevailing industry
practices;

(c) the Work will be supplied, procured, fabricated, installed, constructed and
completed in accordance with all requirements of the Contract;

(d) all Work will be free from defects or deficiencies arising from faulty construction,
faulty material, faulty equipment, faulty installation or faulty workmanship;

(e) the Work as constructed will be fit for the purpose intended;

() title to all Work and all parts thereof shall be free and clear of all liens, charges,
encumbrances and adverse claims whatsoever; and

(9) no part of the Work shall constitute an infringement of any patent, trademark,
copyright or other proprietary interest.

The Contractor agrees to correct any deficiency in the Work arising from faulty construction,

faulty material, faulty equipment, faulty installation or faulty workmanship, which appear:

(a) in the case of any roof, in the period of five (5) years after Substantial Performance
of the Work;

(b) for other Work, excluding Work covered by a warranty greater than twelve (12)
months, in the period of twelve (12) months after the date of Substantial
Performance of the Work; and
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(c) for other Work in the period of any warranties.

The Contractor shall undertake all repairs or replacements at times that will minimize
interference with the City's operations.

Nothing contained herein limits the rights of the City in relation to recovery for latent
deficiencies in the Work or otherwise limits the rights of the City at law or in equity.

The Contractor shall not be relieved of its warranty obligations by reason of inspection,
testing or acceptance of the Work or any portion thereof, or the issuance of a Certification
of Completion, or a Certificate of Total Performance, or payment to the Contractor of any
money under the Contract.

WAIVERS

The Contractor's application for the Certification of Completion shall constitute a waiver and
release by the Contractor of any and all claims arising out of or relating to the Contract to
the date of Substantial Performance. This waiver shall include without limitation those that
might arise from the negligence or breach of contract by the City, the City's Representative
and their respective employees, agents, officers and contractors, but does not include
claims made by the Contractor in writing prior to such application in accordance with the
provisions of the Contract Documents and delivered to the City's Representative prior to
date of Substantial Performance and still unsettled.

The Contractor's application for the Certificate of Total Performance shall constitute a
waiver and release by the Contractor of any and all claims arising out of or relating to the
Contract that have arisen between the date of Substantial Performance and the date of the
Certificate of Total Performance. This waiver shall include those that might arise from the
negligence or breach of contract by the City, the City's Representative, and their respective
employees, agents, officers and contractors, but does not include claims by the Contractor
in writing prior to such application in accordance with the provisions of the Contract
Documents and delivered to the City's Representative and still unsettled.

SUBSTANTIAL PERFORMANCE

The City or its Consultant will, after receipt of a written application from the Contractor for a
Certification of Completion, make an inspection and assessment of the Work and issue a
Certification of Completion or if the City decides that Substantial Performance has not been
achieved, consult with the Contractor and advise the Contractor of the Work required to
achieve Substantial Performance.

Prior to making application for Substantial Performance of the Work, the Contractor shall

submit to the Consultant or City the following:

(a) letters of assurance for professional design and review from those professionals
engaged by the Contractor under the provisions of the Contract, including
applicable sealed shop drawings;

(b) all required manufacturer’s inspections, certifications, guarantees, warranties as
specified in the Contract Documents;

(c) all maintenance manuals, operating instructions, maintenance and operating tools,
replacement parts or materials as specified in the Contract Documents;
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certificates issued by all permit issuing authorities indicating approval of all
installations, work and improvements requiring permits;

(e) certificates issued by all testing, commissioning, cleaning, inspection authorities and
associations as applicable or specified in the Contract Documents; and

(f) all required record Drawings and as built and as-installed documents in the form
specified in the Contract Documents, including the as-built Drawings.

If it is impracticable, with reasonable diligence and attention, for the Contractor to have
obtained one or more of the items listed above prior to making application for Substantial
Performance of the Work, then delivery of such items may be deferred until the date that is
30 days following Substantial Performance of the Work.

Together with its request or application for the Certificate of Completion of the Work, the

Contractor shall provide to the Consultant and the City the following:

(a) a sworn declaration in a form acceptable to the Consultant that all amounts relating
to the Work, due and owing as of the end of the month covered by the invoice to
third parties including all subcontractors and suppliers, have been paid;

(b) a current clearance letter from Workers' Compensation Board confirming that the
Contractor is in good standing with and that all required remittances and
assessments have been made to the Workers’ Compensation Board;

(c) a statement compiling and reconciling all Change Orders and Change Directives;
and

(d) any other documents to be submitted by the Contractor as specified in the Contract
Documents or reasonably required by the Consultant or the City.

The City shall pay any builder's lien holdback as required by the Builders Lien Act, or on
such other date as required by law, but the City may hold back the amounts for any
deficiencies or filed builder's liens.

The Consultant shall be the payment certifier responsible for payment certification for the
Contractor under the Builders Lien Act. The Contractor shall be the person responsible for
payment certification for all subcontractors, including the subcontractors, as required under
the Builders Lien Act.

TOTAL PERFORMANCE

Before applying for a Certificate of Total Performance, the Contractor will provide to the City

the following:

(a) complete sets of digital drawings and specifications, in reproducible form, showing
the as-built Work;

(b) complete sets of maintenance manuals for any and all equipment comprised in the
Work; and

(c) the results of quality control testing by the Contractor.

The Contractor may apply for a Certificate of Total Performance and the procedure and
requirements for the issuance of the Certificate of Total Performance shall include the
provision by the Contractor of the sworn declaration and Workers' Compensation Board
compliance documentation.
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WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY

The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be
procured, carried and paid for, full Workers' Compensation Board coverage for itself and all
workers, employees, servants and others engaged in the supply of the Goods and
Services. The Contractor agrees that the City has the unfettered right to set off the amount
of the unpaid premiums and assessments for the Workers' Compensation Board coverage
against any monies owing by the City to the Contractor. The City will have the right to
withhold payment under this Contract until the Workers' Compensation Board premiums,
assessments or penalties in respect of the Goods and Services have been paid in full.

The Contractor will provide the City with the Contractor's Workers' Compensation Board
registration number and a letter from the Workers’ Compensation Board confirming that the
Contractor is registered in good standing with the Workers' Compensation Board and that
all assessments have been paid to the date thereof prior to the City having any obligations
to pay monies under this Contract.

The Contractor agrees that it is the prime contractor for the Work as defined in the Workers
Compensation Act, R.S.B.C. 2019, c.1, as amended. The Contractor will have a safety
program in place that meets the requirements of the Workers’ Compensation Board
Occupational Health and Safety Regulation and the Workers Compensation Act. As prime
contractor, the Contractor will be responsible for appointing a qualified coordinator for
insuring the health and safety activities for the location of the Services. That person will be
the person so identified in Schedule B of this Contract, and the Contractor will advise the
City immediately in writing if the name or contact number of the qualified coordinator
changes.

Without limiting the generality of any other indemnities granted by the Contractor in this
Contract, the Contractor shall indemnify and save harmless the Indemnitees from and
against all claims, demands, causes of action, suits, losses, damages, costs, liabilities,
expenses, judgements, penalties and proceedings (including all actual legal costs) which
any of the Indemnitees incur, suffer or are put to arising out of or in any way related to
unpaid Workers' Compensation Board assessments owing from any person or corporation
engaged in the performance of this Contract or arising out of or in any way related to the
failure to observe safety rules, regulations and practices of the Workers' Compensation
Board, including penalties levied by the Workers' Compensation Board.

The Contractor will ensure compliance with and conform to all health and safety laws,
by-laws or regulations of the Province of British Columbia, including without limitation the
Workers Compensations Act and Regulations pursuant thereto.

The City may, on twenty-four (24) hours written notice to the Contractor, install devices or
rectify any conditions creating an immediate hazard existing that would be likely to result in
injury to any person. However, in no case will the City be responsible to ascertaining or
discovering, through inspections or review of the operations of the Contractor or otherwise,
any deficiency or immediate hazard.

The Contractor understands and undertakes to comply with all Workers’ Compensation
Board Occupational Health and Safety Regulations for hazardous materials and
substances, and in particular with the "Workplace Hazardous Materials Information System
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(WHMIS)" Regulations. All "Material Safety Data Sheets (MSDS)" shall be shipped along
with the Goods and any future MSDS updates will be forwarded.

INSURANCE

The Contractor will obtain and carry, in forms and with insurers satisfactory to the City:

(a) commercial general liability insurance in a wrap up form with a limit of five million
($5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to
property;

(b) the insurance shall include the Contractor, the City, the project manager, all
contractors, subcontractors, suppliers and tradesmen contributing to the Work;

(c) the insurance shall preclude subrogation claims by the insurer against anyone
insured hereunder;

(d) the insurance shall include coverage for:

e broad form products and completed operations,

City's and contractor's protective liability,

contractor's contingent liability,

blanket written contractual,

contingent employer's liability,

personal injury liability,

non-owned automobile,

cross liability,

employees as additional insured's, and

broad form property damage;

and where such further risk exists:

e shoring, blasting, excavating, underpinning, demolition, removal, pile-driving
and caisson work, work below ground surface, tunnelling and grading, as
applicable, and

e operation of attached machinery.
product and completed operations liability insurance, to remain in full force and
effect for a period of not less than twelve (12) months following completion of the
Work;
professional errors and omissions insurance in an amount not less two million
($2,000,000) dollars insuring all professionals providing the Services from liability
resulting from errors or omissions in the performance of the Services, with a 12-
month maintenance period, for the Contractor's professional contractors and sub-
contractors;
course of construction insurance against "all risks" of physical loss or damage, and
shall extend to cover all materials, property, structures and equipment while in
transit or storage and during construction, erection, installation and testing, but such
insurance shall not include coverage for the Contractor's equipment of any
description. Such insurance shall be maintained until Substantial Performance of
the Work;

Automobile Liability insurance on all vehicles owned, operated or licensed in the

name of the Contractor in an amount not less than less three million ($3,000,000

dollars;

the insurance shall include as an insured, each contractor and subcontractor,

project manager, architect and engineer who is engaged in the Work; and
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() the insurance will contain a waiver of the insurer's rights of subrogation against all
insured except where a loss is deemed to have been caused by or resulting from
any error in design or any other professional error or omission.

The Contractor will provide proof of the required insurance coverage prior to commencing
the Work. Such proof will be in the form of a City of Surrey certificate of insurance.

The Contractor acknowledges that any requirement or advice by the City as to the amount
of coverage under any policy of insurance will not constitute a representation by the City
that the amount required is adequate and the Contractor acknowledges and agrees that it
is solely responsible for obtaining and maintaining policies of insurance in adequate
amounts.

If requested to do so, the Contractor will provide the City with a copy of insurance policies
relating to the Work.

INDEMNIFICATION

The Contractor shall indemnify and hold harmless the City, its elected officials, its officers,
agents and employees (collectively the “Indemnitees”) from and against claims, demands,
losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or
are attributable to, any act or omission or alleged act or omission of the Contractor, the
Contractor's agents, employees or subcontractors or suppliers in performance of the
Contract.

The City shall indemnify and hold harmless the Contractor, its agents and employees from

and against claims, demands, losses, costs, damages, actions, suits, or proceedings
arising out of or which are attributable to a lack of or defect in title or an alleged lack of or
defect in title to the Place of Work.

DEFECTIVE WORK

Work that is defective ("Defective Work"), whether the result of poor design, poor
workmanship, use of defective materials or damage through carelessness or other acts,
and whether incorporated in the Work or not, which has been rejected by the City as failing
to conform to the Contract will be removed promptly by the Contractor and replaced and re-
executed promptly and properly at the Contractor's expense.

DEFAULT

If the Contractor:

(a) is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a
receiver is appointed on account of its insolvency;

(b) fails to supply competent supervision, properly skilled workers or proper materials;

(c) fails to make prompt payment to its contractors, suppliers or workers;

(d) fails to observe, or breaches the provisions of the Contract;

(e) fails to remove and replace Defective Work;

(f) abandons the Work; or

(9) fails to adhere to the Construction Schedule;
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the Contractor is in default of the Contract and the City may give the Contractor written
notice to remedy such default. If the Contractor does not commence correction of such
default within five (5) business days of receiving such notice and diligently pursue
correction of such default, the City may suspend the Work or terminate the Contract,
without prejudice to any other right or remedy the City may have.

The parties agree that if the City terminates the Contract under the conditions set out

above, the City shall pay the Contractor:

(a) for all Work performed, plus reimbursement for expenditures made on account of
the remaining Work, but shall not pay for profit and Overhead on account of the
remaining Work or any additional costs incurred because of the termination.

If the City terminates the Contract, the City may:

(a) take possession of the Work and materials, and utilize the Contractor's machinery
and equipment at the Place of Work to the extent third party rights are not impaired,
and bring the Work to completion by whatever method the City may deem
expedient; and

(b) upon completion of the Work, charge the Contractor the full cost of completing the
Work, as certified by the Consultant, including remedying any deficiencies in the
Work.

CORRECTION BY CITY

In addition to the right of termination, if the Contractor fails to comply with a provision of the
Contract, including failure to remove and replace Defective Work, the City may, without
prejudice to any other remedy it may have, correct such default and charge the Contractor
the full cost of correcting the default.

DISPUTE RESOLUTION

The parties will make reasonable efforts to resolve any dispute, claim, or controversy
arising out of this Contract or related to this Contract (“Dispute”) using the dispute resolution
procedures set out in this section.

Negotiation

The parties will make reasonable efforts to resolve any Dispute by amicable negotiations
and will provide frank, candid and timely disclosure of all relevant facts, information and
documents to facilitate negotiations.

Mediation

If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30
days, either party may by notice to the other party refer the matter to mediation. Within 7
days of delivery of the notice, the parties will mutually appoint a mediator. If the parties fail
to agree on the appointment of the mediator, then either party may apply to the British
Columbia International Commercial Arbitration Centre for appointment of a mediator. The
parties will continue to negotiate in good faith to resolve the Dispute with the assistance of
the mediator. The place of mediation will be Surrey, British Columbia. Each party will
equally bear the costs of the mediator and other out-of-pocket costs, and each party will
bear its own costs of participating in the mediation.
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Litigation

If within 90 days of the request for mediation the Dispute is not settled, or if the mediator
advises that there is no reasonable possibility of the parties reaching a negotiated
resolution, then either party may without further notice commence litigation.

ASSIGNMENT AND SUBCONTRACTS

The Contractor agrees to preserve and protect the rights of the parties under the Contract

with respect to Work to be performed under subcontract and to:

(a) enter into contracts or written agreements with subcontractors to require them to
perform their work in accordance with and subject to the terms and conditions of the
Contract Documents; and

(b) be as fully responsible to the City for acts and omissions of subcontractors and of
persons directly or indirectly employed by them as for acts and omissions of
persons directly employed by them. The Contractor agrees that he will incorporate
the terms and conditions of the Contract Documents into all subcontract
agreements entered into with subcontractors.

The Contractor agrees to employ those subcontractors proposed by in writing and accepted
by the City at the signing of the Contract. The Contractor shall not, without the written
consent of the City, change a subcontractor who has been engaged in accordance with the
Contract.

The City may, for reasonable cause, object to the use of a proposed subcontractor and
require the Contractor to employ one of the other subcontract tenderers.

In the event that the City requires a Change from a proposed subcontractor, the Contract
Price shall be adjusted by the difference in cost and mark-up occasioned by such required
Change.

The Contractor shall not be required to employ as a subcontractor a person or firm to whom
he may reasonably object.

The Contractor may, upon reasonable request and at its discretion, provide to a
subcontractor information as to the percentage or quantity of the subcontractor's work
which has been certified for payment.

Nothing contained in the Contract Documents shall create a contractual relationship
between a subcontractor and the City.

NOTICES

Any notice, report or other document that either party may be required or may wish to give
to the other should be in writing, unless otherwise provided for, and will be deemed to be
validly given to and received by the addressee, if delivered personally, on the date of such
personal delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days
after posting. The addresses for delivery will be as follows:
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The City:
City of Surrey — Planning and Development
13450 — 104 Avenue
Surrey, B.C., Canada, V3T 1V8

Attention: Kevin Littlejohn
Project Manager

Business Email: klittlejohn@surrey.ca

The Contractor: [Insert full legal name and business address]

Attention: [Insert Contractor contact name]
[Insert title]

Business Fax: <<|nsert>>
Business Email: <<Insert>>

The Consultant (Payment Certifier): Flow Engineering
Suite 1080 - 1070 W Georgia St
Vancouver, BC

Attention: Bassam Yammine
Engineer

Business Email: bassam@flowengineering.ca
FORCE MAJEURE

Each party will be excused from performance under this Contract for any period and to the
extent that it is prevented from or delayed in performing any obligations pursuant to this
Contract, in whole or in part, by any Force Majeure Event. The affected party may invoke
this section by promptly notifying the other party in writing of the nature and estimated
duration of the suspension of the party’s performance. In such event, the affected party will
be excused from further performance of obligations so affected for so long as such Force
Majeure Event prevails and such party continues to use its best efforts to recommence
performance whenever and to whatever extent possible without delay (except that a party
is not required by this Section to compromise its position with respect to or settle any labour
dispute in order to satisfy its obligations hereunder). For the avoidance of doubt, nothing in
this Section will affect the City’s right to terminate this Contract for convenience as provided
in Section 27.

For the purposes of this Contract, “Force Majeure Event” will mean the occurrence of an
event or circumstance beyond the reasonable control of a party, provided that (i) the non-
performing party is without fault in causing or preventing such occurrence and (ii) such
occurrence cannot be circumvented through the use of commercially reasonable alternative
sources, workaround plans or other means. Force Majeure Events will include acts of
federal, provincial, local or foreign governmental authorities or courts, war or insurrection,
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civil commotion, catastrophic events, including without limitation earthquakes, catastrophic
weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of
God, and labour disturbances that affect the party claiming force majeure.

EXTRA WORK

The City may invite the Contractor to perform Extra Work as part of this Contract by issuing
a Contemplated Change Order for the Extra Work.

It is a condition of a Contract that the City is not obligated at any time to make a request to
the Contractor to perform Extra Work. The City reserves the right to retain the services of
other independent contractor(s) or utilize its own employees to perform any Extra Work that
is required to be performed and the Contractor and its subcontractors, if any, shall
cooperate fully with other independent contractor(s) retained by the City to perform and/or
complete any Extra Work and shall so carry on their work that other cooperating
contractors shall not be hindered, delayed, or interfered with in the progress of their work,
and so that all of such work shall be finished and complete of its kind.

The Contractor is under no obligation to accept an invitation to perform Extra Work and the
City is under no obligation to offer work that might be undertaken by the Contractor as Extra
Work.

If the City issues a Contemplated Change Order for Extra Work, the Contractor shall
promptly either decline the opportunity to perform the Extra Work, or respond with a
Quotation.

The City is under no obligation to accept the Contractor's Quotation for Extra Work and
may elect to have the Extra Work performed by others.

In no event shall the Contractor proceed with any work that the Contractor intends or
expects to be treated as Extra Work without first receiving a written Change Order
approving the work as Extra Work.

GENERAL

The Contract contains the entire agreement between the City and the Contractor and may
not be amended except in writing and signed by both parties.

All schedules and appendices attached to the Contract will be read and construed as
forming part of the Contract.

The Contract will be interpreted in accordance with the laws of the Province of British
Columbia.

The headings are included in the Contract for convenience only and will not be referred to
in interpreting the Contract.

No consent or waiver by either party to or of any breach or default by the other under the
Contract will be effective unless in writing, nor will such consent or waiver be relied on as
consent to or waiver of any other breach or default of the same or any other obligation.
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34.6 Each party will, at its own expense, execute and deliver all such further agreements and
documents and do such acts and things as may be reasonably required to give effect to the
Contract.

IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first
above written.

CITY OF SURREY
by its authorized signatory(ies):

Insert Name of Person Signing Insert Name of Person Signing

Insert Title of Person Signing Insert Title of Person Signing

<<INSERT FULL LEGAL NAME OF CONTRACTOR>>

by its authorized signatory(ies):

Insert Name of Person Signing Insert Name of Person Signing

Insert Title of Person Signing Insert Title of Person Signing
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SCHEDULE B - APPENDIX 1
SPECIAL PROVISIONS

S.P.1 Definitions
In these Special Provisions, unless the context otherwise requires,
“Section” means section of the Specifications or the Conditions of Contract.
“Iltem” means item of Fees and Payments — Schedule C — Form of Quotation.

Scope of Work

The scope of Work covered under this project consists of the furnishing of all
superintendence, overhead, skilled labour, materials, tools, equipment, insurance, fuel,
transportation and all things necessary for and incidental to the satisfactory performance
and completion of replacement of South Surrey Rec Roof Top Unit Replacement, located at
South Surrey Recreation Centre 14601 20" Ave, Surrey, British Columbia (the “Place of
Work”) in strict accordance with the Specifications and accompanying Drawings and
subject to all terms and conditions of the Contract.

The Work consists of but is not necessarily limited to the following:

e Supply and installation of two roof top condensing units, and all associated electrical,
controls and roof repairs
Removal and disposal of two existing roof top units,
Installation of new Standard or High efficient RTU(s) (Dependant on separate pricing),
All Hoisting and moving of old and new units,
New curbs and sleepers as necessary and roofing repairs, and
All associated electrical, controls and seismic.
All work noted in construction notes and mechanical and electrical specification

The detailed scope of work is as described on the Drawings (listed below), Special
Provisions (Schedule B — Appendix 1), and Supplementary Specifications (Project)
(Schedule B- Appendix 2).

The lack of and/or omission of detailed specifications does not minimize the acceptable
levels of service and only the best commercial practices are acceptable.

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical
Inspector, National Fire Protection Association, and any other authorities having local
jurisdiction. Failure to abide by these rules and regulations will result in being immediately
escorted from the work site.

Consultant

The Consultant Flow Engineering. Telephone: (604) 609-0500 E-mail:
bassam@flowengineering.ca, represented by: Bassam Yammine will be the City’s
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representative during the performance of the Work until the Work is complete. The
Consultant will advise and consult with the City. The City’s instruction(s) to the Contractor
may be forwarded through the Consultant.

The Consultant may periodically visit the Work site(s) to become familiar with the progress
of the Work, the quality of the Work being provided and to determine if the Work is
proceeding in accordance with the Contract Documents.

Payment Certifier

The Payment Certifier is Flow Engineering 1070 W Georgia St Suite 1080 Vancouver BC
Telephone: (604) 609-0500 E-mail: lovejit@flowengineering.ca, represented by: Love Jit
Buttar, Mechanical Engineer.

Project Manager

The Project Manager is Kevin Littlejohn City of Surrey Telephone: (778) 846-0694 E-mail:
KLittlejohn@surrey.ca, represented by: Kevin Littlejohn Project Manager.

Schedule of Quantities and Prices
This Contract is a combination of unit prices and lump sums.

Any Work item that is not implicitly described, or inferred, as being included in any regular
item or optional item in the Schedule of Prices shall be included in the lump sum price
proposed for ‘Miscellaneous Work'’.

For unit price items, the number of units for each item (i.e., quantities) as listed in the
Schedule of Prices has been estimated. Actual quantities will vary. Payment will be made
based on the measurement of the actual quantity of Work incorporated into the Contract.

The unit prices for each item will be applicable regardless of the variation in the actual
quantity as compared to the estimated quantity. No adjustment to the unit price will be
considered as a result of such variation.

Coordination

The Contractor will be responsible for coordinating with other contractors City forces,
outside agencies and others as required throughout the Contract. While it is not an all-
inclusive list of potential coordination requirements, the following list of known activities that
the Contractor should be aware of when planning for coordination:

Other contractors

The Contractor will be required to coordinate their schedule and work program with the
following construction activities, which will be tendered to other contractors by the City and
will be construction concurrent with the Contract.

“‘NONE”
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S.P.8 Auvailability of Place of Work

The Place of Work is available for the immediate commencement of the Work. The
anticipated start date is June 1, 2022. The Contractor will schedule the Work accordingly.

Quality Assurance

The Work shall be performed by a Contractor experienced in HYAC Supply and Install of a
similar nature and scope. Subject to approval of the City, the Contractor may subcontract
any work to be performed under this Contract. However, the election to subcontract work
shall not relieve the Contractor from responsibility or liability which it has assumed under
this Contract and the Contractor shall remain liable to the same extent that its liability would
attach, as if the Work had been performed by the Contractor's own employees.

All materials and hardware to be supplied by the Contractor, which are not specifically
described herein, shall be of suitable construction, composition and quality to achieve their
intended function.

S.P.10 Job Conditions

The Contractor shall be familiar with the project location and how the existing conditions will
affect their work. This is so that no misunderstanding may arise afterwards as to the
character or as to the extent of the work to be done; likewise, in order to advise and
acquaint themselves with all precautions to be taken in order to avoid injury to person or
property of another. No additional compensation will be granted because of any unusual
difficulties or City’s special requests that may be encountered in the execution of any
portion of the work.

Environmental Protection

The Contractor warrants that it will not produce or discharge in any manner or form, directly
or indirectly, chemicals or toxic substances into the environment and that all equipment
used will not pose a hazard to, or harm or adversely affect anyone coming into contact with
it and covenants and agrees to provide the City with an environmental plan (where
applicable), acceptable to the City, which plan shall outline the procedures to be followed by
the Contractor to prevent the production or discharge of chemicals or toxic substances into
the environment and the actions to be taken should the discharge occur.

The Contractor will be responsible to take all necessary measures to comply with the
requirements of the Federal and Provincial environmental protection agencies, City
by-laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other
applicable acts and regulations in respect to air, earth and water pollutants.

The Contractor will report to the City immediately if any hazardous or toxic materials are
found or discovered. Such materials are to be left untouched and the area is to be marked
and cordoned off to prevent any access to the workers and the public.

The Contractor will be responsible to establish and submit a waste disposal plan to the City
for review prior to commencing the Work.
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S.P.12 Safety

The Contractor shall be solely responsible for construction safety at the Place of Work as
and to the extent required by applicable construction safety legislation, regulations and
codes, including Workers Compensation Act and applicable regulations, and by good
construction practice.

Safety — Fall Protection - The Contractor and any trade contractor shall include for all fall
protection equipment and requirements necessary to complete scope of Work in a safe
manner and in compliance with the site safety plan, which includes: Fall protection must be
worn when working at a height over 6 ft. or as the hazards present necessity.

Safety — On-Site Hazards and Ultilities Present — Before commencing any Work at the
Place of Work, the Contractor is to make themselves aware of any and all on-site hazards
including but not limited to underground and overhead utilities near to the Work area and to
take every precaution necessary to eliminate any risk that may exist. If an on-site hazard
exists that is causing or may cause injury to any person(s), the Contractor is to take
immediate action to mitigate risk and damage, and then notify the City and the City’s
consultant (if any).

S.P.13 Traffic Management

The Contractor shall comply with all the requirements of applicable laws, rules,
regulations, codes and orders of the City and other appropriate authorities concerned
with work on streets or highways and shall post proper notices and/or signals, and
provide necessary barriers, guards, lights, flagmen or watchmen as may be necessary
for proper maintenance of traffic and protection of persons and property from injury or
damage. All costs involved in respect to the above requirements will be deemed to be
included in the Total Quotation Price.

S.P.14 Construction Access and Traffic Maintenance

The designated access to and from the construction site must be approved by the City. All
construction traffic must use the designated access including heavy equipment, trucks and
workers’ personal vehicles.

Construction access to the Place of Work areas within existing building for workers and
delivery of materials shall be designated by the City. No other existing exits or entrances
shall be used by workers for access or for delivery of materials.

The Contractor shall conduct construction operations with minimum interference to adjacent
roadways, sidewalks and access facilities in general and shall keep such areas free from
materials, debris and equipment at all times. The Contractor shall not close or obstruct
existing roadways, sidewalks, parking areas or delivery points and shall not place or store
materials or park cars on same.

The Contractor shall cooperate in all ways with the City in all matters concerning necessary
interference with normal operation of the Place of Work. Minimizing disruption of normal
facility/site operation and vehicular movements at the Place of Work is an essential
requirement of the Contract.
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