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REQUEST FOR QUOTATIONS 

1. INTRODUCTION 

 
The City of Surrey (the “City”) invites contractors to provide a quotation on the form attached 
as Schedule C (the “Quotation”) for the supply of the goods (if any) and services described 
in Schedule A (the “Work”).  The description of the Work sets out the minimum requirements 
of the City.  A person that submits a Quotation (the “Contractor”) should prepare a Quotation 
that meets the minimum requirements, and may as it may choose, in addition, also include 
goods, services or terms that exceed the minimum requirements. 
 

2. ADDRESS FOR DELIVERY 
 
The Contractor should submit the Quotation electronically in a single pdf file which must be 
delivered by email at:  purchasing@surrey.ca 
 
Confirmation of receipt of emails will be issued.  Quotations that cannot be opened or viewed 
may be rejected.  A Contractor bears all risk that the City’s receiving computer equipment 
functions properly so that City receives the Quotation. 
 
Note:  The maximum file size the City can receive is 10Mb.  If sending large email 
attachments, Contractors should phone [604-590-7274] to confirm receipt. 
 

3. DATE 
 
The City would prefer to receive Quotations on or before October 03rd, 2024 (the “Date”). 
 

4. INQUIRIES 
 
All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to 
the person named below (the “City Representative”).  Information obtained from any person 
or source other than the City Representative may not be relied upon 
 
Name:   Sunny Kaila, Manager, Procurement Services 
 
Email:   purchasing@surrey.ca 
 
Reference #:  1220-040-2024-034 
 
Inquiries should be made no later than seven (7) business days before Date.  The City 
reserves the right not to respond to inquiries made within seven (7) business days of the 
Date.  Inquiries and responses will be recorded and may be distributed to all Contractors at 
the discretion of the City. 
 
Contractors finding discrepancies or omissions in the Contract or RFQ or having doubts as 
to the meaning or intent of any provision, should immediately notify the City Representative.  
If the City determines that an amendment is required to this RFQ, the City Representative 
will issue an addendum in accordance with Section 5.  No oral conversation will affect or 
modify the terms of this RFQ or may be relied upon by any Contractor. 
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5. ADDENDA 
 
If the City determines that an amendment is required to this RFQ, the City Representative 
will issue a written addendum by posting it on the BC Bid website at www.bcbid.gov.bc.ca 
and the City website at www.surrey.ca  (collectively, the “Websites”), and upon posting, any 
addenda will form a part of this RFQ.  It is the responsibility of Contractors to check the 
Websites for addenda.  The only way this RFQ may be added to, or amended in any way, is 
by a formal written addendum.  No other communication, whether written or oral, from any 
person will affect or modify the terms of this RFQ or may be relied upon by any Contractor.  
By delivery of a Quotation the Contractor is deemed to have received, accepted and 
understood the entire RFQ, including any and all addenda.  
 

6. NO CONTRACT 
 
This RFQ is simply an invitation for quotations (including prices and terms) for the 
convenience of all parties. It is not a tender and no obligations of any kind will arise from 
this RFQ or the submission of Quotations.  The City may negotiate changes to any terms 
of a Quotation, including terms in Schedules A and B and including prices, and may 
negotiate with one or more Contractors or may at any time invite or permit the submission 
of quotations (including prices and terms) from other parties who have not submitted 
Quotations. 
 

7. ACCEPTANCE 
 

A Quotation will be an offer to the City which the City may accept at any time by signing the 
copy of the Quotation and delivering it to the Contractor.  A Quotation is not accepted by the 
City unless and until both the authorized signatory of the Contractor and the authorized 
signatory of the City have signed.  Delivery of the signed Contract by the City may be by fax, 
pdf e-mail or hard copy.  In that event, the contract will be comprised of the documents 
included in the definition of Contract in Schedule B. 

 

8. CONTRACTOR'S EXPENSES 
 
Contractors are solely responsible for their own expenses in preparing and submitting 
Quotations, and for any meetings, negotiations or discussions with the City or its 
representatives and consultants, relating to or arising from the RFQ.  The City will not be 
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or 
loss of anticipated profits, incurred by the Contractor in preparing and submitting a Quotation, 
or participating in negotiations for a contract, or other activity related to or arising out of this 
RFQ. 
 

9. CONTRACTOR'S QUALIFICATIONS 
 
By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience with the requirements of the Work.   
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10. CONFLICT OF INTEREST 
 
A Contractor should disclose in its Quotation any actual or potential conflicts of interest and 
existing business relationships it may have with the City, its elected or appointed officials or 
employees.  The City may rely on such disclosure. 
 

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS 
 
Contractors and their agents will not contact any member of the City Council, City staff or 
City consultants with respect to this RFQ, other than the City Representative named in 
section 4, at any time prior to the award of a contract or the cancellation of this RFQ and 
which could be viewed as one Contractor attempting to seek an unfair advantage over other 
Contractors. 
 

12. CONFIDENTIALITY 
 
All Quotations become the property of the City and will not be returned to the Contractor.  All 
Quotations will be held in confidence by the City unless otherwise required by law.  
Contractors should be aware the City is a "public body" defined by and subject to the 
Freedom of Information and Protection of Privacy Act of British Columbia. 
 

13. SIGNATURE 
 
The legal name of the person or firm submitting the Quotation should be inserted in the 
Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the 
Contractor and include the following: 
 
(a) If the Contractor is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Quotation should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Quotation on behalf of the corporation is submitted; 

 
(b) If the Contractor is a partnership or joint venture then the name of the partnership or 

joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the City that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or joint 
venturer is a corporation then such corporation should sign as indicated in subsection 
(a) above; or 

 
(c) If the Contractor is an individual, including a sole proprietorship, the name of the 

individual should be included. 
 

14. INFORMATION MEETING  
 
An information meeting will be hosted by the City Representative to discuss the City’s 
requirements under this RFQ (the “Information Meeting”).  While attendance is at the 
discretion of Contractors, Contractors who do not attend will be deemed to have attended 
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the Information Meeting and to have received all of the information given at the Information 
Meeting.  
 
At the time of issuance of this RFQ a meeting has been scheduled as follows: 
 
Date:  Thursday, September 19th, 2024 
 
Time:  10:00 a.m. 
 
Location: Surrey Sport & Leisure Complex - 2nd Floor 
  16555 Fraser Hwy #100 Avenue, Surrey, B.C., V4N 0E9 
 
It is possible that some questions raised, and information provided during the Information 
Meeting may be the only source of critical information essential to prepare and submit a 
successful Quotation. Contractors are responsible to ensure they are fully informed and 
have a clear understanding of the requirements.  
 
Contractors are to examine the site prior to submitting a Quotation to fully acquaint 
themselves with all existing conditions reasonably inferable from examination of the site 
and its surroundings and the RFQ and to make allowance for such conditions in the 
Quotation. By submitting a Quotation, a Contractor represents that it has examined the 
site fully as to all conditions, contingencies, risks and circumstances, local or otherwise, 
which might influence or affect the performance of the Work.  

 
Note: No minutes of the Information Meeting will be provided  

 
The Contractor is responsible for any fees incurred as a result of the Information Meeting. 
 
 

- END OF PAGE - 
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SCHEDULE A – SCOPE OF WORK  

 
PROJECT TITLE:  Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-

Purpose Room Renovation 

 

PROJECT No.:  1220-040-2024-034 

 

1. DESCRIPTION OF SCOPE OF WORK 

 

 The Work covered under this project consists of the furnishing of all superintendence, 

overhead, labour, materials, tools, equipment, insurance, fuel, transportation and all things 

necessary for and incidental to the satisfactory performance and completion of the Surrey 

Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room Renovation, 

located at 16555 Fraser Highway, Surrey, British Columbia (the “Place of Work”) in strict 

accordance with the Specifications and accompanying Drawings and subject to all terms and 

conditions of the Contract. 

 
The general components of the Work include: 
 

• Renovation of the existing 2nd floor space 

• All interior finishes, equipment, and services 

• Construction of a new enclosed exterior play area 

• Fence, doors, gates and access panels, including all piers and foundations. 

• New exterior deck finishes on pedestals 

• Enlargement of the window opening and exterior associated work 

• Electrical, mechanical and fire protection work 

• All commissioning, start-up and training for the new facility. 
 

The detailed scope of Work is as described in the Special Provisions (Schedule B–Appendix 

1), Supplementary Specifications (Project) (Schedule B- Appendix 2), and Contract Drawings 

(listed below) (Schedule B–Appendix 2A). 

 

The lack of and/or omission of detailed specifications does not minimize the acceptable levels 

of service and only the best commercial practices are acceptable. 

 

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ Compensation 

Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical Inspector, 

National Fire Protection Association, and any other authorities having local jurisdiction.  Failure 

to abide by these rules and regulations will result in being immediately escorted from the work 

site. 
 
2. LIST OF CONTRACT DRAWINGS  
 

The following Contract Drawings are included as part of this RFQ. 
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TITLE OF DRAWING 
SHEET 

No. 
REVISION 

No.. 
REVISION 

DATE 

ARCHITECTURAL 

General Notes, Symbols, Legends + Assemblies A0.01 2 2024.08.26 

Building Code Information A0.10 2 2024.08.26 

Demolition Floor Plan A2.00 2 2024.08.26 

Demolition Reflected Ceiling Plan A2.10 2 2024.08.26 

Floor Plan A3.00 2 2024.08.26 

Details A3.01 2 2024.08.26 

Details A3.02 2 2024.08.26 

Door + Window + Frame Schedule A3.03 2 2024.08.26 

Reflected Ceiling Plan A3.10 2 2024.08.26 

Building Sections & Exterior Elevations A4.00 2 2024.08.26 

Interior Elevation A5.00 2 2024.08.26 

Millwork & Finishes Plan + Room Finish Schedule A6.00 2 2024.08.26 

Millwork Plans, Elevations + Details A6.10 2 2024.08.26 

ELECTRICAL 

Cover Page, Symbol Legend & Drawing List E000 3 2024.05.06 

Site Key Plan and Fire Alaram Panel Approximate Location E010 3 2024.05.06 

Demolition Plan E050 3 2024.05.06 

New Power Plan & Panel Schedules E100 3 2024.05.06 

New Lighting Plan & Mounting Details E200 3 2024.05.06 

Luminaire Schedule & Control Sequence of Operation E250 3 2024.05.06 

Specifications E300 3 2024.05.06 

FIRE PROTECTION 

Fire Protection Plan FP.01 10 2024.08.26 

STRUCTURAL 

General Notes S100 2 2024.05.06 

General Notes S101 2 2024.05.06 

Floor Plan & Details S102 2 2024.05.06 

ROOF PLAN (OPTIONAL PRICING) 

Roof Plan 1A For BID August 2024 

Roof Plan Enlarged 1B For BID August 2024 

Curb Detail 2 For BID August 2024 

Drain Detail 3 For BID August 2024 

Stack Detail 4 For BID August 2024 

Metal Wall Detail 1 5 For BID August 2024 

Metal Wall Detail 2 6 For BID August 2024 

New to Existing Tie-In Detail 7 For BID August 2024 

Concrete Curb Detail 8 For BID August 2024 

- END OF PAGE -  
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SCHEDULE B – SAMPLE CONSTRUCTION CONTRACT 

 

Title:  Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room 

Renovation 

Contract No.:  1220-040-2024-034 

 

THIS AGREEMENT dated the _______ day of _________________, 202_. 

BETWEEN: 

CITY OF SURREY 

13450 – 104th Avenue 

Surrey, B.C., V3T IV8, Canada 

 

(the "City") 

 

OF THE FIRST PART 

AND: 

__________________________ 

___________________________ 

___________________________ 

(Full legal name and address of Contractor) 

 

(the "Contractor") 

 

OF THE SECOND PART 

 

WHEREAS the Contractor wishes to undertake the following project for the benefit of the City: 

 

Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room 

Renovation 

 
NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and 
payment of One ($1.00) Dollar and other good and valuable consideration paid by each of the parties 
to each other (the receipt and sufficiency of which each party hereby acknowledges), the parties 
hereby covenant and agree with each other as follows: 
 

1. DEFINITIONS 
 
1.1 For the purposes of this Contract, the following terms shall have the meanings set forth 

below: 
 

(a) “Certification of Completion” means a certificate issued indicating that Substantial 
Performance of the Work has been achieved; 
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(b) “Certificate of Total Performance” means a certificate issued indicating that the 
Work has been achieved; 

 
(c) “Change” means an addition to, deletion from or alteration of the Work; 
 
(d) “Change Order” means a Change is approved, the Consultant shall issue a written 

approval, setting out a description of the Work covered by the Change, the price or 
method of valuation for the Work, the change in the Contract Price and adjustment, 
if any, to the Contract Time.  The value of the Work performed in a Change shall be 
included for payment with the certificates for payment; 

 
(e) “City” means the City of Surrey; 
 
(f) “Consultant” is the person or entity engaged by the City and identified as such in the 

Contract.  The Consultant is the Architect, the Engineer or entity licensed to practice 
in the province of British Columbia.  The term Consultant means the Consultant or 
the Consultant’s authorized representative; 

 
(g) “Construction Schedule” means a construction schedule indicating the planned 

start and completion dates of the major activities of the Work as set out in Appendix 
[  ], a future Appendix; 

 
(h) “Contract" means this Contract as set out and described in the Contract Documents; 
 
(i) “Contract Administrator” means the person, firm or corporation appointed by the 

City and identified by the City in writing to the Contractor.  The Contract Administrator 
may be the City’s Engineer, other employee, or officer, or may be an outside 
consultant; 

 
(j) “Contract Documents” means this Contract including all schedules and appendices, 

construction standards, specifications and drawings; 
 
(k) “Contract Drawings” means the graphic and pictorial portions of the Contract 

Documents, wherever located and whenever issued, showing the design, location 
and dimensions of the Work, generally including plans, elevations, sections, details 
and diagrams; 

 
(l) “Contract Price” means the price of the Work as set out Section 4.1 of this Contract; 
 
(m) “Contract Time” means the period of time for the completion of the Work as provided 

by the Contract Documents; 
 
(n) “Contractor” means the person, firm or corporation identified as such in this Contract 

and includes the Contractor's authorized representative as designated to the City in 
writing; 

 
(o) “Extra Work” has the meaning set out in Section 33; 
 
(p) “Milestone Date” means any date specified in the Contract Documents for 

completion of the Work, or portion of the Work, including the dates of Substantial 
Performance or Total Performance; 
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(q) “Overhead” means all costs associated with management, supervision, insurance, 

as-built preparation and warranty, administration and supervision at the Place of 
Work (including the provision of and maintaining office coordination, office costs, 
supervision, site trailer, telephone service, and long-distance charges) courier, 
permits, insurance and small tools and general office supplies as required for the 
performance of the Work.” 

 
(r) “Payment Certifier” is the person or entity identified as such in the Contract 

responsible for the issuance of certificates of payment; 
 
(s) “Place of Work” means the designated site or location where the Work products are 

to be finally or permanently constructed or installed; 
 
(t) “Project Manager” is the person or entity engaged by the City and identified as such 

in the Contract; 
 
(u) “Substantial Performance” means the stage of completion when: 
 (a) all Work, as certified by the Contract Administrator, is capable of completion 

 or correction at a cost of not more than: 
  (i) 3% of the first $500,000 of the Contract Price; 
  (ii) 2% of the next $500,000 of the Contract price; and 
  (iii) 1% of the balance of the Contract Price, and 
 
 (b) the Work, or a substantial part of it, is ready for use or is being used for the 

 purpose intended. 
 
(v) “Total Performance” means when all Work, including all deficiencies but excluding 

any correction of completed Work that appears during the on-going warranty or 
guarantee obligations as provided in the Contract Documents, as certified by the 
Contract Administrator; and 

 
(w) “Work” means and includes anything and everything required to be done for the 

fulfillment and completion of this Contract. 
 

2. THE WORK – START/COMPLETION DATES 
 
2.1 The Contractor will perform all Work and provide all labour, equipment and material and do 

all things strictly as required by the Contract Documents. 
 
2.2 The Contractor will commence the Work in accordance with the Notice to Proceed.  The 

Contractor will proceed with the Work diligently, will perform the Work generally in 
accordance with the Construction Schedules as required by the Contract Documents and will 
achieve Substantial Performance of the Work on or before <<insert date>> subject to the 
provision of the Contract Documents for adjustments to the Contract Time. 

 
2.3 Time shall be of the essence of the Contract. 
 

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 11 of 59



 

3. CONTRACT DOCUMENTS 
 
3.1 All of the Contract Documents shall constitute the entire Contract between the City and the 

Contractor. 
 
3.2 The Contract supersedes all prior negotiations, representations or agreements, whether 

written or oral, and the Contract may be amended only in strict accordance with the provisions 
of the Contract Documents. 

 
3.3 If there is any inconsistency or conflict between the provisions of the Contract Documents, 

then the Contract Documents shall govern and take precedence in the following order with 
this Contract taking precedence over all other Contract Documents: 
(a) Contract; 
(b) Addenda (if any); 
(c) Departmental Construction Standards (if any); 
(d) Specifications; 
(e) Drawings; and 
(f) all other Contract Documents.   

 

4. CONTRACT PRICE 
 
4.1 The Contract Price for the Work shall be the sum of ______ Dollars and ______________ 

Cents ($________________), plus goods and services tax in the amount of 
______________ Dollars and _______ Cents ($_______________), for a total Contract 
Price of _________ Dollars and __________ Cents ($_________) in Canadian funds (the 
"Contract Price") plus any adjustments approved by the City, including any payments owing 
on account of Change Orders and agreed to Extra Work, approved in accordance with the 
provisions of the Contract Documents. 

 
4.2 For greater certainty, the Contract Price shall be the entire compensation owing to the 

Contractor for the Work and this compensation shall cover and include all profit and all costs 
of supervision, labour, material, equipment, Overhead, financing, and all other costs and 
expenses whatsoever incurred in performing the Work, even if the Contract Documents does 
not specifically mention such items.  The Contract Price is a firm fixed price. 

 

5. HOLDBACKS 
 
5.1 The City shall hold back 10%, or other percentage as required by the Builders Lien Act, 

SBC 1997, c. 45, as amended (the "Builders Lien Act"), of any amounts due to the Contractor 
as a builders lien holdback. 

 
5.2 In addition to other holdbacks as provided by the Contract Documents, when considering 

Substantial Performance, the City may hold back from payments otherwise due to the 
Contractor 200% of a reasonable estimate, as determined by the City's Representative, on 
account of deficient or Defective Work already paid for.  This holdback may be held, without 
interest, until such deficiency or defect is remedied.  The items of defect or deficiency and 
the amounts of related holdback shall be listed separately on the invoice. 

 
5.3 If after Substantial Performance is achieved the Contractor is unable to complete any of the 

Work because of climatic or other conditions beyond the Contractor's reasonable control, 
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then the City may hold back from payments otherwise due to the Contractor the amount as 
estimated by the Consultant in consultation with the Contractor by which the cost to have 
others complete the Work exceeds the estimated Contract Price for such Work. 

 
5.4 The City may, in addition to other holdbacks as provided by the Contract Documents, hold 

back an amount equal to any lien which has been filed with respect to the Work, plus 15% 
as security for costs.  The City may, at its option, after five (5) days written notice to the 
Contractor, pay such amount into court to discharge the lien.  If the lien is discharged without 
payment of the holdback into court, then the City shall pay such holdback to the Contractor, 
without interest. 

 
5.5 Holdback period of 55 days will follow the date of substantial performance.  The City 

will perform a court registry search on the 46th day, on a best effort basis. 
 

6. INVOICING AND PAYMENT 
 
6.1 Subject to applicable legislation, including without limitation the holdbacks referred to in 

above, and the provisions of the Contract Documents, the City shall make payments to 
the Contractor thirty (30) days after receipt of any invoice from the Contractor. 

 
6.2 The Contractor shall submit invoice(s) for payment to the City, based on the completion of 

each phase of the Work.  Any and all Extra Work as approved by the City, should be clearly 
identified and quantified on a separate invoice(s). 

 
6.3 The invoice(s) submitted for the completion of each project phase shall be clearly itemized 

to the details of the phase completed or the amount of Work performed, the billing rates, 
show an invoice number, contractor's name, address, telephone number, reference the City’s 
purchase order number or name and location of employee, and in an itemized manner the 
amount due for each phase completed, tax (if any) and a grand total.  The grand total will be 
subject to holdbacks. 

 
6.4 The payment by the City of any monthly or other payment shall not bind the City with respect 

to any subsequent payment or the final progress payment, but shall be taken as approximate 
only, and shall not mean, or be construed to mean, that the City has accepted Work that is 
not in accordance with the requirements of the Contract Documents, or that the Contractor 
is in any manner released from its obligation to comply with the Contract Documents. 

 
6.5 For earlier payment, the Contractor can offer a cash discount.   
 
6.6 Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly 

into the Contractor’s bank account.  An EFT application form can be provided to the 
successful Contactor for completion. 
 
Invoices should be sent electronically to:  surreyinvoices@surrey.ca 

 
6.7 The City shall not be liable for interest or overdue charges on any invoice. 
 
6.8 Unless otherwise provided, all dollar amounts referred to in this Contract are in lawful money 

of Canada. 
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6.9 If the Contractor is a non-resident of Canada and does not provide to the City a waiver of 
regulation letter, the City will withhold and remit to the appropriate governmental authority 
the greater of: 
(a) 15% of each payment due to the Contractor; or 
(b) the amount required under applicable tax legislation. 
 

7. PERFORMANCE OF THE WORK 
 
7.1 The Contractor will perform and provide all labour, services and other acts, and provide all 

equipment, machinery, water, heat, power, and facilities required for performance of the 
Work. 

 
7.2 The Contractor will not proceed with any work that is not part of the Work, except in 

accordance with the Contract. 
 
7.3 The Contractor will apply for and pay for all necessary permits and licenses and pay all fees 

required for the performance of the Work. 
 

8. CHANGES 
 
8.1 The City may, without invalidating the Contract, change the Work by adding to or deducting 

from the Work in which event the Construction Schedule will be adjusted. 
 
8.2 The Contractor will not proceed with any Change without a written Change Order signed by 

the City. 
 
8.3 The Contractor’s Overhead and profit will not be allowed on Change Orders paid for from 

allowances specified in the Contract. 
 
8.4 The value of a change in the Work shall be determined by one or more of the following 

methods: 
(a) by estimate and acceptance in a lump sum; or 
(b) by unit prices as set out in the Contract, or subsequently agreed upon; or 
(c) by actual cost and an allowance for Overhead and profit as follows:  

1. Contractor’s Overhead and profit on expenditures from cash allowances, shall be 
included in the Contract Price, except the Contractor is entitled to additional 
Overhead and profit only on the portion of the change greater than the cash 
allowance.  If the change is less than the cash allowance the Contract Price shall 
be decreased by the amount of the change without adjustment for the 
Contractor’s Overhead and profit; 

2. for changes in the Work not covered by cash allowances: 
(i) if there is no increase or decrease in the Contract Price the Contractor is not 

entitled to any Overhead and profit on the change, 
 (ii) if the Contract Price is increased, the Contractor is entitled to an additional: 

.1 10% Overhead and profit on Work performed directly by the Contractor, 
and  

.2 5% on Work performed by the Subcontractor, only on the portion of the 
increase in the Contract Price, and 

.3 0% on design services and work performed by the Contractor’s 
consultants; 
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(iii) if the Contract Price is decreased by the change the Contractor is not entitled 
to Overhead and profit on the reduction in the Contract Price; 

3. the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of 
the actual cost of all Subcontractor’s or sub-subcontractor’s changes in the Work; 
and 

4. where the change involves the substitution of one type of Work and/or Product 
for another the actual cost of the change, shall be the net difference in the actual 
cost without any entitlement to Overhead and profit.” 

 

9. SITE CONDITIONS 
 
9.1 The Contractor acknowledges and agrees that: 

(a) it has had the opportunity to undertake additional examinations or subsurface 
investigations, or both, of the Place of Work, including any buildings or structures 
involved with the Work, in order to satisfy itself as to site conditions, including 
subsurface conditions and the impact they could have on the Work and the Contract; 
and 

(b) it is not entitled to any adjustment in the Contract, or to any other remuneration or 
damages whatsoever, in any way connected with the site conditions at the Place of 
Work, including subsurface conditions. 

 

10. DOCUMENTS 
 
10.1 The Contractor will keep one copy of the Contract, including the schedules and all Drawings, 

specifications and shop drawings, at the Place of Work in good order and available for review 
by the City's Representative, and deliver a complete set to the City upon Substantial 
Performance of the Work. 

 
10.2 The Contractor agrees that the City is hereby granted an unconditional and irrevocable 

perpetual license to reproduce and use, in whole or in part, and for any purpose or other 
project or work the City desires, all matters contained in or set out in the Contract including 
all drawings and specifications and all models furnished by the Contractor, and the Contractor 
agrees that the license granted by this section comprises the copyright, industrial design, 
trademark and all other intellectual property therein. 

 

11. TIME 
 
11.1 The Contractor will proceed diligently and complete the Work in a good and workmanlike 

manner and strictly in accordance with the Construction Schedule. 
 
11.2 If the Contractor is delayed in the performance of the Work by any act or neglect of the City, 

the Construction Schedule will be extended for such time as may be agreed by the City and 
the Contractor, acting reasonably. 

 
11.3 The Contractor will, as required by the City, provide or up-date the Construction Schedule, 

showing the anticipated start and completion dates and durations of the major elements of 
the Work.  Failure or refusal to provide a Construction Schedule or up-date will be a default. 

 
11.4 Time is of the essence of the Contract. 
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12. TAXES AND DUTIES 
 
12.1 The Contractor will pay all taxes, custom duties and other charges relating to the Work, and 

the supply and installation of all materials and equipment included in the Work. 
 
12.2 Where an exemption of taxes, custom duties or other charges is applicable to the Contract 

by way of the Contractor filing claims for, or cooperating fully with the City and the proper 
authorities in seeking to obtain such refunds, the Contractor will make such applications and 
provide such cooperation.  Refunds that are properly due to the City and have been 
recovered by the Contractor will be promptly refunded to the City. 

 

13. BUILDER'S LIENS 
 
13.1 The Contractor will immediately take steps to keep the Place of Work free of any builder's 

liens and certificates of pending litigation and the Contractor will defend and indemnify the 
City from any builder's lien or certificate of pending litigation filed as a result of the Work.  The 
Contractor will pay all costs and expenses including actual legal costs incurred by the City 
as a result of any builder's lien or certificate of pending litigation related to the Work. 

 

14. CITY DIRECTIONS 
 
14.1 The Contractor will in all respects complete the Work in accordance with the City's 

requirements and standards and to the satisfaction of the City. 
 
14.2 The City's Representative may at any time and from time to time inspect the Work. 
 
14.3 The Contractor will comply with all directions from the City relating to the coordination of the 

Work with the activities of the City or with other contractors hired by the City, should there be 
any. 

 
14.4 The Contractor will have total control of the Work and will be solely responsible for ensuring 

the Work is in accordance with the requirements of the Contract. 
 

15. INSPECTIONS 
 
15.1 The Contractor will retain one or more independent contractors with the relevant professional 

education, skill and experience, to carry out and report upon all testing and other inspection 
activities necessary to confirm the Work is in accordance with the requirements of the 
Contract.  The Contractor will promptly provide copies of such reports to the City's 
Representative. 

 
15.2 If Work is designated for tests, inspections or approvals by authorized agencies, the 

Contractor will give the City's Representative reasonable notice of when the Work will be 
ready for review and inspection. 

 

16. USE OF PLACE OF WORK 
 
16.1 The Contractor will confine its tools, machinery, equipment and materials to limits as may be 

established by the City's Representative, acting reasonably. 
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16.2 The Contractor will maintain the Place of Work in a tidy condition and free from the 
accumulation of waste products and debris, other than that caused by the City, other 
contractors or their employees. 

 
16.3 Prior to application for the Certificate of Total Performance, the Contractor will remove all 

surplus products, tools, machinery and equipment, and any waste and debris, and leave the 
Place of Work clean and suitable for occupancy by the City. 

 
16.4 The Contractor will not have exclusive use of the Place of Work, and will undertake the Work 

in cooperation with the City, and other users of the Place of Work as the City may permit or 
direct. 

 
16.5 The Contractor will protect the property adjacent to the Place of Work from damage and will 

hold the City harmless from any claims which may arise as a result of the Contractor's 
operations under the Contract, or from failure to provide such protection, or both. 

 
16.6 The Contractor will protect the Work, the Place of Work, the City's property from damage and 

will be responsible for any damage which may arise as a result of operations under the 
Contract, except damage which occurs as a result of actions of the City. 

 
16.7 Should any damage occur to the Work, the Place of Work, or the City's property, or all of the 

aforementioned, for which the Contractor is responsible, the Contractor will: 
(a) make good such damage to the Work, and 
(b) if the City so directs, make good such damage to the City's property,  
 
and the Construction Schedule will be extended for such time as may be agreed by the City 
and the Contractor, acting reasonably. 

 
16.8 The City may take possession of and use any completed portion of the Work regardless of 

the time for completion of the Work.  Such possession or use will not be construed as final 
acceptance of the Work or portion. 

 

17. PERSONNEL 
 
17.1 Superintendent:  The Contractor shall employ a competent senior representative at the Place 

of Work (the “Superintendent”) who shall have the responsibility to ensure that the Work is 
performed in compliance with the Contract Documents.  The Contractor shall also employ 
necessary assistants for the Superintendent and the Superintendent and assistants shall be 
in attendance at the Place of Work while Work is being performed. 

 
17.2 The Superintendent shall represent the Contractor at the Place of Work and instruction given 

to the Superintendent by the Consultant shall be held to have been given to the Contractor. 
 
17.3 If the competence or performance of the Superintendent is not satisfactory to the Consultant 

then, on written request from the Consultant, the Contractor shall provide a satisfactory 
replacement.  The Contractor shall not change the Superintendent without the consent of the 
Consultant, such consent not to be unreasonably withheld. 

 
17.4 Workers:  The Contractor shall maintain good order and discipline among the Contractor’s 

employees and the subcontractors engaged in the Work.  The Contractor shall not employ, 
or permit subcontractors to employ, workers who are not skilled in the assigned task.  The 
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Contractor shall employ sufficient workers to perform the Work in compliance with the 
Construction Schedule. 

 

18. CODES AND REGULATIONS 
 
18.1 The Contractor will perform the Work in full compliance with all applicable federal, provincial 

and municipal enactments, codes and regulations. 
 
18.2 The Contractor shall comply with all applicable policies, procedures and instructions 

provided by the City. 
 

19. CONTRACTOR'S WARRANTY 
 
19.1 The Contractor represents, warrants and guarantees to the City that: 

(a) the Work will, in all respects, be constructed in a good and workmanlike manner; 
(b) the Work will be constructed in accordance with all applicable laws in effect at the 

date of the Contract and in accordance with the best current and prevailing industry 
practices; 

(c) the Work will be supplied, procured, fabricated, installed, constructed and completed 
in accordance with all requirements of the Contract; 

(d) all Work will be free from defects or deficiencies arising from faulty construction, faulty 
material, faulty equipment, faulty installation or faulty workmanship; 

(e) the Work as constructed will be fit for the purpose intended; 
(f) title to all Work and all parts thereof shall be free and clear of all liens, charges, 

encumbrances and adverse claims whatsoever; and 
(g) no part of the Work shall constitute an infringement of any patent, trademark, 

copyright or other proprietary interest. 
 
19.2 The Contractor agrees to correct any deficiency in the Work arising from faulty construction, 

faulty material, faulty equipment, faulty installation or faulty workmanship, which appear: 
(a) in the case of any roof, in the period of two (2) years of Contractor’s warranty and ten 

(10) years of material manufacturer standard warranty after Substantial Performance 
of the Work;  

(b) for other Work, excluding Work covered by a warranty greater than twelve (12) 
months, in the period of twelve (12) months after the date of Substantial Performance 
of the Work; and 

(c) for other Work in the period of any warranties. 
 
19.3 The Contractor shall undertake all repairs or replacements at times that will minimize 

interference with the City's operations. 
 
19.4 Nothing contained herein limits the rights of the City in relation to recovery for latent 

deficiencies in the Work or otherwise limits the rights of the City at law or in equity. 
 
19.5 The Contractor shall not be relieved of its warranty obligations by reason of inspection, testing 

or acceptance of the Work or any portion thereof, or the issuance of a Certification of 
Completion, or a Certificate of Total Performance, or payment to the Contractor of any money 
under the Contract. 

 

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 18 of 59



 

20. WAIVERS 
 
20.1 The Contractor's application for the Certification of Completion shall constitute a waiver and 

release by the Contractor of any and all claims arising out of or relating to the Contract to the 
date of Substantial Performance.  This waiver shall include without limitation those that might 
arise from the negligence or breach of contract by the City, the City's Representative and 
their respective employees, agents, officers and contractors, but does not include claims 
made by the Contractor in writing prior to such application in accordance with the provisions 
of the Contract Documents and delivered to the City's Representative prior to date of 
Substantial Performance and still unsettled. 

 
20.2 The Contractor's application for the Certificate of Total Performance shall constitute a waiver 

and release by the Contractor of any and all claims arising out of or relating to the Contract 
that have arisen between the date of Substantial Performance and the date of the Certificate 
of Total Performance.  This waiver shall include those that might arise from the negligence 
or breach of contract by the City, the City's Representative, and their respective employees, 
agents, officers and contractors, but does not include claims by the Contractor in writing prior 
to such application in accordance with the provisions of the Contract Documents and 
delivered to the City's Representative and still unsettled. 

 

21. SUBSTANTIAL PERFORMANCE 
 
21.1 The City or its Consultant will, after receipt of a written application from the Contractor for a 

Certification of Completion, make an inspection and assessment of the Work and issue a 
Certification of Completion or if the City decides that Substantial Performance has not been 
achieved, consult with the Contractor and advise the Contractor of the Work required to 
achieve Substantial Performance.   

 
21.2 Prior to making application for Substantial Performance of the Work, the Contractor shall 

submit to the Consultant or City the following: 
(a) letters of assurance for professional design and review from those professionals 

engaged by the Contractor under the provisions of the Contract, including applicable 
sealed shop drawings; 

(b) all required manufacturer’s inspections, certifications, guarantees, warranties as 
specified in the Contract Documents; 

(c) all maintenance manuals, operating instructions, maintenance and operating tools, 
replacement parts or materials as specified in the Contract Documents; 

(d) certificates issued by all permit issuing authorities indicating approval of all 
installations, work and improvements requiring permits; 

(e) certificates issued by all testing, commissioning, cleaning, inspection authorities and 
associations as applicable or specified in the Contract Documents; and 

(f) all required record Drawings and as built and as-installed documents in the form 
specified in the Contract Documents, including the as-built Drawings. 

 
If it is impracticable, with reasonable diligence and attention, for the Contractor to have 
obtained one or more of the items listed above prior to making application for Substantial 
Performance of the Work, then delivery of such items may be deferred until the date that is 
30 days following Substantial Performance of the Work. 
 

21.3 Together with its request or application for the Certificate of Completion of the Work, the 
Contractor shall provide to the Consultant and the City the following: 
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(a) a sworn declaration in a form acceptable to the Consultant that all amounts relating 
to the Work, due and owing as of the end of the month covered by the invoice to third 
parties including all subcontractors and suppliers, have been paid; 

(b) a current clearance letter from Workers' Compensation Board confirming that the 
Contractor is in good standing with and that all required remittances and assessments 
have been made to the Workers’ Compensation Board; 

(c) a statement compiling and reconciling all Change Orders and Change Directives; and 
(d) any other documents to be submitted by the Contractor as specified in the Contract 

Documents or reasonably required by the Consultant or the City. 
 
21.4 The City shall pay any builder's lien holdback as required by the Builders Lien Act, or on such 

other date as required by law, but the City may hold back the amounts for any deficiencies 
or filed builder's liens. 

 
21.5 The Consultant shall be the payment certifier responsible for payment certification for the 

Contractor under the Builders Lien Act.  The Contractor shall be the person responsible for 
payment certification for all subcontractors, including the subcontractors, as required under 
the Builders Lien Act. 

 

22. TOTAL PERFORMANCE 
 
22.1 Before applying for a Certificate of Total Performance, the Contractor will provide to the City 

the following: 
(a) complete sets of digital drawings and specifications, in reproducible form, showing 

the as-built Work; 
(b) complete sets of maintenance manuals for any and all equipment comprised in the 

Work; and 
(c) the results of quality control testing by the Contractor. 

 
22.2 The Contractor may apply for a Certificate of Total Performance and the procedure and 

requirements for the issuance of the Certificate of Total Performance shall include the 
provision by the Contractor of the sworn declaration and Workers' Compensation Board 
compliance documentation. 

 

23. WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY 
 
23.1 The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be 

procured, carried and paid for, full Workers' Compensation Board coverage for itself and all 
workers, employees, servants and others engaged in the supply of the Goods and Services.  
The Contractor agrees that the City has the unfettered right to set off the amount of the unpaid 
premiums and assessments for the Workers' Compensation Board coverage against any 
monies owing by the City to the Contractor.  The City will have the right to withhold payment 
under this Contract until the Workers' Compensation Board premiums, assessments or 
penalties in respect of the Goods and Services have been paid in full. 

 
23.2 The Contractor will provide the City with the Contractor's Workers' Compensation Board 

registration number and a letter from the Workers’ Compensation Board confirming that the 
Contractor is registered in good standing with the Workers' Compensation Board and that all 
assessments have been paid to the date thereof prior to the City having any obligations to 
pay monies under this Contract. 

 

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 20 of 59



 

23.3 The Contractor agrees that it is the prime contractor for the Work as defined in the Workers 
Compensation Act, R.S.B.C. 2019, c.1, as amended.  The Contractor will have a safety 
program in place that meets the requirements of the Workers’ Compensation Board 
Occupational Health and Safety Regulation and the Workers Compensation Act.  As prime 
contractor, the Contractor will be responsible for appointing a qualified coordinator for 
insuring the health and safety activities for the location of the Services.  That person will be 
the person so identified in Schedule B of this Contract, and the Contractor will advise the City 
immediately in writing if the name or contact number of the qualified coordinator changes.  

 
23.4 Without limiting the generality of any other indemnities granted by the Contractor in this 

Contract, the Contractor shall indemnify and save harmless the Indemnitees from and 
against all claims, demands, causes of action, suits, losses, damages, costs, liabilities, 
expenses, judgements, penalties and proceedings (including all actual legal costs) which any 
of the Indemnitees incur, suffer or are put to arising out of or in any way related to unpaid 
Workers' Compensation Board assessments owing from any person or corporation engaged 
in the performance of this Contract or arising out of or in any way related to the failure to 
observe safety rules, regulations and practices of the Workers' Compensation Board, 
including penalties levied by the Workers' Compensation Board. 

 
23.5 The Contractor will ensure compliance with and conform to all health and safety laws, by-laws 

or regulations of the Province of British Columbia, including without limitation the Workers 
Compensations Act and Regulations pursuant thereto. 

 
23.6 The City may, on twenty-four (24) hours written notice to the Contractor, install devices or 

rectify any conditions creating an immediate hazard existing that would be likely to result in 
injury to any person.  However, in no case will the City be responsible to ascertaining or 
discovering, through inspections or review of the operations of the Contractor or otherwise, 
any deficiency or immediate hazard. 

 
23.7 The Contractor understands and undertakes to comply with all Workers’ Compensation 

Board Occupational Health and Safety Regulations for hazardous materials and substances, 
and in particular with the "Workplace Hazardous Materials Information System (WHMIS)" 
Regulations.  All "Material Safety Data Sheets (MSDS)" shall be shipped along with the 
Goods and any future MSDS updates will be forwarded. 

 

24. INSURANCE 
 
24.1 The Contractor will obtain and carry, in forms and with insurers satisfactory to the City: 

(a) commercial general liability insurance in a wrap up form with a limit of five million 
($5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to 
property; 

(b) the insurance shall include the Contractor, the City, the project manager, all 
contractors, subcontractors, suppliers and tradesmen contributing to the Work; 

(c) the insurance shall preclude subrogation claims by the insurer against anyone 
insured hereunder; 

(d) the insurance shall include coverage for: 

• broad form products and completed operations, 

• City's and contractor's protective liability, 

• contractor's contingent liability, 

• blanket written contractual, 
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• contingent employer's liability, 

• personal injury liability, 

• non-owned automobile, 

• cross liability, 

• employees as additional insured's, and 

• broad form property damage; 
 

and where such further risk exists: 

• shoring, blasting, excavating, underpinning, demolition, removal, pile-driving and 
caisson work, work below ground surface, tunnelling and grading, as applicable, 
and 

• operation of attached machinery. 
(e) product and completed operations liability insurance, to remain in full force and effect 

for a period of not less than twelve (12) months following completion of the Work; 
(f) professional errors and omissions insurance in an amount not less two million 

($2,000,000) dollars insuring all professionals providing the Services from liability 
resulting from errors or omissions in the performance of the Services, with a 12-month 
maintenance period, for the Contractor's professional contractors and sub-
contractors; 

(g) course of construction insurance against "all risks" of physical loss or damage, and 
shall extend to cover all materials, property, structures and equipment while in transit 
or storage and during construction, erection, installation and testing, but such 
insurance shall not include coverage for the Contractor's equipment of any 
description.  Such insurance shall be maintained until Substantial Performance of the 
Work; 

(h) Automobile Liability insurance on all vehicles owned, operated or licensed in the 
name of the Contractor in an amount not less than less three million ($3,000,000 
dollars;  

(i) the insurance shall include as an insured, each contractor and subcontractor, project 
manager, architect and engineer who is engaged in the Work; and 

(j) the insurance will contain a waiver of the insurer's rights of subrogation against all 
insured except where a loss is deemed to have been caused by or resulting from any 
error in design or any other professional error or omission. 

 
24.2 The Contractor will provide proof of the required insurance coverage prior to commencing 

the Work.  Such proof will be in the form of a City of Surrey certificate of insurance. 
 
24.3 The Contractor acknowledges that any requirement or advice by the City as to the amount 

of coverage under any policy of insurance will not constitute a representation by the City that 
the amount required is adequate and the Contractor acknowledges and agrees that it is solely 
responsible for obtaining and maintaining policies of insurance in adequate amounts. 

 
24.4 If requested to do so, the Contractor will provide the City with a copy of insurance policies 

relating to the Work. 
 

25. INDEMNIFICATION 
 
25.1 The Contractor shall indemnify and hold harmless the City, its elected officials, its officers, 

agents and employees (collectively the “Indemnitees”) from and against claims, demands, 
losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or are 
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attributable to, any act or omission or alleged act or omission of the Contractor, the 
Contractor's agents, employees or subcontractors or suppliers in performance of the 
Contract. 

 
25.2 The City shall indemnify and hold harmless the Contractor, its agents and employees from 

and against claims, demands, losses, costs, damages, actions, suits, or proceedings arising 
out of or which are attributable to a lack of or defect in title or an alleged lack of or defect in 
title to the Place of Work. 

 

26. DEFECTIVE WORK 
 
26.1 Work that is defective ("Defective Work"), whether the result of poor design, poor 

workmanship, use of defective materials or damage through carelessness or other acts, and 
whether incorporated in the Work or not, which has been rejected by the City as failing to 
conform to the Contract will be removed promptly by the Contractor and replaced and re-
executed promptly and properly at the Contractor's expense. 

 

27. DEFAULT 
 
27.1 If the Contractor: 

(a) is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a 
receiver is appointed on account of its insolvency; 

(b) fails to supply competent supervision, properly skilled workers or proper materials; 
(c) fails to make prompt payment to its contractors, suppliers or workers; 
(d) fails to observe, or breaches the provisions of the Contract; 
(e) fails to remove and replace Defective Work; 
(f) abandons the Work; or 
(g) fails to adhere to the Construction Schedule; 

 
the Contractor is in default of the Contract and the City may give the Contractor written notice 
to remedy such default.  If the Contractor does not commence correction of such default 
within five (5) business days of receiving such notice and diligently pursue correction of such 
default, the City may suspend the Work or terminate the Contract, without prejudice to any 
other right or remedy the City may have. 

 
27.2 The parties agree that if the City terminates the Contract under the conditions set out above, 

the City shall pay the Contractor: 
(a) for all Work performed, plus reimbursement for expenditures made on account of the 

remaining Work, but shall not pay for profit and Overhead on account of the remaining 
Work or any additional costs incurred because of the termination. 

 
27.3 If the City terminates the Contract, the City may: 

(a) take possession of the Work and materials, and utilize the Contractor's machinery 
and equipment at the Place of Work to the extent third party rights are not impaired, 
and bring the Work to completion by whatever method the City may deem expedient; 
and 

(b) upon completion of the Work, charge the Contractor the full cost of completing the 
Work, as certified by the Consultant, including remedying any deficiencies in the 
Work. 
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28. CORRECTION BY CITY 
 
28.1 In addition to the right of termination, if the Contractor fails to comply with a provision of the 

Contract, including failure to remove and replace Defective Work, the City may, without 
prejudice to any other remedy it may have, correct such default and charge the Contractor 
the full cost of correcting the default. 

 

29. DISPUTE RESOLUTION 
 
29.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy arising 

out of this Contract or related to this Contract (“Dispute”) using the dispute resolution 
procedures set out in this section. 
 
Negotiation 
 
The parties will make reasonable efforts to resolve any Dispute by amicable negotiations and 
will provide frank, candid and timely disclosure of all relevant facts, information and 
documents to facilitate negotiations. 
 
Mediation 
 
If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 days, 
either party may by notice to the other party refer the matter to mediation.  Within 7 days of 
delivery of the notice, the parties will mutually appoint a mediator.  If the parties fail to agree 
on the appointment of the mediator, then either party may apply to the British Columbia 
International Commercial Arbitration Centre for appointment of a mediator.  The parties will 
continue to negotiate in good faith to resolve the Dispute with the assistance of the mediator.  
The place of mediation will be Surrey, British Columbia.  Each party will equally bear the 
costs of the mediator and other out-of-pocket costs, and each party will bear its own costs of 
participating in the mediation. 
 
Litigation 
 
If within 90 days of the request for mediation the Dispute is not settled, or if the mediator 
advises that there is no reasonable possibility of the parties reaching a negotiated resolution, 
then either party may without further notice commence litigation. 

 

30. ASSIGNMENT AND SUBCONTRACTS 
 
30.1 The Contractor agrees to preserve and protect the rights of the parties under the Contract 

with respect to Work to be performed under subcontract and to: 
(a) enter into contracts or written agreements with subcontractors to require them to 

perform their work in accordance with and subject to the terms and conditions of the 
Contract Documents; and 

(b) be as fully responsible to the City for acts and omissions of subcontractors and of 
persons directly or indirectly employed by them as for acts and omissions of persons 
directly employed by them.  The Contractor agrees that he will incorporate the terms 
and conditions of the Contract Documents into all subcontract agreements entered 
into with subcontractors. 
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30.2 The Contractor agrees to employ those subcontractors proposed by in writing and accepted 
by the City at the signing of the Contract.  The Contractor shall not, without the written consent 
of the City, change a subcontractor who has been engaged in accordance with the Contract. 

 
30.3 The City may, for reasonable cause, object to the use of a proposed subcontractor and 

require the Contractor to employ one of the other subcontract tenderers. 
 
30.4 In the event that the City requires a Change from a proposed subcontractor, the Contract 

Price shall be adjusted by the difference in cost and mark-up occasioned by such required 
Change. 

 
30.5 The Contractor shall not be required to employ as a subcontractor a person or firm to whom 

he may reasonably object. 
 
30.6 The Contractor may, upon reasonable request and at its discretion, provide to a 

subcontractor information as to the percentage or quantity of the subcontractor's work which 
has been certified for payment. 

 
30.7 Nothing contained in the Contract Documents shall create a contractual relationship between 

a subcontractor and the City. 
 

31. NOTICES 
 
31.1 Any notice, report or other document that either party may be required or may wish to give to 

the other should be in writing, unless otherwise provided for, and will be deemed to be validly 
given to and received by the addressee, if delivered personally, on the date of such personal 
delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days after 
posting.  The addresses for delivery will be as follows: 

 
(a) The City:     
      City of Surrey – Civic Facilities 
      13450 – 104 Avenue 
      Surrey, B.C., Canada, V3T 1V8 
 
 Attention:    [Insert City contact name] 
      [Insert title] 
 
 Business Email:   [Insert] 
 
 
(b) The Contractor:   [Insert full legal name and business address] 
      ___________________ 
      ___________________ 
 
 Attention:    [Insert Contractor contact name] 
      [Insert title] 
 
 Business Email:   <<Insert>> 
 
(c) The Consultant (Payment Certifier): O4 Architecture Ltd. 

2386 Oak Street 
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Vancouver, BC V6H 4J1 Canada 
 
 Attention:    [Insert Contractor contact name] 
      [Insert title] 
 
 Business Email:   <<Insert>> 

 

32. FORCE MAJEURE 
 
32.1 Each party will be excused from performance under this Contract for any period and to the 

extent that it is prevented from or delayed in performing any obligations pursuant to this 
Contract, in whole or in part, by any Force Majeure Event.  The affected party may invoke 
this section by promptly notifying the other party in writing of the nature and estimated 
duration of the suspension of the party’s performance.  In such event, the affected party will 
be excused from further performance of obligations so affected for so long as such Force 
Majeure Event prevails and such party continues to use its best efforts to recommence 
performance whenever and to whatever extent possible without delay (except that a party is 
not required by this Section to compromise its position with respect to or settle any labour 
dispute in order to satisfy its obligations hereunder).  For the avoidance of doubt, nothing in 
this Section will affect the City’s right to terminate this Contract for convenience as provided 
in Section 27. 

 
32.2 For the purposes of this Contract, “Force Majeure Event” will mean the occurrence of an 

event or circumstance beyond the reasonable control of a party, provided that (i) the non-
performing party is without fault in causing or preventing such occurrence and (ii) such 
occurrence cannot be circumvented through the use of commercially reasonable alternative 
sources, workaround plans or other means.  Force Majeure Events will include acts of 
federal, provincial, local or foreign governmental authorities or courts, war or insurrection, 
civil commotion, catastrophic events, including without limitation earthquakes, catastrophic 
weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of 
God, and labour disturbances that affect the party claiming force majeure. 

 

33. EXTRA WORK 
 

33.1 The City may invite the Contractor to perform Extra Work as part of this Contract by issuing 
a Contemplated Change Order for the Extra Work. 

 
33.2 It is a condition of a Contract that the City is not obligated at any time to make a request to 

the Contractor to perform Extra Work.  The City reserves the right to retain the services of 
other independent contractor(s) or utilize its own employees to perform any Extra Work that 
is required to be performed and the Contractor and its subcontractors, if any, shall cooperate 
fully with other independent contractor(s) retained by the City to perform and/or complete any 
Extra Work and shall so carry on their work that other cooperating contractors shall not be 
hindered, delayed, or interfered with in the progress of their work, and so that all of such work 
shall be finished and complete of its kind. 

 
33.3 The Contractor is under no obligation to accept an invitation to perform Extra Work and the 

City is under no obligation to offer work that might be undertaken by the Contractor as Extra 
Work. 
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33.4 If the City issues a Contemplated Change Order for Extra Work, the Contractor shall promptly 
either decline the opportunity to perform the Extra Work, or respond with a Quotation. 

 
33.5 The City is under no obligation to accept the Contractor's Quotation for Extra Work and may 

elect to have the Extra Work performed by others. 
 

33.6 In no event shall the Contractor proceed with any work that the Contractor intends or expects 
to be treated as Extra Work without first receiving a written Change Order approving the work 
as Extra Work. 
 

34. GENERAL 
 
34.1 The Contract contains the entire agreement between the City and the Contractor and may 

not be amended except in writing and signed by both parties. 
 
34.2 All schedules and appendices attached to the Contract will be read and construed as forming 

part of the Contract. 
 
34.3 The Contract will be interpreted in accordance with the laws of the Province of British 

Columbia. 
 
34.4 The headings are included in the Contract for convenience only and will not be referred to in 

interpreting the Contract. 
 
34.5 No consent or waiver by either party to or of any breach or default by the other under the 

Contract will be effective unless in writing, nor will such consent or waiver be relied on as 
consent to or waiver of any other breach or default of the same or any other obligation. 

 
34.6 Each party will, at its own expense, execute and deliver all such further agreements and 

documents and do such acts and things as may be reasonably required to give effect to the 
Contract. 
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35. ENUREMENT 
 
35.1 This Agreement shall enure to the benefit of and be binding upon the respective successors 

and permitted assigns of the City and the Contractor. 
 
IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first 
above written. 
 

CITY OF SURREY 
by its authorized signatory: 
 
________________________________________ 
<<NAME>> 
<<Job Title>> 
 
 

<<NAME OF CONTRACTOR>> 
by its authorized signatory: 
 
________________________________________ 
<<NAME>> 
<<Job Title>> 
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SCHEDULE B – APPENDIX 1 – SPECIAL PROVISIONS 
 
S.P.1 Definitions 
 

In these Special Provisions, unless the context otherwise requires, 
 
“Section” means section of the Specifications or the Conditions of Contract. 
 
“Item” means item of Fees and Payments – Schedule C – Form of Quotation. 

 
S.P.2 Scope of Work 

 

The scope of Work covered under this project consists of the furnishing of all 

superintendence, overhead, skilled labour, materials, tools, equipment, insurance, fuel, 

transportation and all things necessary for and incidental to the satisfactory performance and 

completion of the Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-

Purpose Room Renovation, located at 16555 Fraser Highway, Surrey, British Columbia (the 

“Place of Work’) in strict accordance with the Specifications and accompanying Drawings 

and subject to all terms and conditions of the Contract. 

 
The Work consists of but is not necessarily limited to the following: 
 

• Renovation of the existing 2nd floor space 

• All interior finishes, equipment, and services 

• Construction of a new enclosed exterior play area 

• Fence, doors, gates and access panels, including all piers and foundations. 

• New exterior deck finishes on pedestals 

• Enlargement of the window opening and exterior associated work 

• Electrical, mechanical and fire protection work 

• All commissioning, start-up and training for the new facility. 
 

 The detailed scope of work is as described on the Drawings (listed below), Special Provisions 

(Schedule B–Appendix 1), Supplementary Specifications (Project) (Schedule B- Appendix 

2), and Contract Drawings (listed below) (Schedule B–Appendix 2A). 

 

The lack of and/or omission of detailed specifications does not minimize the acceptable levels 

of service and only the best commercial practices are acceptable. 

 

Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 

Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 

Inspector, National Fire Protection Association, and any other authorities having local 

jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 

escorted from the work site. 

 

S.P.3 Liquidated Damages For Late Completion 

 
If the Contractor fails to meet the Milestone Date for Substantial Performance, or any other 
specified Milestone Date, as set out in Schedule C - Form of Quotation, as may be 
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adjusted pursuant to the provisions of the Contract Documents, then the City may deduct 
from any monies owing to the Contractor for the Work:  
 
(1) as a genuine pre-estimate for the City’s increased costs for the Contract Administrator 

and their field representative caused by such delay an amount of $100.00 per 
calendar day, or pro rata portion, for:  

 
a. each day that the Work, or portion of Work, was completed after the specified 

Milestone Date for that applicable Work, or portion of Work; and  
 
b. each day that actual Substantial Performance is achieved after the Substantial 

Performance Milestone Date; plus.  
 
(2)  all direct out of pocket costs, such as, but not limited to:  the City’s own staff costs; 

costs for safety, security, or equipment rental required; and costs for temporary 
surface restoration and increased temporary maintenance which may be reasonably 
incurred by the City as direct result of such delay; plus 

 
(3) any loss to the City of third-party funding which the City was to receive if the Work, or 

a particular portion thereof, was not completed before a Milestone Date.  
 
If the monies owing to the Contractor are less than the total amount owing by the 
Contractor to the City under (1), (2) or (3) then any shortfall shall immediately, upon written 
notice from the City, and upon Substantial Performance, be due and owing by the 
Contractor to the City. 
 

S.P.4 Consultant  
  

The Consultant O4 Architecture Ltd. 2386 Oak Street, Vancouver, BC V6H 4J1 Canada 
Telephone:  ___________ Fax:  ______________ E-mail: ____________, represented by:  
<<insert name and title of the consultant>> will be the City’s representative during the 
performance of the Work until the Work is complete.  The Consultant will advise and consult 
with the City.  The City’s instruction(s) to the Contractor may be forwarded through the 
Consultant. 
 
The Consultant may periodically visit the Work site(s) to become familiar with the progress of 
the Work, the quality of the Work being provided and to determine if the Work is proceeding 
in accordance with the Contract Documents.   
 

S.P.5 Payment Certifier 
  

The Payment Certifier is O4 Architecture Ltd. 2386 Oak Street, Vancouver, BC V6H 4J1 
Canada Telephone:  ___________ Fax:  ______________ E-mail: ____________, 
represented by:  <<insert name name of the payment certifier and title>>. 
 

S.P.6 Project Manager 
  

The Project Manager is the City of Surrey <<insert company name, and complete company 
13450 104th Ave, Surrey, B.C., Telephone:  ___________ Fax:  ______________ E-mail: 
____________, represented by:  <<insert name of project manager and title>>. 
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S.P.7 Schedule of Quantities and Prices 
 
 This Contract is a combination of unit prices and lump sums. 
 
 Any Work item that is not implicitly described, or inferred, as being included in any regular 

item or optional item in the Schedule of Prices shall be included in the lump sum price 
proposed for ‘Miscellaneous Work’. 

 
 For unit price items, the number of units for each item (i.e., quantities) as listed in the 

Schedule of Prices has been estimated.  Actual quantities will vary.  Payment will be made 
based on the measurement of the actual quantity of Work incorporated into the Contract. 

 
 The unit prices for each item will be applicable regardless of the variation in the actual quantity 

as compared to the estimated quantity.  No adjustment to the unit price will be considered as 
a result of such variation. 

 
S.P.8 Coordination 
 

The Contractor will be responsible for coordinating with other contractors City forces, outside 
agencies and others as required throughout the Contract.  While it is not an all-inclusive list 
of potential coordination requirements, the following list of known activities that the Contractor 
should be aware of when planning for coordination: 
 
Other contractors 
 
The Contractor will be required to coordinate their schedule and work program with the 
following construction activities, which will be tendered to other contractors by the City and 
will be construction concurrent with the Contract. 
 
“NONE” 
 

S.P.9 Availability of Place of Work 
  

The Place of Work is available for the immediate commencement of the Work. The 
anticipated start date is immediately after the building permits are issued by the City. The 
Contractor will schedule the Work accordingly. 

 
S.P.10 Quality Assurance 
 

The Work shall be performed by a Contractor experienced Roofing, fire suppression, fire 
safety, carpentry, plumbing, electrical, and general renovations of a similar nature and scope.  
Subject to approval of the City, the Contractor may subcontract any work to be performed 
under this Contract.  However, the election to subcontract work shall not relieve the 
Contractor from responsibility or liability which it has assumed under this Contract and the 
Contractor shall remain liable to the same extent that its liability would attach, as if the Work 
had been performed by the Contractor's own employees. 
 
All materials and hardware to be supplied by the Contractor, which are not specifically 
described herein, shall be of suitable construction, composition and quality to achieve their 
intended function.  
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S.P.11 Job Conditions 
 

The Contractor shall be familiar with the project location and how the existing conditions will 
affect their work.  This is so that no misunderstanding may arise afterwards as to the 
character or as to the extent of the work to be done; likewise, in order to advise and acquaint 
themselves with all precautions to be taken in order to avoid injury to person or property of 
another.  No additional compensation will be granted because of any unusual difficulties or 
City’s special requests that may be encountered in the execution of any portion of the work. 

 
S.P.12 Environmental Protection  
 

The Contractor warrants that it will not produce or discharge in any manner or form, directly 
or indirectly, chemicals or toxic substances into the environment and that all equipment used 
will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and 
covenants and agrees to provide the City with an environmental plan (where applicable), 
acceptable to the City, which plan shall outline the procedures to be followed by the 
Contractor to prevent the production or discharge of chemicals or toxic substances into the 
environment and the actions to be taken should the discharge occur. 
 
The Contractor will be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City by-laws, 
the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other applicable 
acts and regulations in respect to air, earth and water pollutants. 
 
The Contractor will report to the City immediately if any hazardous or toxic materials are 
found or discovered.  Such materials are to be left untouched and the area is to be marked 
and cordoned off to prevent any access to the workers and the public. 
 
The Contractor will be responsible to establish and submit a waste disposal plan to the City 
for review prior to commencing the Work. 
 

S.P.13 Safety 
 
The Contractor shall be solely responsible for construction safety at the Place of Work as and 
to the extent required by applicable construction safety legislation, regulations and codes, 
including Workers Compensation Act and applicable regulations, and by good construction 
practice. 
 
Safety – Fall Protection - The Contractor and any trade contractor shall include for all fall 
protection equipment and requirements necessary to complete scope of Work in a safe 
manner and in compliance with the site safety plan, which includes:  Fall protection must be 
worn when working at a height over 6 ft. or as the hazards present necessity. 
 
Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the Place 
of Work, the Contractor is to make themselves aware of any and all on-site hazards including 
but not limited to underground and overhead utilities near to the Work area and to take every 
precaution necessary to eliminate any risk that may exist.  If an on-site hazard exists that is 
causing or may cause injury to any person(s), the Contractor is to take immediate action to 
mitigate risk and damage, and then notify the City and the City’s consultant (if any). 
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S.P.14 Traffic Management 
 

The Contractor shall comply with all the requirements of applicable laws, rules, 
regulations, codes and orders of the City and other appropriate authorities concerned with 
work on streets or highways and shall post proper notices and/or signals, and provide 
necessary barriers, guards, lights, flagmen or watchmen as may be necessary for proper 
maintenance of traffic and protection of persons and property from injury or damage.  All 
costs involved in respect to the above requirements will be deemed to be included in the 
Total Quotation Price. 

 
S.P.15 Construction Access and Traffic Maintenance 

 
The designated access to and from the construction site must be approved by the City.  All 
construction traffic must use the designated access including heavy equipment, trucks and 
workers’ personal vehicles. 
 
Construction access to the Place of Work areas within existing building for workers and 
delivery of materials shall be designated by the City.  No other existing exits or entrances 
shall be used by workers for access or for delivery of materials. 
 
The Contractor shall conduct construction operations with minimum interference to adjacent 
roadways, sidewalks and access facilities in general and shall keep such areas free from 
materials, debris and equipment at all times.  The Contractor shall not close or obstruct 
existing roadways, sidewalks, parking areas or delivery points and shall not place or store 
materials or park cars on same. 
 
The Contractor shall cooperate in all ways with the City in all matters concerning necessary 
interference with normal operation of the Place of Work.  Minimizing disruption of normal 
facility/site operation and vehicular movements at the Place of Work is an essential 
requirement of the Contract. 
 
The Contractor shall: 
(a) Include project phasing strategies in the Construction Schedule to minimize traffic 

disruption on the Place of Work. 
(b) Should provide one (1) week minimum notice to the City, previous to any disruption 

or alteration of access to the Place of Work.  The Contractor shall provide all signs, 
pylons and flag persons necessary to direct vehicular traffic around work in progress. 

(c) The Contractor shall maintain access to existing fire hydrants and Siamese 
connections and shall keep entrances and exits to existing and adjacent buildings 
clear at all times. 

 
S.P.16 Proposed Substitutions 

 
Acceptance of material specifications that are an equal or higher level of quality compared to 
the material specified will not be unreasonably withheld.  Quotations for equipment 
substitutions to be made as separate line items and as additive or deductive alternates to the 
base equipment bid. 
 
Evaluation of the substitutions to be made solely by the City whose decision shall be final. 
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S.P.17 Manuals 
 

Installation and Operator’s manuals should accompany equipment delivered.  Electrical, 
mechanical, and plumbing booklets should be provided to the City, as per the specifications. 
 
All manual(s) should be furnished prior to payment and delivered to the City.  Failure to deliver 
all manual(s) that are ordered may result in non-payment until all manual(s) are received. 

 
S.P.18 Hours of Work 
 

Refer to the City of Surrey applicable bylaws for acceptable work hours.  
 
No work is to be performed outside of these acceptable work hours without written approval 
from the City, and with approval by obtaining a noise variance if required. 
 
All work shall conform to local bylaws, including building and parking bylaws and municipal 
guidelines and regulations.  This includes Building Bylaws and Noise Restrictions, which will 
apply to all work being completed.  Where work or the work schedule does not permit 
compliance with the Bylaws, the Contractor shall request permission from the City for special 
exemptions from the bylaws.  No extra compensation, in any form (e.g., overtime, etc.) will 
be given without prior written approval from the City. 
 

S.P.19 Damage 
 

The Contractor will be responsible for any and all damages to property or persons and for 
any losses or costs to repair or remedy the Works as a result of any negligent act or omission, 
or misconduct in the performance of the Works and its subcontractor’s Work and shall 
indemnify and hold harmless the City, its officers, agents and employees from all suits, 
claims, actions or damages of any nature whatsoever resulting therefrom unless such loss, 
damage, injury or loss results from or arises out of the error, omission and/or negligent acts 
of the City, or its officers, for subsequent correction of any such error, omission and/or 
negligent acts or of its liability for loss or damage resulting therefrom.  Except as to 
professional liability, these indemnities shall not be limited by the listing of any insurance 
coverage. 

 
S.P.20 Worksite Conduct 
 

All labourers and workers, while working in and around the 16555 Fraser Hwy #100, Surrey, 
BC V4N 0E9, Surrey, British Columbia, and the City facilities, shall act in a professional 
manner.  The Contractor is to enforce proper discipline and decorum among all labourers 
and workers on the worksite and is to control, among other things: 1) noise, including music; 
2) the use of offensive language; 3) smoking or drinking of alcoholic beverages on the 
worksite; 4) physical violence; 5) riding in the passenger elevators; 6) thievery; and 7) the 
transportation of articles or materials deemed hazardous.  If the City determines, in its sole 
discretion, that any labourer need to be removed due to his or her failure to comply with the 
terms of this provision, the Contractor will remove such labourers from the worksite 
immediately. 
 
Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be 
under the influence shall be escorted off site. 

 

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 34 of 59



 

S.P.21 Cleanliness and Disposal of Unwanted Materials 
 

Continuous daily clean up of the work areas shall be performed by the Contractor and trade 
contractor throughout the performance of the Work and will be undertaken in accordance 
with the Contractor’s waste management plan.  Clean up of waste products and debris 
generated by the Contractor and any trade contractor outside of the building and on the site 
shall be the responsibility of the Contractor.  Should the City be required to clean up the work 
of the Contractor or trade contractor the cost of such clean up will be recovered from the 
Contractor. 
 
The Contractor is to dispose of all debris, trash and unsuitable materials collected under this 
Contract off site.  The Contractor is solely responsible for any and all damages done, or 
regulations violated in the disposal of waste materials and for any other actions, which the 
Contractor performs. 
 
The Contractor warrants that it will produce or discharge in any manner or form, directly or 
indirectly, chemicals or toxic substances into the environment and that all equipment used 
will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and 
covenants and agrees to provide the City with an environmental plan (where applicable), 
acceptance to the City, which plan shall outline the procedures to be followed by the 
Contractor to prevent the production or discharge of chemicals or toxic substances into the 
environment and the actions to be taken should the discharge occur. 

 
The Contractor is responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City by-laws, 
the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other applicable 
acts and regulations in respect to air, earth and water pollutants. 

 
S.P.22 Accidents; Equipment Safety 
 
 Any and all accidents, regardless of how minor, involving another person, private property, 

or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested.  The 
City shall also be contacted immediately and be provided a copy of any reports.  

 
 The Contractor shall assume all responsibility for damages to property or injuries to persons, 

including accidental death, attorneys fee and costs of defense which may be caused by 
Contractor’s performance of this Contract, whether such performance be by itself, its 
subcontractor, or anyone directly or indirectly employed by Contractor or its subcontractors 
and whether such damage shall accrue or be discovered before or after termination of this 
Contract. 

 
 The Contractor’s equipment operators shall maintain good safety and driving records, and 

use extreme caution during the performance of the Work. 
 
S.P.23 Permits and Fees 
 

The Contractor is to secure and pay for any additional permits, and governmental fees, 
licenses and inspection necessary for proper execution and completion of the Work which is 
customarily secured after execution of an agreement and which is legally required.  The 
Contractor is to comply with and give notices required by laws applicable to performance of 
the Work. 
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S.P.24 Final Completion and Payment 
 

When the Work is finally complete and the Contractor is ready for a final inspection, the 
Contractor is to notify the City and the Consultant, in writing.  Thereupon, the Consultant will 
perform a final inspection of the Work.  If the Consultant confirms that the project is complete 
including all deficiencies, is in full accordance with this Contract and the Contractor has 
performed all of its obligations, is hereby entitled to submit for final payment, subject to the 
Builders Lien Act.  

 
S.P.25 Workmanship 
 

(a) General:  Workmanship shall be of best quality, executed by workers experienced 
and skilled in respective duties for which they are employed.  Do not employ any unfit 
person or anyone unskilled in their respective duties.  The City reserves the right to 
dismiss for site, workers deemed incompetent, careless, insubordinate or otherwise 
objectionable.  Decisions as to quality of fitness of workmanship in cases of dispute 
rest solely with the City, whose decision shall be final. 

(b) Coordination:  Ensure cooperation of workers in laying out work.  Maintain efficient 
and continuous supervision. 

(c) Protection of Work in progress:  The Contractor is to adequately protect Work 
completed or in progress.  Work damaged or defaced due to failure in providing such 
protection is to be removed and replaced, or repaired, as directed by the City at no 
cost to the City. 

 
Should any dispute arise regarding the quality of the workmanship, materials or products 
used in the performance of the Work, the final decision regarding the acceptable quality of 
the workmanship, and fitness of the materials and products rests strictly with the City. 
 
Additionally, all Works required hereunder will be performed as promptly as possible, and in 
any event within the time stated by the City, and such Work will be subject to approval and 
acceptance of the City, but such approval and acceptance will not relieve the Contractor from 
the obligation to correct any incomplete, inaccurate or defective work, all of which shall be 
promptly remedied by the Contractor on demand, without cost to the City. 

 
S.P.26 HOT WORK 

 
If applicable, any “Hot Work” such as but not limited to Cutting, Welding, Brazing, Grinding, 
Soldering, or Torch Applied Roofing that may cause sparks, flame or an ignition source 
shall follow at minimum the City of Surrey “Hot Work Permit” The person preforming the 
Hot Work must verify that a hot work permit is in place before starting Hot Work. The 
permit is issued for one location only and is valid for no longer than 24 hours. It may 
become invalid if conditions change (i.e. adverse environmental condition) 
 
The person doing the Hot Work is responsible for complying with all City of Surrey rules 
and regulations concerning safe work practices and all requirements stated on the Hot 
Work Permit. 

 
Reference Attachment 4 – Sample Hot Work Permit 

 
- END OF PAGE -  
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SCHEDULE B – APPENDIX 2 - SUPPLEMENTARY SPECIFICATIONS – (PROJECT) 
 

1. SSLC - Specifications - Architectural - Issued for Tender.pdf 

2. SSLC – Specifications - Appendix A-A-Finishes & Materials Schedule.pdf 

3. SSLC - Specifications - Appendix A-B-Building Accessories.pdf 

4. Optional Pricing - SSLC - Specifications - Appendix B Roof Specifications.pdf 
 
Supplementary Specifications may be viewed and/or obtained at the Managed File Transfer 
Service (MFT) link noted below.  Printing will be the sole responsibility of the Contractor. 

In the URL, or address field at the top, enter the following address:  https://mft.surrey.ca/ and hit 
“enter”. 

Enter “surreybid” as the Username, “Welcome” as the password and then click “Login” 
 
https://mft.surrey.ca/ 
Login ID: surreybid 
Password: Welcome 
Folder:   1220-040-2024-034 
 
 

- END OF PAGE - 
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SCHEDULE B - APPENDIX 2-A – CONTRACT DRAWINGS – (PROJECT) 

 

1. SSLC - Drawings - Architectural - Issued for Tender.pdf 

2. SSLC - Drawings - Electrical - Issued for Tender.pdf 

3. SSLC - Drawings - Fire Protection- Issued for Tender.pdf 

4. SSLC - Drawings - Structural - Issued for Tender.pdf 

5. Optional Pricing - SSLC - Drawings – Roofing.pdf 

 
Contract Drawings may be viewed and/or obtained at the Managed File Transfer Service (MFT) 
link noted below.  Printing will be the sole responsibility of the Contractor. 

In the URL, or address field at the top, enter the following address:  https://mft.surrey.ca/ and hit 
“enter”. 

Enter “surreybid” as the Username, “Welcome” as the password and then click “Login” 
 
https://mft.surrey.ca/ 
Login ID: surreybid 
Password: Welcome 
Folder:   1220-040-2024-034 

 

 
- END OF PAGE - 
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SCHEDULE B – APPENDICES 3 THROUGH 8 

 

Information from Schedule C of the RFQ will be inserted at the time of the award of the Contract: 

 

Appendix 3 Schedule of Quantities and Prices 

Appendix 4 Construction Schedule 

Appendix 5 Key Personnel, Sub-Contractors, and Material Suppliers 

 

The following forms to be included at the time of the award of the contract: 

 

Appendix 6 City of Surrey Project Completion Deliverables Worksheet 

Appendix 7 Prime Contractor Designation 

Appendix 8 Contractor Health & Safety Expectations (Responsibility of Contractor(s)) 
 
 

- END OF PAGE - 
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SCHEDULE B – APPENDIX 9 – STATUTORY DECLARATION 
 

CANADA 
 
 
 
 
 
 
 
 
PROVINCE OF BRITISH COLUMBIA 

) 
) 
) 
) 
) 
) 
) 
) 
) 
) 

IN THE MATTER OF A CONTRACT ENTERED 
INTO BETWEEN THE CITY OF SURREY (THE 
“OWNER”) AND [INSERT CONTRACTOR 
NAME] (THE “CONTRACTOR”) IN 
CONNECTION WITH CONTRACT No.: 1220-
040-2024-034 DATED [MONTH DAY, YEAR] 
Surrey Sport and Leisure Complex - CHILD 
MINDING PLAY SPACE AND MULTI-PURPOSE 
ROOM RENOVATION. 

 
TO WIT: 
 
 
I, __________________________________, 
   (officer of company, sole proprietor or partner) 
 
 
of [INSERT CONTRACTOR NAME] in the Province of British Columbia do solemnly declare 
 
1. that I am the authorized signatory of [INSERT CONTRACTOR NAME] and that I have personal 

knowledge of the matters herein declared and that I am duly authorized to make this Declaration. 

 
2. that all employees, subcontractors and suppliers used in connection with the Work have been full 

paid and satisfied by the Contractor with the exception of normal holdbacks, and that all fees and 
assessments have been paid, and that there is no claim outstanding or pending in respect of the 
Work carried out and that no lien has been filed against the Owner’s Lands or against any Products 
or equipment used in connection with the Work or Work done or materials supplied under the 
Contract. 

 
AND I MAKE THIS SOLEMN DECLARATION, conscientiously believing it to be true and knowing that it is 
of the same force and effect as if made under oath and by virtue of the Canada Evidence Act. 
 
 
DECLARED before me at ________________________) 
 
in the Province of British Columbia,                                  ) 
 
this ___________________________day                        ) 
 
of ______________________________, A.D. 202_. ) ________________________________ 

Signature 
 
 
________________________________________) 
A Commissioner for taking Affidavits for British Columbia 
A Notary Public in and for the Province of British Columbia 
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SCHEDULE B – APPENDIX 10 – NOTICE OF CERTIFICATION OF COMPLETION 
 

Form 2 
 

Builders Lien Act 
 

(Section 7 (4)) 
 

Notice of Certification of Completion 

Notice:  Re City of Surrey, Contract 1220-040-2024-034 – Surrey Sport and Leisure Complex - Child 

Minding Play Space and Multi-Purpose Room Renovation 
 
Take notice that on _______________________ [date] a certificate of completion, or court order to that 
effect, was issued with respect to a contract (or subcontract) between:  

 
CITY OF SURREY 
13450 – 104 Avenue 
Surrey, B.C., CANADA, V3T 1V8 
 

(the “OWNER”) 

and 

<<INSERT CONTRACTOR NAME>> 
<<insert address>> 

 
(the “CONTRACTOR”) 

 
in connection with an improvement on land described as follows: 

Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room Renovation 
 
All persons entitled to claim a lien under the Builders Lien Act and who performed work or supplied 
material in connection with or under the contract are warned that the time to file a claim of lien may be 
abridged and section 20 of the Act should be consulted. 
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SCHEDULE B – APPENDIX 11 – CERTIFICATE OF COMPLETION 
 

Form 3 
 

Builders Lien Act 
 

(Section 7 (10)) 
 

Certification of Completion 
 

Contract Title: Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose 
Room Renovation 

 
Reference No.: 1220-040-2024-034 
 
Date of Issue:   , 202_. 
 

I _________________________ [name of payment certifier], of __________________ [address], British 

Columbia, certify that, for the purposes of the Builders’ Lien Act, the following contract or subcontract was 

completed on _____________________________ [month, day, year]: 

Street address or other description of the land affected by the improvement: 

___________________________________________________________________________ 

Brief description of the improvement:  _____________________________________________ 

___________________________________________________________________________ 
 
Brief description of the contract or subcontract, including the date of the contract and the names of the 

parties to it:  

____________________________________________________________________________ 

___________________________________________________________________________  

 
Certified by: 

 
Per: __________________________ [signature of payment certifier] 

 
Dated: __________________________ [month, day, year] 
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SCHEDULE B – APPENDIX 12 – POST COMPLIANCE FORM 
 

Please complete this form and promptly fax to 604-599-0956. Note that any delays in the posting of this 
Certificate of Completion or in the return of this form may affect the scheduling of the Holdback release.  
 
Contract Title: Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose 

Room Renovation 
 
Reference No.: 1220-040-2024-034 
 
As outlined in the Builders Lien Act, Section 7 (4) (c), the Certificate of Completion must be posted “in a 
prominent place on the improvement.” For contracts that do not have a clearly identified work site (e.g., 
Maintenance Contracts), the Contractor shall prominently post the notice in their office. 
 
The Certificate of Completion has been posted: 
 
  
(detailed description of posting location, including address) 
 
On:   
 (date of posting) 
 
 
 
I confirm that the above statements are correct: 
 
 
 
    
(Signature) (Date) 
 
 
  
Print Name 
 
 
  
Contractor 
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SCHEDULE C – FORM OF QUOTATION 
 
 

 
RFQ Title:  Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-

Purpose Room Renovation 

 

RFQ No:  1220-040-2024-034 

 

CONTRACTOR 

 
Legal Name of Contractor:    
 
Contact Person and Title:   
 
Business Address:   
 
Business Telephone:   
 
Business Fax:    
 
Business E-Mail Address:   

 
TO: 
 
CITY OF SURREY 
 
City Representative:  Sunny Kaila, Manager, Procurement Services 
 
Email for PDF Files: purchasing@surrey.ca 
 
1. If this Quotation is accepted by the City, a contract will be created as described in: 

(a) the Contract; 
(b) the RFQ; and 
(c) other terms, if any, that are agreed to by the parties in writing. 

 
2. Capitalized terms used and not defined in this Quotation will have the meanings given to 

them in the Contract and RFQ.  Except as specifically modified by this Quotation, all terms, 
conditions, representations, warranties and covenants as set out in the Contract and RFQ 
will remain in full force and effect. 

 
3. I/We have reviewed the sample Contract (Schedule B).  If requested by the City, I/we 

would be prepared to enter into the sample Contract, amended by the following departures 
(list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 
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4. The City requires that the successful Contractor have the following in place before 

providing the Work: 
(a) Workers’ Compensation Board coverage in good standing and further, if an “Owner 

Operator” is involved, personal operator protection (P.O.P.) will be provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name:  _______________  
and Contact Number:  _________________________; 

(c) Insurance coverage for the amounts required in the proposed Contract as a 
minimum, naming the City as additional insured and generally in compliance with 
the City’s sample insurance certificate form available on the City’s Website at 
www.surrey.ca. search Standard Certificate of Insurance; 

(d) City of Surrey or Intermunicipal Business License:  Number ________________; 
(e) If the Contractor’s goods and services are subject to GST, the Contractor’s GST 

Number is _____________________________________; and 
(f) If the Contractor is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
As of the date of this Quotation, we advise that we have the ability to meet all of the above 
requirements except as follows (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 
5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of 

this Quotation will not form part of the Contract unless and until the City agrees to them in 
writing by initialing or otherwise specifically consenting in writing to be bound by any of 
them. 

 

Changes and Additions to Specifications and Scope: 

 
6. In addition to the warranties provided in the Contract, this Quotation includes the  
 
              
 
              
 
              
 
7. I/We have reviewed the RFQ, Schedule A – Scope of Work and Contract Drawings.  If 

requested by the City, I/we would be prepared to meet those requirements, amended by 
the following departures and additions (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 
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SCHEDULE OF QUANTITIES AND PRICES 

 

8. The Contractor offers to supply to the City of Surrey the Goods and Services for the prices 

plus applicable taxes as follows: 

 

F.O.B. 

Destination 

Payment Terms: 

A cash discount of ____% will be allowed if invoices are paid 

within ___ days, or the ___ day of the month following, or net 

30 days, on a best effort basis. 

Ship Via: 

Item # Item Name Amount 

1. The Contractor will provide all labour, materials, equipment 

and plant and all other relevant services necessary for the 

performance of the Work as stated in the specifications and 

drawings, at 16555 Fraser Highway, Surrey, B.C. V4N 0E9.  

 

Place of Work location is 16555 Fraser Highway, Surrey, B.C. 

V4N 0E9. 
 

The detailed scope of Work is as described on the Contract 

Drawings (Schedule B – Appendix 2A), Special Provisions 

(Schedule B – Appendix 1), and Supplementary Specifications 

(Project) (Schedule B- Appendix 2). 

 
Note:  All Overhead costs, general conditions and profit are 
to be included in the above amount(s). 

 

$______________ 

CURRENCY:  Canadian 

Subtotal: $ 

GST (5%): $ 

TOTAL QUOTATION PRICE: $ 

 

List of Optional Prices: 

 
9. The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Optional Price(s).  The Optional Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST. DO NOT state a 
revised Total Quotation Price. 

 
Table 1 – Summary of Optional Prices 
Item No. Item Description Total 

OP-1 SINGLE-PLY TPO ROOF REPLACEMENT ROOF AREA 3 (PARTIAL) $ 

Taxes Additional 

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 46 of 59



 

Table 2 – Itemized Breakdown of Optional Prices 

Item 
No. 

Item Description Unit Price Unit 

OP-2 To install additional roof drains (underside connections by others): $ /Unit 

OP-3 Perimeter wood blocking (to math existing): $ /LF 

OP-4 Supply and install new wood sheating $ /SF 

OP-5 Underside protection (tarping) 0-5,000 Sq. Ft.: $ /SF 

OP-6 Underside protection (tarping) 5,001-10,000 Sq. Ft.: $ /SF 

OP-7 Underside protection (tarping) 10,000+ Sq. Ft.: $ /SF 

OP-8 2-Person repair crew $ /Day 

OP-9 
Supply and install existing roofing materials (to match existing) in 
adhesive if infill is required 

$ /SF 

Taxes Additional 

 

List of Separate Prices: 

 
10. The following is a list of Separate Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Separate Price(s).  The Separate Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a 
revised Total Quotation Price. 

 
Description of Separate Price Items Addition Deduction 

SP-1. Performance Bond at 50% of total contract value: 
CCDC 221 (latest Preferred) $ $ 

SP-2. Labour and Material Payment Bond at 50% of total contract value: 
CCDC 222 (latest Preferred) $ $ 

 

Force Account Labour and Equipment Rates:   

 
11. Contractors should complete the following tables setting out the all-inclusive hourly labour 

rates including Overhead and profit for approved extras/credits for all applicable categories 
of labour (use the spaces provided and/or attach additional pages, if necessary): 

 

Table 1 – Hourly Labour Rate Schedule for Services: 

 

Labour Category Straight Time/hr 

(Plus GST) 

Overtime Rate/hr 

(Plus GST) 

.1  Superintendent $ $ 

.2  Foreman $ $ 

.3  Journeyman $ $ 

.4  Apprentice $ $ 
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SAMPLE

.5  Skilled Labourer $ $ 

.5 $ $ 

.6 $ $ 

  

 Table 2 – Hourly Equipment Rate Schedule: 

 

No. Equipment Description (State) Hourly Equipment Rate 

  $ 

  $ 

   

   

   

 

Preliminary Construction Schedule: 

 
12. Contractors should provide a preliminary construction schedule, with major item descriptions 

and time: 

(a) Commence the Work on or before:  ______________________; and 
(b) to achieve Substantial Performance of the Work on or before:  _____ (WORK DURATION). 

 

Contractor should provide a Microsoft Project (or similar) schedule outlining the Critical 
Path and should include all major phases of the Work and indicate start and substantial 
completion dates for each. 
 

ACTIVITY Time from Notice to Proceed in Days 

 10 20 30 40 50 60 70 80 90 100 

           

           

           

           

  

Proposed Disposal Site:  ________________________________________________ 

 

Key Personnel & Subcontractors: 

 
13. Contractors should provide information on the background and experience of all key 

personnel proposed for the performance of the Work (use the spaces provided and/or 
attach additional pages, if necessary): 
 

Name:  

 
Experience: 

 

Dates:  

Project Name:  

Responsibility:  
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Responsibility:  

 
14. Contractors should identify subcontractors, if any, the Contractor intends to use for the 

performance of the Work, describe the portion of the Work proposed to be subcontracted 
and a description of the relevant experience of the subcontractor, using a format similar to 
the following:  

 

Subcontractor 
Services 

Subcontractor Name 
Years of 

Working with 
Contractor 

Business Telephone 
Number and Business 

Email Address 

    

    

 
The City reserves the right of approval for each of the subcontractors and material 
suppliers.  The Contractor will be given the opportunity to substitute an acceptable 
subcontractor and material supplier, if necessary. 

 

Experience, Reputation and Resources 

 
15. Contractors should provide information on their relevant experience and qualifications for 

the performance of the Work similar to those required by the Contract (use the spaces 
provided and/or attach additional pages, if necessary): 

 
              
 
              
 
16. Contractors should provide references for work performed by your firm of a similar nature 

and value (name and telephone number).  The City's preference is to have a minimum of 
three references.  Previous clients of the Contractor may be contacted at the City’s 
discretion (use the spaces provided and/or attach additional pages, if necessary) 

 
              
 
              
 

17. I/We the undersigned duly authorized representatives of the Contractor, having received 

and carefully reviewed the RFQ and the Contract, submit this Quotation in response to the 

RFQ. 
 

This Quotation is executed by the Contractor this _______ day of _______________, 202__. 

 

CONTRACTOR 

 

I/We have the authority to bind the Contractor. 

________________________________________ 

(Legal Name of Contractor) 
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_________________________________________ 

(Signature of Authorized Signatory) 

 

_________________________________________ 

(Print Name and Position of Authorized Signatory) 

________________________________________ 

(Signature of Authorized Signatory) 

 

________________________________________ 

(Print Name and Position of Authorized Signatory) 

 
  

RFQ 1220-040-2024-034 - Surrey Sport and Leisure Complex - Child Minding Play Space and Multi Purpose Room Renovation Page 50 of 59



 

ATTACHMENT 1 – CITY OF SURREY PROJECT COMPLETION DELIVERABLES 

WORKSHEET 
 

Project Name: Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room 
Renovation 

Project Address: 16555 Fraser Highway, Surrey Date: 

End of Project Walk-through: 

City Representative:  _____________________  

Department:  _____________________  

Contact phone number:  _____________________  

Fax number:   _____________________  

End of Project Walk-through: 

Contractor/Contractor Rep: ________________________   

Company Name:  ________________________  

Contact phone number:  ________________________  

Fax number:   ________________________  

A. BUILDING PERMITS – CLOSED OUT 
 Architectural 
 Electrical 
 Mechanical / Plumbing 
 Structural 
 Other 

E.  AS-BUILT DRAWING SUBMITTALS 
Architectural  

1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Civil 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Electrical 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Fire Protection 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Landscaping 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Mechanical / Plumbing 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Structural 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Other: ______________________________ 
1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

B. O&M MANUALS RECEIVED 
*Shop Drawings to be included in O&M Manuals 
Architectural 

 1 Electronic (PDF) file 
 2 Hardcopies 

Electrical 
 1 Electronic (PDF) file 
 2 Hardcopies 

Mechanical 
 1 Electronic (PDF) file 
 2 Hardcopies 

Other(s) 
 1 Electronic (PDF) file 
 2 Hardcopies 

C. PROJECT CLOSE-OUT 
 Project Summary Report 
 Substantial Completions 
 Deficiencies List 
 Transfer of Utilities (Hydro/Teresan) 

Notify City of Surrey  (604-591-4804) 
 Asset Inventory Forms including HVAC  
 TCA Cost Summary Finance, & Warranty 

Information sheets & Project summary with 
graphics 

 Final Occupancy Certification 
 All documentation/correspondence pertaining 

to the project (File Share Device) 

D. FALL PROTECTION / RESTRAINT SYSTEM 
 Complete 
 Wall plaques displayed as required 
 1 (PDF) containing the Fall Protection Safety 

System  

F. FIRE SAFETY PLAN 
 Complete  
 Wall plaques displayed throughout facility 
 1 Electronic (PDF) file of the fire safety plan  
 2 paper copies of the fire safety plan  

Signed: 
 __________________________________________   ______________________________________  
City Representative Contractor Representative 
 
    
Internal Representative Fire Chief/ Representative 
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ATTACHMENT 2 – PRIME CONTRACTOR DESIGNATION 
 

LETTER OF UNDERSTANDING 
 
As per the requirements of the Workers’ Compensation Act, R.S.B.C. 2019, Chapter 1, Part 2, Division 4, Section 24 
and 25 which states: 
 

Coordination of multiple-employer workplaces 
 

24 In this section: 

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at 
the same time: 
“prime contractor” means, in relation to a multiple-employer workplace, 

 
 

(1) The prime contractor of a multiple-employer workplace must 
 

(a) ensure that the activities of employers, workers and other persons at the workplace relating to 
occupational health and safety are coordinated, and 

(b) do everything that is reasonably practicable to establish and maintain a system or process that 
will ensure compliance with this Part and the regulation in respect to the workplace. 

 

(2) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of 
the person the employer has designated to supervise the employer’s workers at that workplace. 

 
 

By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ 
Compensation Act, and WorkSafeBC OH&S Regulation. 

As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner"), you are agreeing 
that your company, management staff, supervisory staff and workers will comply with the Workers’ Compensation 
Board (WCB) Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act. 
 

Any WorkSafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in possible 
termination or suspension of the agreement and/or any other actions deemed appropriate at the discretion of the City. 
 

Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor are 
the responsibility of the prime contractor. 
 

The Contractor acknowledges having read and understood the information above. 
 

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, 
to accept all responsibilities of the prime contractor for this project. 
 

The Contractor understands and accepts the responsibilities of the prime contractor designation in 
accordance with the Workers’ Compensation Act while contracted by the City of Surrey for project and will 
abide by all Workers’ Compensation Board Regulation requirements. 
 

Project File No.:   1220-040-2024-034 
 

Project Title and Site Location:  Surrey Sport and Leisure Complex - Child Minding Play Space and Multi-Purpose Room 

Renovation 
 

Prime Contractor Name:  ____________________________________________________________ 
 

Prime Contractor Address:  ____________________________________________________________ 
 

Business Telephone/Business Fax Numbers: Phone:  ___________________ Fax: ____________________ 

Name of Person in Charge of Project: _____________________________________________________ 
 

Name of Person Responsible for Coordinating Health & Safety Activities:  _______________________________ 
Phone:  ___________________________________________________ 
 

Prime Contractor Signature: _________________________ Date: ___________________________________ 
 

Please return a signed copy of this memo to the City of Surrey, Finance Department, Procurement Services Section, 

13450 – 104 Avenue, Surrey, British Columbia, V3T 1V8 
 

If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-4658. 
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ATTACHMENT 3 – CONTRACTOR HEALTH & SAFETY EXPECTATIONS 
 

RESPONSIBILITY OF CONTRACTOR(S) 
 
The City of Surrey strives to maintain a safe work environment for employees and contractors 
and insists upon the enforcement of safe practices and procedures in all premises and in all work 
activities. It is essential that all contractors and their employees and sub-contractor(s) perform in 
the same manner. It is every employer and contractor’s responsibility to ensure that staff and 
public are protected from workplace hazards. 
 
As a contractor to the City of Surrey, you are expected to conform to the requirements of the 
Workers’ Compensation Act, the WorkSafeBC Occupational Health and Safety Regulation and to 
all provincial and local laws and regulations. The City of Surrey Building Owner, Project Manager, 
and the Manager, Occupational Health & Safety or designate have the authority to order an unsafe 
act to cease or to have an unsafe piece of equipment removed from the premises or, in extreme 
situations, to shut down a job entirely. Any City of Surrey Employee that observes a safety 
infraction by a contractor performing work for the City of Surrey should bring it to the attention of 
a manager immediately or Occupational Health & Safety (604-591-4131). 
 
The following information is provided as typical City of Surrey requirements but does not relieve 
the contractor from complying with all applicable local and provincial laws, regulations and bylaws. 
 
PERSONNEL 
 

1. You are expected to inform your employees of any potential hazard in the workplace and 
advise of appropriate action to be taken should a hazard be found or a fire or accident 
occur. 

2. Contractors will restrict persons invited on the premises to employees only. No families or 
friends are permitted. 

3. The contractor will advise the City of any on-site accidents involving the contractor’s 
employees, or injuries to others caused by the contractor’s business. 

 
SAFETY MANAGEMENT SYSTEM 

 
1. Contractors will ensure their employees utilize proper safety equipment and clothing as 

required for job site activities. 

2. Contractors must follow and have on site proper written safe work procedures for 
hazardous work, e.g. Fall protection, confined space entry, hot work, lockout, excavations 
and shoring, traffic management, etc. 

3. Contractor must identify workplace hazards and implement suitable controls to decrease 
the risk. 

4. Contractor must provide safety training and education to staff and have training records 
available for review. 

5. Contractor must have a health & safety program for its workers and sub-contractors. 

6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors. 

7. Contractor must forward a weekly work task list prior to work commencement to the 
coordinator. 

8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or 
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attend the Prime Contractor’s Orientation. 
 
WORK AREAS –City Facilities 
 
No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, 
Civic Facilities or their designated representative. Work during normal business hours of the City 
shall not create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or 
the public. If an activity requires that a disturbance is likely, the contractor shall whenever possible 
only do that work outside normal business hours. 
 
All activities that create a hazard (i.e., work from a ladder, removal of a floor tile, emission of 
VOC’s, etc.) to persons outside the contractor’s supervision shall have warning devices, 
delineation or barriers, sealed spaces, etc. as would normally be required to protect any person 
from that hazard. 
 
SAFETY ATTITUDE 
 
Your safety record and attitude are important criteria used to judge your qualification for future 
bidding on solicitations with the City of Surrey. You can help ensure employee safety and your 
eligibility for future business with the City if you exhibit and practice a “Safe Work - Safe City” 
attitude. 
 
The City of Surrey is concerned about the health, safety and wellbeing of all employees and 
contractors. It is essential we maintain a healthy, safe and productive work environment. 
 
All Employees & Contractors: 
 
It is everyone responsibility to: 
 

• know and comply with WorkSafeBC regulations 

• follow established safe work procedures 

• immediately report any work-related injury to his/her supervisor; and to the city 
representative 

• not remain on the work site while his/her ability to work is in any way impaired 

• report unsafe acts and conditions to their supervisor 

• correct unsafe conditions immediately whenever it is possible to do so 

• take reasonable care to protect your health & safety and the health and safety of other 
persons who may be affected by your acts or omissions at work 

 
An employee must refuse to work if continuing to do so would endanger the health and safety of 
the employee, fellow employees, or others. The worker must immediately report the 
circumstances of the unsafe condition to his or her supervisor or manager. If the unsafe condition 
is not remedied or the issue is not resolved the Manager, Occupational Health & Safety must be 
contacted. 
 
GENERAL RULES 
 

1. For all secured worksites, contracted workers are required to sign in and sign out each day 
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2. (Access cards may be issued – a worker may need to provide an Identification document 
(i.e. Driver’s License) in exchange). 

3. Personal protective equipment, as determined by the City, through consultation with the 
Contractors Health and Safety Representatives must be worn when and where required. 
(Hard Hats, Safety Footwear, Safety Vests and Safety Glasses must be worn on active 
construction sites. Hearing Protection must be worn when noise levels are above 85dBA.) 

4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated. 

5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents. 

6. Report ALL injuries to your supervisor immediately and notify the City’s site representative. 

7. Report any unsafe conditions, including someone under the influence or hazards, which 
may allow an injury to occur to you, a fellow worker, or others on the worksite. 

8. Report any property damage, regardless of how minor. 

9. Restricted and controlled products will be labeled, used and stored in accordance with the 
associated regulations, e.g., WHMIS. Follow all procedural instructions when using or 
handling hazardous materials/controlled products and ensure that all containers of 
hazardous/controlled product materials are properly labelled and stored in designated 
areas. 

10. Obey all posted signs and notices. Do not venture into areas that you are not authorized 
to enter. 

11. Always use the correct posture when lifting and get assistance if the weight is excessive. 

12. Do not work within the limits of approach to high voltage equipment. 

13. If working at heights greater than 10 feet a Fall Protection system must be in place. The 
appropriate Fall Protection equipment must be worn at all times. If working at 25 feet or 
higher, that is not protected by permanent guardrails, a written workplace fall protection 
plan must be developed. 

14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be 
maintained at all times): 

a. Aisles are to be kept clear at all times. 

b. Individual work areas are to be kept clean and tidy. All materials, tools, products 
and equipment are to be kept in their designated areas. 

c. Liquid spills are to be cleaned up immediately to prevent slips and falls. 

d. Accumulation of oily rags, combustible refuse or similar fire hazards will not be 
tolerated. 

15. Fire Prevention: 

a. Become familiar with surroundings and emergency exit. 

b. Ensure aisles and exits are not blocked at any time. 

c. Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it 
can be recharged. 

16. Equipment Operation (Any equipment, which could create a hazard, must be maintained 
in good condition): 

a. Equipment must not be repaired, adjusted or operated unless by a "competent person" 
who understand the safe operating procedures. 

b. Always be aware of the use and location of the "EMERGENCY STOP" button, if 
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equipment is so equipped, before using the equipment. 

c. Loose clothing, jewelry and long hair must be secured to prevent becoming entangled 
with equipment. 

d. The Operator must check all safety devices on equipment before operation. 

e. All equipment must be turned off and the appropriate "lock-out" procedure followed, 
prior to repairs, cleaning, adjustment or lubrication. 

f. Radio/I-pod Headphones are not allowed to be worn during regular work operations. 

g. All ladders must be of an approved type and length. Unacceptable ladders must be 
removed immediately from the premises. 

h. All vehicles and equipment on City property must be kept in safe mechanical condition 
at all times and be operated only by persons with a valid driver’s license and/or proper 
training and qualifications. 

i. Contractors will not operate any equipment, valves, switches, etc., which are part of 
the City’s operation, unless specific permission is received from the Department 
Representative. 

17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized 
equipment, you run the risk of loss of life or damage to property if you hit any of the many 
buried cables, conduits, gas or oil pipelines and/or other underground facilities that serve 
our city. BC One Call Must be called and a ticket obtained prior to commencing any ground 
disturbance activities. 

18. An Exposure Control Plan and written Safe Work Procedures and must be accessible for 
work tasks that involve handling or disturbing Asbestos (ie. AC pipe), Lead (ie. paint) or 
Silica (ie. concrete) containing products. 

 
This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S 
regulation. Each individual Contractor must have specific health and safety safe work rules and 
procedures that apply to their work tasks. Each Contractor must comply with the Workers’ 
Compensation Act and WorkSafeBC Occupational Health & Safety Regulation and to provincial, 
and local laws and regulations. If a contractor is unable to comply they must bring this to the 
attention of their qualified safety representative and to the Prime Contractor safety representative 
immediately. 
 
 
Authorized Signature:    
 
 
Name:    

(Please Print) 
 
Date:    
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ATTACHMENT 4 – SAMPLE HOT WORK PERMIT 
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