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REQUEST FOR QUOTATIONS 
 

(TO BE READ WITH “INSTRUCTIONS TO TENDERERS – PART II” CONTAINED IN THE EDITION OF THE PUBLICATION 
“MASTER MUNICIPAL CONSTRUCTION DOCUMENTS” SPECIFIED IN SCHEDULE 1 BELOW) 

 
1. INTRODUCTION 
 

The City of Surrey (the “Owner”) invites Contractors to provide a quotation on the form 
attached as Schedule C (the “Quotation”) for the supply of the goods (if any) and services 
described in Schedule A (the “Work”).  The description of the Work sets out the minimum 
requirements of the Owner.  A person that submits a Quotation (the “Contractor”) should 
prepare a Quotation that meets the minimum requirements, and may as it may choose, in 
addition, to also include goods, services or terms that exceed the minimum requirements. 
  

2. ADDRESS FOR DELIVERY 
 
A Quotation should be labelled with the Contractor’s name, RFQ title and number.  A 
Quotation should be submitted in the form attached to this RFQ as Schedule C – Form of 
Quotation. 
 
The Contractor may submit a Quotation either by email or in a hard copy, as follows: 
 
(a) Email 
 
If the Contractor chooses to submit by email, the Contractor should submit the Quotation 
electronically in a single pdf file to the Owner by email at:  purchasing@surrey.ca.  
 
PDF emailed Quotations are preferred and the Owner will confirm receipt of emails.  Note 
that the maximum file size the Owner can receive is 10Mb.  If sending large email 
attachments, Contractors should phone to confirm receipt.  A Contractor bears all risk that 
the Owner’s equipment functions properly so that the Owner receives the Quotation. 
 
(b) Hard Copy 
 
If the Contractor chooses NOT to submit by email, the Contractor should submit one 
original unbound Quotation and one (1) copy (two (2) in total) which should be delivered to 
the Owner at the office of: 
 
Name:   Richard D. Oppelt 

Purchasing Manager 
at the following location: 

 
Address:  Surrey City Hall 

Finance & Technology Department – Purchasing Section 
Reception Counter 5th Floor West 
13450 – 104th Avenue, Surrey, B.C., Canada, V3T 1V8 

 
3. DATE 

 
The Owner would prefer to receive Quotations on or before June 13, 2017.  The Owner's 
office hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays. 
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4. INQUIRIES 

 
All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to: 
 
Name:   Richard D. Oppelt, Purchasing Manager 
Email:   purchasing@surrey.ca 
 
Reference:  1220-040-2017-075 
 

5. ADDENDA 
 
If the Owner determines that an amendment is required to this RFQ, the Owner’s 
Representative will issue a written addendum by posting it on the BC Bid Website at 
www.bcbid.gov.bc.ca (the “BC Bid Website) and the Owner Website at www.surrey.ca 
(the “Owner Website”) that will form a part of this RFQ.  It is the responsibility of Contractor 
to check the BC Bid Website and the Owner Website for addenda.  The only way this RFQ 
may be added to, or amended in any way, is by a formal written addendum.  No other 
communication, whether written or oral, from any person will affect or modify the terms of 
this RFP or may be relied upon by any Contractor.  By delivery of a Quotation, the 
Contractor is deemed to have received, accepted and understood the entire RFQ, including 
any and all addenda. 

 
6. NO CONTRACT 

 
This RFQ is simply an invitation for quotations (including prices and terms) for the 
convenience of all parties.  It is not a tender and no obligations of any kind will arise from 
this RFQ or the submission of Quotations.  The Owner may negotiate changes to any 
terms of a Quotation, including terms in Schedule A, Schedule B and Schedule C and 
including prices, and may negotiate with one or more Contractors or may at any time invite 
or permit the submission of quotations (including prices and terms) from other parties who 
have not submitted Quotations. 
 

7. ACCEPTANCE 
 
A Quotation will be an offer to the Owner which the Owner may accept at any time by 
signing the copy of the Quotation and delivering it to the Contractor.  A Quotation is not 
accepted by the Owner unless and until both the authorized signatory of the Contractor and 
the authorized signatory of the Owner have signed.  Delivery of the signed Quotation by the 
Owner may be by pdf email.  In that event, the resulting Contract will be comprised of the 
documents included in the definition of Contract in Schedule B – Draft Contract. 

 
8. CONTRACTOR'S EXPENSES 

 
Contractors are solely responsible for their own expenses in preparing and submitting 
Quotations, and for any meetings, negotiations or discussions with the Owner or its 
representatives and consultants, relating to or arising from the RFQ.  The Owner will not be 
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or 
loss of anticipated profits, incurred by the Contractor in preparing and submitting a 
Quotation, or participating in negotiations for a contract, or other activity related to or arising 
out of this RFQ. 
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9. CONTRACTOR'S QUALIFICATIONS 

 
By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience with the requirements of the Work.   
 

10. CONFLICT OF INTEREST 
 
A Contractor must disclose in its Quotation any actual or potential conflicts of interest and 
existing business relationships it may have with the Owner, its elected or appointed officials 
or employees.  The Owner may rely on such disclosure. 
 

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS 
 
Contractors and their agents will not contact any member of the City Council, City staff or 
City consultants with respect to this RFQ, other than the contact person named in 
Section 4, at any time prior to the award of a Contract or the cancellation of this RFQ. 
 

12. CONFIDENTIALITY 
 
All Quotations become the property of the Owner and will not be returned to the Contractor.  
All Quotations will be held in confidence by the Owner unless otherwise required by law.  
Contractors should be aware the Owner is a "public body" defined by and subject to the 
Freedom of Information and Protection of Privacy Act of British Columbia. 
 

13. SIGNATURE 
 
The legal name of the person or firm submitting the Quotation should be inserted in the 
Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the 
Contractor and include the following: 
(a) If the Contractor is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Quotation should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Quotation on behalf of the corporation is submitted; 

(b) If the Contractor is a partnership or joint venture then the name of the partnership or 
joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the Owner that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or 
joint venturer is a corporation then such corporation should sign as indicated in 
subsection (a) above; or 

(c) If the Contractor is an individual, including a sole proprietorship, the name of the 
individual should be included. 
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SCHEDULE A – SCOPE OF WORK AND CONTRACT DRAWINGS 
 

PROJECT TITLE:  2017 Pavement Cut Services 
 
PROJECT No.:  1220-040-2017-075 

 
1. DESCRIPTION OF SCOPE OF WORK 
 

To provide all labour, supervision, materials, plant, equipment, layout, survey, permits, and 
inspections, and related services to the Owner’s pavement cut program as noted in the 
drawings.  Furnish certificates confirming work conforms to requirements of Authorities 
having jurisdiction.   

 
The general components of Work includes, but not limited to, surface mill and full depth mill 
and repaving of failed existing pavement cuts and general road failures (eg. Potholes, 
distressed pavement, etc.) as identified in the attached contract maps and location lists.  
 
The Work will be undertaken at the Place of Work, as follows: 
 
Various locations in Surrey, B.C. 
 
The detailed scope of work is as described on the Contract Drawings (listed below), Special 
Provisions (Schedule B – Appendix 1), and Supplementary Specifications -Project (Schedule 
B- Appendix 2). 

 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 

 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 
2. CONTRACT DRAWINGS – (PROJECT) 
 

The following drawings are included as part of this RFQ. 
 
 

DRAWING NUMBER DRAWING No. DATE REVISION NO. REVISION 
DATE 

SPECIFICATION 

 
Civil Drawings as prepared by R.F. Binnie & Associates 
 

Roadworks - South 17-0004-R1 2017.04.18 A 2017.06.01 

Roadworks - Central 17-0004-R2 2017.04.18 A 2017.06.01 
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Roadworks - North 17-0004-R3 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D1 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D2 2017.04.18 A 2017.06.01 

 
The following pdf Contract Location Lists (Project) are included in the RFQ documents: 
 
 2017 Pavement Cut Services Location List – South Surrey 

 2017 Pavement Cut Services Location List – Central Surrey 

 2017 Pavement Cut Services Location List – North Surrey 
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SCHEDULE B 
SAMPLE FORM OF AGREEMENT 

 
 

1. Form of Agreement between Owner and Contractor 
 
2. Schedule 1 – Schedule of Contract Documents 
 
3. Schedule 2 – List of Contract Drawings 
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SAMPLE FORM OF AGREEMENT 
 
 BETWEEN OWNER AND CONTRACTOR 

 This agreement (the “Agreement”) made in duplicate this  

 ______ day of ___________, 20_____. 

Contract: 
 

Reference No. 
( TITLE OF CONTRACT )  

 ( OWNER’S CONTRACT REFERENCE NO. ) 

 
 BETWEEN:  

 The City of Surrey 

  ( NAME OF OWNER ) 

  (the “Owner”) 

   

 AND: 

   

 

 
(NAME AND OFFICE ADDRESS OF CONTRACTOR) 

 

  (the “Contractor”)  

The Owner and the Contractor agree as follows: 
 

Article 1 The Work 
Start / 
Completion 
Dates 

1.1  The Contractor will perform all Work and provide all labour, 
equipment and material and do all things strictly as required by 
the Contract Documents.  

1.2  The Contractor will commence the Work in accordance with the 
Notice to Proceed. The Contractor will proceed with the Work 
diligently, will perform the Work generally in accordance with the 
construction schedules as required by the Contract Documents 
and will achieve Substantial Performance of the Work on or 
before 80 Days from the Notice to Proceed date subject to the 
provisions of the Contract Documents for adjustments to the 
Contract Time. The Contractor will provide the service for the 
period commencing on July 10, 2017 and, terminating on October 
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31, 2017 (the “Term”). 
 

1.3  Time shall be of the essence of the Contract. 

Article 2 Contract 
Documents 

2.1  The Contract Documents consist of the documents listed or 
referred to in Schedule 1, entitled Schedule of Contract 
Documents, which is attached and forms a part of this 
Agreement, and includes any and all additional and amending 
documents issued in accordance with the provisions of the 
Contract Documents.  All of the Contract Documents shall 
constitute the entire Contract between the Owner and the 
Contractor. 

2.2 
 
 
 

The Contract supersedes all prior negotiations, representations 
or agreements, whether written or oral, and the Contract may be 
amended only in strict accordance with the provisions of the 
Contract Documents. 

 

Article 3 Contract Price 3.1  The price for the Work (“Contract Price”) shall be the sum in 
Canadian dollars of the following 

 1.1.1 the product of the actual quantities of the items of Work 
listed in the Schedule of Quantities and Prices which are 
incorporated into or made necessary by the Work and the 
unit prices listed in the Schedule of Quantities and Prices; 
plus 

 1.1.2 all lump sums, if any, as listed in the Schedule of Quantities 
and Prices, for items relating to or incorporated into the 
Work; plus 

 1.1.3 any adjustments, including any payments owing on account 
of Changes and agreed to Extra Work, approved in 
accordance with the provisions of the Contract Documents. 

3.2  The Contract Price shall be the entire compensation owing to the 
Contractor for the Work and this compensation shall cover and 
include all profit and all costs of supervision, labour, material, 
equipment, overhead, financing, and all other costs and expenses 
whatsoever incurred in performing the Work.  

 
Article 4 Payment 4.1  Subject to applicable legislation and the provisions of the Contract 

Documents, the Owner shall make payments to the Contractor. 

 4.2  At the substantial performance, a holdback will be made from the 
monthly progress payment to the Contractor.  The holdback shall 
be the lesser of $30,000 or 5% of the total Contract value including 
any change orders.   
 
This holdback shall be released upon the submission, by the 
Contractor, of sufficient field data, to the Contract Administrator, for 
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the creation of as-constructed drawings. The sufficiency of data will 
solely be determined by the Contract Administrator before 
instructing the Owner, in writing, for the release of this holdback.  
 

Article 5 Rights and 
Remedies 

5.1  The duties and obligations imposed by the Contract Documents 
and the rights and remedies available thereunder shall be in 
addition to and not a limitation of any duties, obligations, rights and 
remedies otherwise imposed or available by law.  

 5.2  Except as specifically set out in the Contract Documents, no action 
or failure to act by the Owner, Contract Administrator or Contractor 
shall constitute a waiver of any of the parties’ rights or duties 
afforded under the Contract, nor shall any such action or failure to 
act constitute an approval of or acquiescence in any breach under 
the Contract.  

 
Article 6 Notices 6.1  Communications among the Owner, the Contract Administrator and 

the Contractor, including all written notices required by the Contract 
Documents, may be delivered by hand, or by fax, or by pre-paid 
registered mail to the addresses as set out below. 

 
The Owner: 

 City of Surrey 

13450-104 Avenue  

Surrey, B.C. 

V3T 1V8 

Attention: Tina Oakley 
 

 
The Contractor: 

  

 

 

Attention:  
 

 
The Contract Administrator: 

  R.F. Binnie & Associates 

101 – 19232 Enterprise Way 

Surrey, B.C., V3S 6J9 

Attention: Kyle Neufeld, EIT 
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 6.2  A communication or notice that is addressed as above shall be 
considered to have been received 

 1.1.4 immediately upon delivery, if delivered by hand; or 

 1.1.5 after 5 Days from date of posting if sent by registered mail. 

 6.3  The Owner or the Contractor may, at any time, change its address 
for notice by giving written notice to the other at the address then 
applicable. Similarly if the Contract Administrator changes its 
address for notice then the Owner will give or cause to be given 
written notice to the Contractor. 

 
Article 7 General 7.1  This Contract shall be construed according to the laws of British 

Columbia. 

7.2  The Contractor shall not, without the express written consent of the 
Owner, assign this Contract, or any portion of this Contract. 

7.3  The headings included in the Contract Documents are for 
convenience only and do not form part of this Contract and will not 
be used to interpret, define or limit the scope or intent of this 
Contract or any of the provisions of the Contract Documents.  

7.4  A word in the Contract Documents in the singular includes the 
plural and, in each case, vice versa.  

7.5  This agreement shall enure to the benefit of and be binding upon 
the parties and their successors, executors, administrators and 
assigns. 

 
Article 8 Term and 

Renewals 
8.1  Initial Term: The City agrees to engage, and does hereby engage, 

the Contractor for the year 2017. (“Initial Term”), unless otherwise 
terminated or renewed in accordance with this Contract. 

8.2  Renewal Term(s): This Contract will not automatically renew.  The 
City may, at its sole discretion, continue this Contract for two (2) 
additional twelve month terms in 2018 and 2019. A decision to 
extend will be based on customer satisfaction, Contractor service 
performance, and need for the Service. Extensions shall be 
executed by City giving written notice to the Contractor not less 
than one hundred (100) calendar days following the then-current 
Contract term’s expiration and Contractor accepting such 
extension. No changes in term and conditions shall be permitted 
during these extensions unless specifically agreed to in writing. 

 
Article 9 Program Year 

Unit 
Adjustment 

9.1  Tendered unit prices shall remain firm for Year One (2017). 

9.2  The unit prices for all work performed under the 2018 and 2019 
Program (Year Two and Three), shall be subject to adjustment 
during the term by a percentage which shall not be greater than the 
percentage increase in the Consumer Price Index (all items) for 
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Vancouver, British Columbia as published by Statistics Canada 
(“CPI”) or any successor government agency for the Calendar Year 
immediately preceding the award of next year’s contract.  
The unit prices include, without limitation, all the Contractor’s 
obligations hereunder regardless of the difficulty, labour, materials, 
plant and equipment, supervision, disbursements and all applicable 
taxes, fees, overheads, and all other direct and indirect cost 
incurred by the Contractor. 

 
 IN WITNESS WHEREOF the parties hereto have executed this Agreement 

the day and year first written above. 

Contractor: 

  

(FULL LEGAL NAME OF CORPORATION, PARTNERSHIP OR 
INDIVIDUAL) 
 
 
(AUTHORIZED SIGNATORY)  (SIGN & PRINT NAME) 
 
 
(AUTHORIZED SIGNATORY)  (SIGN & PRINT NAME) 
 

 

Owner:  

  
City of Surrey 
 
 
(AUTHORIZED SIGNATORY) (SIGN, PRINT NAME & 
POSITION) 
 
 
(AUTHORIZED SIGNATORY)  (SIGN, PRINT NAME & 
POSITION) 
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Schedule B – Sample Agreement 
 

Schedule 1:  Schedule of Contract Documents 
 

The following is an exact and complete list of Contract Documents, as referred to in Article 2.1 of the 
Agreement. 
 

Note:  The documents noted with “*” are contained in the “Master Municipal Construction Documents – 
General Conditions, Specifications and Standard Detail Drawings”, Platinum edition dated 2009, and the 
documents noted with “**” are contained in the City of Surrey Supplementary Master Municipal 
Construction Documents, edition dated January, 2016.  All sections of this publication are included in the 
Contract Documents. 
 

1. Agreement, including Schedules; 

2. Addenda, if any; 

3. Supplementary General Conditions, Project; 

4. Supplementary General Conditions**; 

5. General Conditions*; 

6. Supplementary Specifications, Project; 

7. Supplementary Specifications**; 

8. Specifications*; 

9. Contract Drawings; 

10. Supplementary Standard Detail Drawings**; 

11. Standard Detail Drawings*; 

12. Executed Form of Quotation, including all Appendices, and Form of Agreement; 

13. Schedule 2 to the Agreement – “List of Contract Drawings”; 

14. Instructions to Contractors – Part I; and 

15. Instructions to Tenderers – Part II*. 

A portion of the Contract Documents are included by reference.  Copies of these documents have not 
been included with the RFQ package.  These documents are the Instructions to Tenderers -Part II, 
General Conditions, Specifications and Standard Detail Drawings.  They are those contained in the 
publication entitled “Master Municipal Construction Documents - General Conditions, Specifications and 
Standard Detail Drawings” and the latest edition of “City of Surrey Supplementary Master Municipal 
Construction Documents - Supplementary General Conditions, Supplementary Specifications, and 
Supplementary Standard Drawings”.  Refer to Schedule 1 to the Agreement or, if not specified in 
Schedule 1, then the applicable edition shall be the most recent edition as of the date of the RFQ D 
preferred Date.  All sections of this publication are by reference included in the Contract Documents. 
 

Any additional information made available to Contractors prior to the preferred Date by the Owner or 
representative of the Owner, such as geotechnical reports or as-built plans, which is not expressly 
included in Schedule 1 or Schedule 2 to the Agreement, is not included in the Contract Documents.  Such 
additional information is made available only for the assistance of Contractors who must make their own 
judgment about its reliability, accuracy, completeness and relevance to the Contract, and neither the 
Owner nor any representative of the Owner gives any guarantee or representation that the additional 
information is reliable, accurate, complete or relevant. 
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Schedule B – Sample Agreement 
 

(COMPLETE LISTING OF ALL DRAWINGS, PLANS AND SKETCHES WHICH ARE TO FORM A PART OF THE CONTRACT 
OTHER THAN STANDARD DETAIL DRAWINGS AND SUPPLEMENTARY STANDARD DETAIL DRAWINGS.) 

 
Schedule 2:  List of Contract Drawings 

 
TITLE DRAWING No. DATE REVISION NO. REVISION 

DATE 
 
Civil Drawings as prepared by R.F. Binnie & Associates 
 

Roadworks - South 17-0004-R1 2017.04.18 A 2017.06.01 

Roadworks - Central 17-0004-R2 2017.04.18 A 2017.06.01 

Roadworks - North 17-0004-R3 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D1 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D2 2017.04.18 A 2017.06.01 

 
The following pdf Contract Location Lists (Project) are included in the RFQ documents: 
 
 2017 Pavement Cut Services Location List – South Surrey 

 2017 Pavement Cut Services Location List – Central Surrey 

 2017 Pavement Cut Services Location List – North Surrey 
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Schedule B – Appendix 1 
Supplementary General Conditions 

(Project) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
These Supplementary General Conditions (Project) should be read in conjunction with the General Conditions contained in the 
Master Municipal Construction Documents, Volume II, Printed 2009. 
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SCHEDULE B – APPENDIX 1 
 

SUPPLEMENTARY GENERAL CONDITIONS (PROJECT) 
 

SGC 1  Scope of Work 
 

The Contractor will provide all labour, materials, equipment and plant and other related 
services to the Owner’s pavement cut program. 
 
The general components of the Work include, but not limited to, surface mill and full depth 
mill and repaving of failed existing pavement cuts and general road failures (eg. Potholes, 
distressed pavement, etc.) as identified in the attached contract maps and location lists 
 
The Work will be undertaken at the Place of the Work, as follows: 
 
Various locations in Surrey, B.C. 
 
The Contractor is to furnish certificates confirming Work conforms to requirements of 
Authorities having jurisdiction.   
 
The detailed scope of work is as described on the Contract Drawings (listed below), 
Supplementary General Conditions (Schedule B – Appendix 1), and Supplementary 
Specifications - Project (Schedule B- Appendix 2). 
 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 
 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 
SGC 2  Contract Time 
 

The Work under this Contract is to be completed not later than: 
 
October 31, 2017 
 
Should the Contractor fail to complete the Work under the Contract with the individual 
milestone date/s indicated above, the Owner will be entitled to compensation from the 
Contractor, including but not limited to deductions from payments for the following: 
 
(a) As a genuine pre-estimate of the Owner’s increased costs for the Consultant and 
the Owner’s own staff caused by such delay an amount of $500.00 Tina Oakley, Streets 
Engineering Assistant, Telephone: 604-598-5788 Email: TOakley@surrey.ca.  
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SGC 6   Schedule of Prices 
 
 This Contract is a combination of unit prices and lump sums. 
 
 Any Work item that is not implicitly described, or inferred, as being included in any regular 

item or optional item in the Schedule of Prices shall be included in the lump sum price 
proposed for ‘Miscellaneous Work’. 

 
 For unit price items, the number of units for each item (i.e., quantities) as listed in the 

Schedule of Prices has been estimated.  Actual quantities will vary.  Payment will be made 
based on the measurement of the actual quantity of Work incorporated into the Contract. 

 
 The unit prices for each item will be applicable regardless of the variation in the actual 

quantity as compared to the estimated quantity.  No adjustment to the unit price will be 
considered as a result of such variation. 

 
SGC 7  Coordination 
 

The Contractor will be responsible for coordinating with other Contractors Owner forces, 
outside agencies and others as required throughout the Contract Documents.  While it is 
not an all-inclusive list of potential coordination requirements, the following list of known 
activities that the Contractor should be aware of when planning for coordination: 
 
Other Contractors 
 
The Contractor will be required to coordinate their schedule and work program with the 
following construction activities, which will be tendered to other Contractors by the Owner 
and will be construction concurrent with the Contract Documents. 
 
City of Surrey Road Crews 
City of Surrey Line Painting Crews  
Traffic Loop Detector Replacement Crews 

 
SGC 8  Availability of Place of the Work 
  

The Place of the Work, is available for the immediate commencement of the Work.  The 
anticipated start date is July 10, 2017. The Contractor will schedule the Work accordingly. 

 
SGC 9  Quality Assurance 
 

Work covered shall be performed by a single firm experienced in road construction work of 
a similar nature and scope.  Subject to approval of the Owner, the Contractor may 
subcontract any work to be performed under this Contract.  However, the election to 
subcontract work shall not relieve the Contractor from responsibility or liability which it has 
assumed under this Contract and the Contractor shall remain liable to the same extent that 
its liability would attach, as if the Work had been performed by the Contractor's own 
employees. 
 
All materials and hardware to be supplied by the Contractor, which are not specifically 
described herein, shall be of suitable construction, composition and quality to achieve their 
intended function.  

RFQ No.: 1220-040-2017-075 for 2017 Pavement Cut Services Page 18 of 70



SGC 10 Job Conditions 
 

The Contractor shall be familiar with the project location and how the existing conditions will 
affect their work.  This is so that no misunderstanding may arise afterwards as to the 
character or as to the extent of the Work to be done; likewise, in order to advise and 
acquaint themselves with all precautions to be taken in order to avoid injury to person or 
property of another.  

 
SGC 11 Environmental Protection  
 

The Contractor warrants that it will not produce or discharge in any manner or form, directly 
or indirectly, chemicals or toxic substances into the environment and that all equipment 
used will not pose a hazard to, or harm or adversely affect anyone coming into contact with 
it and covenants and agrees to provide the Owner with an environmental plan (where 
applicable), acceptable to the Owner, which plan shall outline the procedures to be followed 
by the Contractor to prevent the production or discharge of chemicals or toxic substances 
into the environment and the actions to be taken should the discharge occur. 
 
The Contractor will be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, Owner 
by-laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 
 
The Contractor will report to the Owner immediately if any hazardous or toxic materials are 
found or discovered.  Such materials are to be left untouched and the area is to be marked 
and cordoned off to prevent any access to the workers and the public.  
 

SGC 12 Safety 
 
The Contractor will be responsible for site safety at the Place of the Work as and to the 
extent required by applicable construction safety legislation, regulations and codes, 
including Workers Compensation Act and applicable regulations, and by good construction 
practice. 
 
Safety – Fall Protection - The Contractor and any trade Contractor shall include for all fall 
protection equipment and requirements necessary to complete scope of Work in a safe 
manner and in compliance with the site safety plan, which includes:  Fall protection must be 
worn when working at a height over 6 ft. or as the hazards present necessity. 
 
Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the 
Place of the Work, the Contractor is to make themselves aware of any and all on-site 
hazards including but not limited to underground and overhead utilities near to the Work 
area and to take every precaution necessary to eliminate any risk that may exist.  If an on-
site hazard exists that is causing or may cause injury to any person(s), the Contractor is to 
take immediate action to mitigate risk and damage, and then notify the Owner and the 
Owner’s Consultant (if any). 
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SGC 13 Traffic Control 
 
The Contractor shall at all times ensure that safety of the public (vehicular and pedestrian 
traffic) and its employees while carrying out the road repair work at various locations 
throughout the City of Surrey. 
 
Whenever such works are carried out, the Contractor at his expense, is to provide: 
 
• all necessary signs, materials, barricades, and other warning devices; 
• qualified and trained Traffic Control Personnel for traffic flagging services; and, 
• in some cases, equipment such as flashing arrow boards, cones, etc. 
 
These are specified in accordance with the Province of British Columbia, Ministry of 
Transportation & Highways’ General Specifications for Highway Jurisdiction, Section 194 
(Appendix A), and the Traffic control Manual for Work on Roadways, 1995 and the Traffic 
Control Manual for Work on Roadways, Field and Office Edition, (1999 Update). Please 
visit  
 
http://www.th.gov.bc.ca/trafficcontrol/tc_guidelines1.htm for the latest updates. 
 
Additional services to ensure safety may be required at the discretion of the Owner.  The 
Contractor is to provide such additional services as directed at no extra cost. 

 
SGC 14 Construction Access and Traffic Maintenance 

 
The designated access to and from the construction site must be approved by the Owner.  
All construction traffic must use the designated access including heavy equipment, trucks 
and workers’ personal vehicles. 
 
Construction access to the Place of the Work areas within existing building for workers and 
delivery of materials shall be designated by the Owner.  No other existing exits or entrances 
shall be used by workers for access or for delivery of materials. 
 
The Contractor shall conduct construction operations with minimum interference to adjacent 
roadways, sidewalks and access facilities in general and shall keep such areas free from 
materials, debris and equipment at all times.  The Contractor shall not close or obstruct 
existing roadways, sidewalks, parking areas or delivery points and shall not place or store 
materials or park cars on same. 
 
The Contractor shall cooperate in all ways with the Owner in all matters concerning 
necessary interference with normal operation of the Place of the Work.  Minimizing 
disruption of normal facility/site operation and vehicular movements at the Place of the 
Work is an essential requirement of the Contract. 
 
The Contractor shall: 
(a) Include project phasing strategies in the Construction Schedule to minimize traffic 

disruption on the Place of the Work. 
(b) Should provide one (1) week minimum notice to the Owner, previous to any 

disruption or alteration of access to the Place of the Work.  The Contractor shall 
provide all signs, pylons and flag persons necessary to direct vehicular traffic 
around work in progress. 
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(c) The Contractor shall maintain access to existing fire hydrants and siamese 
connections and shall keep entrances and exits to existing and adjacent buildings 
clear at all times. 

 
See SSP22 for more information regarding Traffic Control and payment 

 
SGC 15 Proposed Substitutions 

 
Acceptance of material specifications that are an equal or higher level of quality compared 
to the material specified will not be unreasonably withheld. 
 
Quotations for equipment substitutions to be made as separate line items and as additive or 
deductive alternates to the base equipment bid. 
 
Evaluation of the substitutions to be made solely by the Owner whose decision shall be 
final. 

 
SGC 16 Manuals 
 

Installation and operator’s manuals must accompany equipment delivered.  Electrical, 
mechanical, and plumbing booklets shall be provided to the Owner, as per the 
Specifications. 
 
All manual(s) must be furnished prior to payment and delivered to the Owner.  Failure to 
deliver all manual(s) that are ordered may result in non-payment until all manual(s) are 
received. 

 
SGC 17   Hours of Work 
 

Refer to the City of Surrey applicable bylaws for acceptable work hours.  
 
No work is to be performed outside of these acceptable work hours without written approval 
from the Owner, and with approval by obtaining a noise variance if required. 
 
All work shall conform to local bylaws, including building and parking bylaws and municipal 
guidelines and regulations.  This includes Building Bylaws and Noise Restrictions, which 
will apply to all work being completed.  Where Work or the Construction Schedule does not 
permit compliance with the Bylaws, the Contractor shall request permission from the Owner 
for special exemptions from the bylaws.  No extra compensation, in any form (e.g. overtime, 
etc.) will be given without prior written approval from the Owner. 
 

SGC 18 Damage 
 

The Contractor will be responsible for any and all damages to property or persons and for 
any losses or costs to repair or remedy the Works as a result of any negligent act or 
omission, or misconduct in the performance of the Works and its subcontractor’s Work and 
shall indemnify and hold harmless the Owner, its officers, agents and employees from all 
suits, claims, actions or damages of any nature whatsoever resulting therefrom unless such 
loss, damage, injury or loss results from or arises out of the error, omission and/or negligent 
acts of the Owner, or its officers, for subsequent correction of any such error, omission 
and/or negligent acts or of its liability for loss or damage resulting therefrom.  Except as to 
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professional liability, these indemnities shall not be limited by the listing of any insurance 
coverage. 

 
SGC 19 Worksite Conduct 
 

All labourers and workers, while working in and around the various locations in Surrey, 
British Columbia, and the Owner facilities, shall act in a professional manner.  The 
Contractor is to enforce proper discipline and decorum among all labourers and workers on 
the worksite and is to control, among other things: 1) noise, including music; 2) the use of 
offensive language; 3) smoking or drinking of alcoholic beverages on the worksite; 4) 
physical violence; 5) riding in the passenger elevators; 6) thievery; and 7) the transportation 
of articles or materials deemed hazardous.  If the Owner determines, in its sole discretion, 
that any labourer need to be removed due to his or her failure to comply with the terms of 
this provision, the Contractor will remove such labourers from the worksite immediately. 
 
Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be 
under the influence shall be escorted off site. 
 

SGC 20 Cleanliness and Disposal of Unwanted Materials 
 

Continuous daily clean up of the Work areas shall be performed by the Contractor and 
trade Contractor throughout the performance of the Work and will be undertaken in 
accordance with the Contractor’s waste management plan.  Clean up of waste products 
and debris generated by the Contractor and any trade Contractor outside of the building 
and on the site shall be the responsibility of the Contractor.  Should the Owner be required 
to clean up the work of the Contractor or trade Contractor the cost of such clean up will be 
recovered from the Contractor. 
 
The Contractor shall dispose of all debris, trash and unsuitable materials collected under 
this Contract off site.  The Contractor is solely responsible for any and all damages done or 
regulations violated in the disposal of waste materials and for any other actions, which the 
Contractor performs. 
 
The Contractor warrants that it will produce or discharge in any manner or form, directly or 
indirectly, chemicals or toxic substances into the environment and that all equipment used 
will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and 
covenants and agrees to provide the Owner with an environmental plan (where applicable), 
acceptance to the Owner, which plan shall outline the procedures to be followed by the 
Contractor to prevent the production or discharge of chemicals or toxic substances into the 
environment and the actions to be taken should the discharge occur. 

 
The Contractor shall be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, Owner by-
laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 

 
SGC 21 Accidents; Equipment Safety 
 
 Any and all accidents, regardless of how minor, involving another person, private property, 

or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested.  
The Owner shall also be contacted immediately and be provided a copy of any reports.  
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 The Contractor shall assume all responsibility for damages to property or injuries to 

persons, including accidental death, attorneys fee and costs of defense which may be 
caused by Contractor’s performance of this Contract, whether such performance be by 
itself, its subcontractor, or anyone directly or indirectly employed by Contractor or its 
subcontractors and whether such damage shall accrue or be discovered before or after 
termination of this Contract. 

 
 The Contractor’s equipment operators shall maintain good safety and driving records, and 

use extreme caution during the performance of the Work. 
 
SGC 22 Permits and Fees 
 

The Contractor is to secure and pay for any additional permits, and governmental fees, 
licenses and inspection necessary for proper execution and completion of the Work which 
is customarily secured after execution of an agreement and which is legally required.  The 
Contractor is to comply with and give notices required by laws applicable to performance of 
the Work. 

 
SGC 23 Final Completion and Payment 
 

When the Work is finally complete and the Contractor is ready for a final inspection, the 
Contractor is to notify the Owner, in writing.  Thereupon, the Owner will perform a final 
inspection of the Work.  If the Owner confirms that the project is complete including all 
deficiencies, is in full accordance with this Contract and the Contractor has performed all of 
its obligations, is hereby entitled to submit for final payment, subject to the Builders Lien 
Act. 

 
SGC 24 Workmanship 
 

(a) General:  Workmanship shall be of best quality, executed by workers experienced 
and skilled in respective duties for which they are employed.  Do not employ any 
unfit person or anyone unskilled in their respective duties.  The Owner reserves the 
right to dismiss for site, workers deemed incompetent, careless, insubordinate or 
otherwise objectionable.  Decisions as to quality of fitness of workmanship in cases 
of dispute rest solely with the Owner, whose decision shall be final. 

(b) Coordination:  Ensure cooperation of workers in laying out work.  Maintain efficient 
and continuous supervision. 

(c) Protection of Work in progress:  The Contractor is to adequately protect Work 
completed or in progress.  Work damaged or defaced due to failure in providing 
such protection is to be removed and replaced, or repaired, as directed by the 
Owner at no cost to the Owner. 

 
Should any dispute arise regarding the quality of the workmanship, materials or products 
used in the performance of the Work, the final decision regarding the acceptable quality of 
the workmanship, and fitness of the materials and products rests strictly with the Owner. 
 
Additionally, all Works required hereunder will be performed as promptly as possible, and in 
any event within the time stated by the Owner, and such Work will be subject to approval 
and acceptance of the Owner, but such approval and acceptance will not relieve the 
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Contractor from the obligation to correct any incomplete, inaccurate or defective Work, all of 
which shall be promptly remedied by the Contractor on demand, without cost to the Owner. 
 
 

***END OF PAGE*** 
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Schedule B – Appendix 2 
Supplementary Specifications 

(Project) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
These Supplementary Specifications (Project) should be read in conjunction with the Specifications contained in the Master 
Municipal Construction Documents, Volume II, Printed 2009 and the City of Surrey Supplementary Specifications and Detailed 
Drawings. 
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SCHEDULE B - APPENDIX 2 
SUPPLEMENTARY SPECIFICATIONS – (PROJECT) 

 
TABLE OF CONTENTS 

 
SSP.1 Scope of Work SSP.16 Pavement Cut Restoration 
    
SSP.2 Description of Work SSP.17 Full Depth Pavement Patching 
    
SSP.3 Contract Duration SSP.18 Additional Traffic Control for 

Specific Locations 
 

SSP.4 General Requirements SSP.19 Traffic Loop Detector Replacement 
 

SSP.5 Good and Materials to be 
Furnished by the Contractor 

SSP.20 Existing Utility Cover Adjustment 
 

    

SSP.6 Locations of Work  SSP.21 Correction or Removal of Defective 
Work 

    
SSP.7 Schedule of Quantity Ranges 

and Unit Prices 
SSP.22 Traffic Control Requirements 

    
SSP.8 Unit Price SSP.23 Environmental Protection 
    
SSP.9 Asphalt Unit Price Adjustment   
    
SSP.10 Communication   
    
SSP.11 Disposal Site    
    
SSP.12 Work Hours and Overtime Work   
    
SSP.13 Working in Proximity to 

Overhead Power Lines 
  

    
SSP.14 Tests and Inspections   
    
SSP.15 Stop Work   
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SUPPLEMENTARY SPECIFICATIONS (PROJECT) 
 
The Contractor is required but is not limited to, as part of his obligation under the Quotation, to 
perform the various services and activities described in the General Conditions and the 
Supplementary Specifications (Project) SSP 1 to SSP 23 hereunder. 
 
SSP1 SCOPE OF WORK 

Approximately 6200 square meters of surface mill pavement cut restoration, and 5700 square 
meters of full depth pavement patching. 

 
SSP2 DESCRIPTION OF WORK 

A list of pavement cut locations is included as Attachment 3, which details the locations of the 
pavement cuts and approximate cut areas. 
 
Typical works under this program include milling of existing road cuts, as well as repairing areas of 
distressed pavement (potholes, road failure, etc.) and re-patch with hot-mix asphalt.  

 
SSP3 CONTRACT DURATION 

The duration of the Agreement shall be for three (3) one year contracts. The Contract may be 
renewed for year two (2018) and year three (2019) at the sole discretion of the General Manager of 
Engineering or their designate. 

The Work under this Contract shall be completed not later than 80 Working Days from the 
Commencement Date. 

 
SSP4 GENERAL REQUIREMENTS 

All work shall conform to the MMCD Volume II, the City of Surrey Supplementary MMCD and 
the City of Surrey Design Criteria Manual.  All materials incorporated into the Work shall 
conform to this Contract, to the City’s Engineering Standards and to the latest edition of the 
appropriate specifications of the American Society for Testing and Materials (hereinafter 
abbreviated as ASTM) or to other standards expressly specified.  All provisions in the ASTM 
and other standards specifications specified regarding materials, workmanship, finish, 
inspection and rejection are hereby made part of the specifications as far as they are applicable 
and not inconsistent with the specifications. 
 
Materials incorporated in the work, which are not specifically covered in the specifications, shall be 
of satisfactory quality and acceptable to the Owner and to the owners of the applicable utilities. 

 
SSP5 GOODS AND MATERIALS TO BE FURNISHED BY THE CONTRACTOR 

The Contractor shall furnish all goods, materials and equipment required to complete the Work(s).  
The Contractor will be required to find, load, haul, unload, store and care for all of the goods and 
materials whether furnished by the Contractor or by the Owner.  The cost of loading, hauling, 
unloading, storing and caring for the goods and materials required to be furnished by the Contractor 
shall be included in the prices quoted in Schedule C - Quotation under the items for which the 
goods and materials are required.  The Contractor shall pay all freight, duty, royalties, wharfage, 
demurrage, taxes and other charges on the materials he furnishes under this Contract. 

 
SSP6 LOCATIONS OF WORK 

Locations for work items are shown on the drawings and lists included in the attachment section. 
 

SSP7 SCHEDULE OF QUANTITY RANGES & UNIT PRICES 

Refer to the attached Schedule C - Quotation for a full list of descriptions and unit of measures for 
each item.  Rates for each item shall be estimated per unit of measure and the items corresponding 
quantity range.  
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The items listed in Table 1 of Schedule C are the items that will be used more frequently and will be 
the majority of the Work accomplished for this contract. 

 
SSP8  UNIT PRICE 

The respective amounts of work to be done and carried out and materials to be furnished in the 
Schedule of Quantity Ranges and Unit Prices are an estimate for purpose of comparing quotations 
only.  The Owner does not expressly nor by implication agree that the actual amounts of work or 
material of any class will correspond even approximately to this estimate, but reserves the right to 
increase or decrease the amounts of any class or portion of the Work, or to omit portions of the 
Work that may be deemed necessary or expedient by the Owner.  The Contractor shall make no 
claim for anticipated profits, for loss of profit, for damages, or for any extra payment whatsoever, 
expect as provided for herein, because of any difference between the amount of actual work done 
and material actually furnished and the quantities stated in the Schedule of Quantity Ranges and 
Unit Prices. 

 
SSP9 ASPHALT PAVEMENT UNIT PRICE ADJUSTMENT 

The Contractor or the Owner may request adjustment of the unit prices submitted for Asphalt 
Pavement Items in Schedule C if the Composite Rack Posting (CRP) varies by more than 5.0% 
from Quotation Closing Date to the time the asphalt paving is actually performed.  

 
The CRP is a composite of the available Rack Postings for PG 64-22 FOB the Greater Vancouver 
Regional District, BC.  

 
Requests for asphalt pavement unit price adjustment must be made prior to commencing asphalt 
paving.  Payment for asphalt paving performed prior to a request for price adjustment will be made 
at the unit price submitted in Table 1 of Schedule C plus any previous adjustments made under this 
Supplementary Specification (Project). 

 
Unit prices submitted in Table 2 of Schedule C will be increased or decreased as applicable using 
the following formula: 
 
Unit prices submitted will be increased or decreased as applicable using the following formula: 
 

Adjustment = (CRP work - CRP quotation) x AC volume  
 

Adjustment amount in dollars per tonne the unit price is modified 
CRP work is the CRP at the time paving is performed 
CRP quotation is the CRP at the Quotation Closing Date 
AC volume is the mixture design percent asphalt content, by volume 

 
SSP10 COMMUNICATIONS 
 The Contractor shall designate one (1) primary and one (1) back-up person responsible to the 

contractors work under an agreement.  The Contractor shall provide the name and telephone 
numbers, including emergency/after hour’s numbers of such persons and shall keep this 
information current with the Owner throughout the Term of an Agreement. 

 
SSP11 DISPOSAL SITE 

Millings (asphalt, aggregate, etc.) are to be removed from the site and disposed of by the 
contractor.  The contractor may dispose of millings at the City’s Stokes Pit disposal site at no cost. 
The contractor is ensure that the millings are not be mixed with soil or other products.  
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SSP12 WORK HOURS AND OVERTIME WORK 
The Contractor shall not schedule construction work requiring inspection in excess of the standard 
40-hour working week. Work start and finish time may vary depending on the type of work and 
project schedule.  
 
The Contractor should be aware that the work hours set out in the road permits for this project will 
vary depending on the road classification. Construction on city roads will be permitted as follows: 
 
Arterial and Collector Roads: 9AM – 3PM 
 
Local Roads: 7AM – 10PM except school zones after September 5th, 2017 
 
School Zones September 5th – June 2018 
9AM – 2:30PM and 4:00PM – 10PM assuming it’s on a Local Road  

 
With the advanced approval of the Contract Administrator, extended working hours on working days 
will be permitted for operations which must reasonably be completed on that day. 

 
On the infrequent occasion that the Contractor finds it necessary to work on Saturday or Sunday 
the Contractor shall obtain the Contract Administrator’s approval one week in advance. They shall 
also be charged for the full portion of inspection costs. Such costs shall be deducted from monthly 
progress payments. 

 
SSP13 WORKING IN PROXIMITY TO OVERHEAD POWER LINES 

All work shall be in strict compliance with WCB, Industrial Health and Safety regulations, Section 
24, which includes the minimum requirements and clearance applying to all persons working in 
proximity to overhead power lines. 
 

SSP14 TESTS AND INSPECTIONS 
If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority 
having jurisdiction require any Work to specifically be inspected, tested, or approved by someone 
other than the Contractor, the Contractor shall give the Project Manager and Consultant timely 
notice of readiness therefore.   
 
All tests shall be at the Contactor’s expense including additional expenses tests required as a result 
of delays by the Contractor. For all required tests, on any Work prepared, performed, the Contractor 
shall furnish the Project Manager and Consultant with the required Certificates of Inspection, 
testing, or approval.  Materials or Work in place that fail to pass acceptability tests shall be retested 
at the direction of the Project Manager and Consultant and at the Contractor’s expense.   
 
The Contractor will be required to complete a conventional Marshal test on the asphalt material at 
the following times during the contract: 

o First day of construction 
o Within 5 working days of the beginning of subsequent construction months 

 
The contractor will also be required to complete a minimum of five density tests on the following 
locations throughout the contract. 

o Intersection of 28 Avenue and 192 Street 
o Intersection of 80 Avenue and 132 Street 
o Three larger patching quantity locations chosen at the discretion of the Project 

Manager and Consultant 
 
 The contractor will be given sufficient notice of the three locations prior to construction and density 

testing. All required testing will be considered incidental to the unit prices in the schedule of 
quantities. 
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Neither observations by the Project Manager, or any City Inspector nor inspections, tests or 
approvals by person other than the Contractor shall relieve the Contractor of its obligations to 
perform the Work in accordance with the requirements of the Contract Documents. 

 
SSP15 STOP WORK 

When Work is defective or when the Contractor fails to supply sufficient skilled workmen or suitable 
materials or equipment, or make prompt payment to Sub-Contractors for labour, materials, or 
equipment, or if the Contractor violates any provisions of these Contract Documents, the Project 
Manager may order the Contractor to stop the Work until the cause for such order has been 
eliminated.  However, this right of the Project Manager to stop the Work shall not give rise to any 
duty on the part of the Project Manager to exercise this right for the benefit of the Contractor or any 
other party.  The Contractor shall have no right to claim an increase in the Contract Price or 
Contract Time or other damages for a stop work order under this paragraph. 
 

SSP16 PAVEMENT CUT RESTORATION 
This special provision is in addition to Surrey’s Standard Construction Documents, MMCD Section 
32 12 16 – 1.5.9. 
 
The existing road cuts listed in shall be repaired as follows: 

• Road cuts are to be milled to a variable depth depending on the road classification and a 
width of 0.20 metres beyond each side of the existing road cut. Arterial roads shall be 
milled to a 50mm depth, while collector and local roads shall be milled to a 40mm depth. 
All millings shall be removed from the site. The Contractor shall be responsible for 
disposal of the millings, although the City’s Stokes Pit can be used for disposal at no 
cost. 

• Blow milled surface clean with a compressor that could produce at least 175 cubic feet 
per minute. 

• Apply tack coat to the joints and milled areas. Resurface the milled area with Upper 
Course #1 asphalt and compact to specification as per MMCD Section 32 12 16. 

The unit price shall include, but is not limited to: 
• Mobilization and demobilization; 
• Milling, cleanup and disposal of milled asphalt; 
• Blowing or Sweeping & Vacuuming the milled surface clean (removing all loose material 

and dust); 
• Application of tack coat as required; 
• Reinstatement of milled area with Upper Course #1 asphalt including compaction and 

levelling to grade; 
• General cleanup; 
• Traffic control; 
• Milling of the road cut area shall be followed by repaving on the same day. 

 
Payment for this item shall be under Items 2, 4, and 6 for the areas specified as determined by the 
Engineer. 

 
SSP17 FULL DEPTH PAVEMENT PATCHING 

This special provision is in addition to Surrey’s Standard Construction Documents, MMCD Section 
32 12 16 – 1.5.9. 
 
If it is determined that the existing pavement cut is of insufficient depth to carry out the work 
specified in SSP16, or if the existing pavement cut is alligatored or potholed, SSP17 shall apply. 
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The thickness of the new asphalt patch shall be Upper Course #1 and the thickness will vary 
depending on the Schedule of Quantities and road classification. 
 
The unit price tendered shall include milling or sawcutting, removal and disposal of asphalt and 
granular base to accommodate 100mm of asphalt, compaction of existing base to 95% modified 
proctor density, tack coating the edges of the cut, and supply, placing and compaction of the hot 
mix asphalt. 
 
Payment for this item shall be under Items 1, 3, and 5 for the areas specified as determined by the 
Engineer. 
 

SSP18 ADDITIONAL TRAFFIC CONTROL FOR SPECIFIC LOCATIONS 
This special provision is to cover additional traffic control costs that may amount due to specific 
work that is considered to be outside the scope of the work on this contract. The two locations 
where SSP18 will apply are as follows: 
 
• 28 Avenue and 192 Street 
• 80 Avenue and 132 Street 
  
For these two locations, the Contractor will be paid the square meters of patching work completed 
under SSP 16 and SSP17 and the lump sum cost for additional traffic control. Refer to drawings 
17-0004-D1 and 17-0004-D2 for the approximate limits of patching for these locations. The 
Contractor can, but is not required to, complete this work as night work. No additional payment will 
be made if the Contractor chooses so. Payment for Items 7 & 8 will include preparation and 
submission of TMP’s. 

 
SSP19  TRAFFIC LOOP DETECTOR REPLACEMENT 

During construction, there may be pavement cut patches that will cut through an active traffic loop 
detector at an intersection. If a loop detector will be impacted, the contractor shall be required to 
give the Consultant and the Owner two days’ notice. If two days’ notice is given, the Owner will 
coordinate and pay for the loop detector replacement.  
 
If two days’ notice is NOT given, the contractor will be required to coordinate and pay for the loop 
detector replacement at their own cost. The loop detector shall be replaced within two days of 
being impacted.  
 

SSP20 EXISTING UTILITY COVER ADJUSTMENT 
The Contractor shall locate and mark all utility covers before work is commenced on any street. 
Utility covers that need to be adjusted to match road profile and cross section shall be loosened 
by removing existing pavement around valve by jack-hammering or other approved means. 
     
The Contractor is responsible for (a) loosening, and (b) adjusting utility covers. In some cases, 
the following agencies may wish to loosen their utility covers: 
  
1. Water valve covers by the City Waterworks Department. 
2. Survey monument covers by the City Survey Department. 
3. Gas valve covers by FortisBC 
4. Telephone cover and appurtenances by Telus. 
5. B.C. Hydro cover and appurtenances by B.C. Hydro 
6. Greater Vancouver Regional District manholes or valves by GVRD 
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The Contractor shall contact each agency, confirm who will be performing this work, and give 
sufficient notice to the above utilities as necessary to allow this work to be completed at least one 
day prior to paving.  No payment will be made for any delays resulting from this work not being 
completed prior to paving. 
 
Replacement of existing water valve boxes is included with adjustments. MR type valve boxes 
and covers are to be supplied by the City of Surrey 
 
Payment for Raising Existing Utility Covers will be made at the applicable unit price bid for the 
actual number and type of covers loosened and adjusted. Where loosening is not required, no 
payment will be made. 
 
The unit price bid shall include all costs associated with or incidental to raising the utility covers, 
including any claims by outside agencies. 
 

SSP21 CORRECTION OR REMOVAL OF DEFECTIVE WORK 
When directed by the Project Manager the Contractor shall promptly, without cost to the Owner and 
as specified by the Project Manager, correct the defective Work remove it from site and replace it 
with non-defective Work.  If the Contractor does not correct such defective Work or remove and 
replace such defective Work within a reasonable time, all as specified in a written notice from the 
Project Manager, the Owner may have the deficiency corrected.  All direct and indirect costs of such 
correction shall be paid by the Contractor or deducted from payment to the Contractor.  The 
Contractor will also bear the expense of correcting or removing and replacing all Work of others 
destroyed or damaged by the correction, removal, or replacement of the defective Work. 

 
If, after approval of final payment and prior to the expiration of one year after the date of Substantial 
Completion or such longer period of time as may be prescribed by law or by the terms of any 
applicable special guarantee required by the Contract Documents, any Work is found to be 
defective, incomplete, or otherwise not in accordance with the Contract Documents, the Contractor 
shall promptly, without cost to the Owner and in accordance with the Owner’s written instructions, 
either correct such defective Work, or if it has been rejected by the Owner, remove it from the Site 
and replace it with non-defective Work.  If the Contractor does not promptly comply with the terms 
of such instructions, the Owner may have the defective Work corrected, removed, or replaced.  All 
direct and indirect costs of such action will be paid by the Contractor. 

 
SSP22 TRAFFIC CONTROL REQUIREMENTS 
 
 General Requirements  

City Road and Right-of-Way (CRRP) and Traffic Obstruction (TOP) permits will need to be obtained 
by the Contractor. An approved TMP is required to obtain the CRRP and TOP for highways, arterial 
and collector roads as defined by the Road Classification Map (R-91 included in this document.  
The Contractor will provide the figure number from the B.C. Traffic Control Manual, for all other 
roads not classified as a highway, arterial, or collector road.  
 
The Contractor is solely responsible for preparing, implementing and maintain the plan. 
 
TMP shall; 
 

• Consider project specific restrictions as outlined in the Contract document 
• Include Electronic Changeable Message Boards (CMB) for each direction of each project 

and provide advance notice for full closures 
• Indicate Notice of Construction signs to be black printing on florescent green background. 
• Be prepared using editable computer program and submitted in digital pdf format as well 

as hard copy.  Revisions can be resubmitted in PDF format at discretion of the City of 
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Surrey. 
• Be prepared by a qualified Traffic Management Company or Subcontractor, and in 

accordance with the BC Traffic Control Manual for work on Roadways, as amended. 
• Stipulate that advance notice signs to be installed at least 5 (five) working days before 

planned traffic diversion/start of work. 
• Hours of Work to indicate time when diversion can start and when diversion must be 

completely removed. 
 
In the event that excessive traffic delays or unsafe conditions result from implementation of the 
TMP, the City of Surrey Traffic Operations may suspend the work and require modifications to the 
plan. 
 
TMP to be submitted by a qualified Traffic Management Company for coordination to Tina Oakley 
at the City of Surrey. 
 
Contractor responsible to allow sufficient time for TMP review, possible modifications, and 
preparation of signage when preparing the project schedule. Where there is work that is outside 
the normal work hours or is in a configuration outside of MOT standards, a separate drawing may 
be required to be submitted and approved by the Owner’s transportation department. 
 
No claims for delays or time extensions will be considered due to work suspension resulting from 
failure to obtain approved TMP. 
 
The Contractor may apply for exemptions to noise by-laws and work nights or evening.  The 
Contractor shall complete all application forms and pay required fees to the City of Surrey when 
apply for exemptions.  The Owner does not guarantee that exemptions will be granted.  No shift 
premiums will be paid for night or weekend work. 
 
All temporary devices and CMB’s to be removed within 2 Days completion of permanent 
pavement marking. 

 
Traffic Management Plan Requirements 
A Traffic Management Plan must contain the following information: 

 
All the following information can be obtained by a site visit and Cosmos under 
information. 
 

1. Traffic volumes confirmed 
2. Speed limit 
3. North arrow marker 
4. Accurate road configuration 
5. Work hour restrictions 
6. Number of lanes to be obstructed 
7. Placement marker and distance of signs (we don’t accept table “A” as a replacement for 

actual distances) 
8. Sign images or sign number required with the placement marker (min 3 signs accepted in 

all affected directions). 
9. Taper lengths 
10. Work area lengths 
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11. Width of lanes where the work area encroaches onto the roadway or shoulder. A min of 
3.2m laneway width must be maintained or a different plan is required. 

12. Delineators/cones/barrels/barricades/etc. 
13. Position of certified TCP’s   
14. Traffic control equipment including FAB’s and HLWD’s for collector and arterial roads. 
15. Impact to Driveways and bus stops 
16. Impact to Intersecting roads 
17. Left, centre and right turning isles 
18. Working equipment location 
19. Work zone marked out with measurements 
20. Impact to Bus stops 
21. Impact to Sidewalks  
22. Intersection control i.e. lights, 4 way etc. 
23. Impact to Bike lanes 
24. Full detour routes (if applicable) 
25. Non-working hour conditions and plan 

 
Please make sure the above listed info is easily seen on the TMP and that it is an accurate 
reflection of what will be performed in the field as the contractor will be bound by the approved 
TMP. 
 
All plans need to include the Contract number, City Project Manager contact info, Traffic Manager 
contact info, Traffic Planner contact info, a description of work, duration of work. 
 
Each plan should be site, segment or phase specific and must include a detailed drawing.  
Generic drawings and write ups are not accepted unless agreed by Traffic Operations in 
advance. 
 
All plans should be relatively to scale and the configurations should match the existing roadway 
and comply with MOTH standards from the Traffic Control Manual for Work on Roadways.  These 
are minimum requirements. 
 
The City will make all efforts to permit the work to proceed quickly, however please allow 5 to 7 
business days for TMP review. 

 
Payment 
Payment for Traffic Control and preparation and submission of TMP’s will be incidental to 
payment for work described in other sections except for items 7 and 8 in the Schedule of 
Quantities which will be paid for separately and in addition to the square meters of pavement 
patching completed. 

 
SSP23 Environmental Protection 

All work shall be conducted in accordance with all applicable legislation, guidelines and best 
management practices of both the Ministry of Forests, Lands and Natural Resource Operations and 
the Department of Fisheries and Oceans.  The deposit or release of debris or deleterious 
substances into the drainage system (storm sewer and downstream watercourse) will not be 
permitted. 

 
  The Contractor shall take adequate precautions and actions to prevent pollution of the air, 

watercourses, groundwater and adjoining lands from the works conducted under this Quotation. 
 
  The Contractor shall not operate within the pit area in a manner, which will contaminate any 

material or area nor leave the pit in a condition, which will limit its future use. 
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Schedule B – Appendix 3 

Contract Drawings (Project) 
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SCHEDULE B - APPENDIX 3 
 

List of Contract Drawings (Project) 
 
The following pdf Contract Drawings (Project) are included in the RFQ documents: 

 
 

DRAWING NUMBER DRAWING No. DATE REVISION NO. REVISION 
DATE 

SPECIFICATION 

 
Civil Drawings as prepared by R.F. Binnie & Associates 
 

Roadworks - South 17-0004-R1 2017.04.18 A 2017.06.01 

Roadworks - Central 17-0004-R2 2017.04.18 A 2017.06.01 

Roadworks - North 17-0004-R3 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D1 2017.04.18 A 2017.06.01 

Roadworks - Intersection 17-0004-D2 2017.04.18 A 2017.06.01 

 
The following pdf Contract Location Lists (Project) are included in the RFQ documents: 
 
 2017 Pavement Cut Services Location List – South Surrey 

 2017 Pavement Cut Services Location List – Central Surrey 

 2017 Pavement Cut Services Location List – North Surrey 
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

1.01 152 St 18 Ave 20 Ave 2x10 20 Arterial RF

1.02 3x5 15 RF

1.03 4x2 8 RF

1.04 2x3 6 RF

1.05 4x8 32 RF

1.06 2x6 12 RF

1.07 2x20 40 L

1.08 5x8 40 X

1.09 2x2 4 RF

1.10 2x3 6 RF

2.01 152 St 50 Ave 6X3 18 Arterial L On bridge deck

2.02 6X3 18 L

3.01 192 St 28 Ave Intersection 17x40 680 Arterial RF

4.01 32 Ave Croydon Dr 160 St 6x2 12 Arterial RF

4.02 5x2 10 PH

4.03 20x2 40 PH

4.04 15x2 30 RF

4.05 80x3 240 RF

4.06 10x3 30 RF

4.07 15x3 45 RF

4.08 30x1 30 RF

4.09 5x3 15 X

4.10 15x3 45 RF

4.11 100x3 300 RF

2017 Pavement Cut Services Location List - South Surrey

1
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - South Surrey

4.12 75x1 75 RF

4.13 200x1 200 RF

4.14 25x3 75 RF

4.15 10x2 20 RF

4.16 10x3 30 RF

4.17 25x1 25 RF

4.18 5x1 5 PH

4.19 25x3 75 RF

4.20 5x1 5 PH

4.21 50x1 50 RF

4.22 10x1 10 RF

4.23 15x2 30 RF

4.24 10x2 20 RF

4.25 10x1 10 RF

4.26 7x3 21 RF

4.27 4x3 12 PH

4.28 6x1 6 PH

4.29 65x3 195 RF

4.30 3x2 6 PH

4.31 3x3 9 PH

4.32 15x1 15 RF

4.33 10x3 30 RF

4.34 10x1 10 RF

4.35 15x4 60 RF

2
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - South Surrey

5.01 32 Ave Hwy 15 180 St 4x30 120 Arterial RF

5.02 3x3 9 PH

5.03 3x3 9 RF

5.04 4x4 16 RF

6.01 Croydon Dr 24 Ave North of 24 Ave 2x2 4 Collector X

6.02 4x6 24 L

6.03 5x20 100 RF

6.04 4x15 60 RF

6.05 3x10 30 RF

Total Pavement Area: 3062

3
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

1.01 132 St 80 Ave Intersection 23x33 760 Arterial RF

2.01 132 St 80 Ave 82A Ave 6x40 240 Arterial RF

2.02 4x4 16 RF

2.03 5x10 50 RF

2.04 4x8 32 RF

2.05 3x4 12 RF

2.06 5x3 15 RF

2.07 4x12 48 RF

2.08 4x10 40 RF

2.09 3x8 24 RF

2.10 4x25 100 RF

3.01 57 Ave 175B St 17700 Block 3x4 12 Collector RF

3.02 3x4 12 RF

3.03 4x5 20 X

3.04 4x5 20 X

3.05 2x20 40 RF

3.06 4x4 16 RF

3.07 3x4 12 X

3.08 6x6 36 RF

3.09 3x4 12 X

4.01 58 Ave 176 St 17700 Block 4x12 48 Collector RF

4.02 5x10 50 L

4.03 4x20 80 RF

4.04 8x5 40 RF

2017 Pavement Cut Services Location List - Central Surrey

1
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - Central Surrey

4.05 50x3 150 RF

5.01 60 Ave 167A St 168 St 2x2 4 Collector PH

5.02 2x3 6 PH

5.03 2x3 6 PH

5.04 2x3 6 PH

5.05 5x2 10 RF

5.06 8x3 24 RF

5.07 2x40 80 L

6.01 64 Ave 166 St 168 St 2x20 40 Arterial RF

6.02 2x3 6 RF

6.03 2x5 10 RF

6.04 3x8 24 X

6.05 6x8 48 RF

6.06 4x20 80 X

7.01 64 Ave 176A St 17800 Block 5x5 25 Arterial RF

7.02 3x4 12 X

7.03 6x10 60 RF

7.04 4x8 32 X

7.05 4x8 32 X

7.06 10x15 150 RF

8.01 64 Ave KGB 138 St 2x4 8 Arterial PH

8.02 2x4 8 PH

8.03 2x4 8 PH

8.04 2x10 10 RF

2
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - Central Surrey

8.05 2x8 16 RF

8.06 2x20 40 RF

8.07 3x10 30 RF

9.01 84 Ave 128 St 133A St 4x10 40 Arterial X

9.02 4x5 20 RF

9.03 6x20 120 RF

9.04 4x40 160 RF

9.05 4x4 16 RF

9.06 4x20 80 RF

9.07 3x20 60 L

9.08 4x4 16 RF

9.09 4x4 16 RF

9.10 3x5 15 RF

9.11 3x12 36 RF

9.12 4x4 16 RF

9.13 2x2 4 PH

9.14 4x8 32 RF

9.15 3x3 9 PH

9.16 4x12 48 RF

9.17 2x2 4 PH

9.18 2x2 4 PH

10.01 Fraser Hwy 84 Ave 164 St 6x8 48 Arterial RF

10.02 5x20 100 RF

10.03 4x20 80 RF

3
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - Central Surrey

10.04 5x4 20 RF

10.05 4x8 32 RF

10.06 4x5 20 RF

10.07 4x3 12 RF

10.08 3x6 18 RF

10.09 3x3 9 PH

10.10 4x8 32 RF

10.11 2x20 40 L

10.12 5x15 75 RF

10.13 3x6 18 RF

10.14 2x2 4 PH

11.01 Hall Rd 72 Ave KGB 3x25 75 Local RF

11.02 2x2 4 PH

11.03 3x2 6 PH

11.04 4x40 160 RF

11.05 4x25 100 RF

12.01 KGB 6200 Block 64 Ave 4x10 40 Arterial RF

12.02 4x4 16 RF

12.03 4x8 32 RF

12.04 5x10 50 RF

12.05 3x3 9 PH

12.06 5x4 20 RF

12.07 3x3 9 PH

12.08 4x10 40 RF

4
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - Central Surrey

12.09 6x6 36 RF

12.10 5x30 150 RF

12.11 5x5 25 RF

12.12 4x30 120 RF

12.13 4x6 24 RF

12.14 5x10 50 X

12.15 6x8 48 RF

12.16 5x15 75 L

Total Pavement Area: 4953

5
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

1.01 100 Ave 148 St 152 St 2x2 4 Arterial PH

1.02 3x3 9 RF

1.03 3x3 9 RF

1.04 3x3 9 RF

1.05 2x2 4 RF

1.06 3x8 24 L

1.07 4x4 16 RF

1.08 4x4 16 RF

1.09 3x3 9 X

1.10 4x4 16 RF

2.01 104 Ave 144 St 145A St 2x12 24 Arterial RF

2.02 4x4 16 RF

2.03 2x2 4 RF

2.04 4x8 32 RF

2.05 4x6 24 RF

2.06 2x60 120 L

2.07 8x4 32 RF

2.08 2x6 12 RF

2.09 4x4 16 RF

2.10 8x10 80 RF

2.11 3x8 24 X

2.12 4x4 16 RF

2.13 3x16 48 L

2017 Pavement Cut Services Location List - North Surrey

1
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - North Surrey

3.01 104 Ave 150 St Intersection 4x4 16 Arterial RF

3.02 2x20 40 X

3.03 2x80 160 L

3.04 2x40 80 X

4.01 104 Ave 150 St 152 St 4x4 16 Arterial RF

4.02 6x40 240 L

4.03 5x5 25 RF

4.04 3x10 30 RF

4.05 3x3 9 RF

4.06 5x6 30 RF

4.07 4x4 16 RF

4.08 4x10 40 L

4.09 4x10 40 X

4.10 4x6 24 RF

4.11 4x8 32 RF

5.01 96 Ave 130A St 132 St 3x60 180 Arterial RF

5.02 3x5 15 X

5.03 4x12 48 X

5.04 5x5 25 RF

5.05 6x3 18 L

5.06 6x3 18 L

5.07 6x3 18 L

5.08 4x4 16 L

5.09 4x15 60 X

2
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - North Surrey

5.10 3x4 12 L

5.11 3x3 9 RF

6.01 96 Ave 136 St 139 St 3x3 9 Arterial X

6.02 3x6 18 X

6.03 3x3 9 X

6.04 2x8 16 L

6.05 4x4 16 RF

7.01 Harvie Rd 88 Ave 90 Ave 4x4 16 Arterial RF

7.02 5x8 40 RF

7.03 4x10 40 L

7.04 4x8 32 RF

7.05 3x6 18 RF

7.06 4x4 16 RF

7.07 4x4 16 RF

7.08 4x4 16 RF

7.09 2x20 40 L

7.10 4x4 16 RF

7.11 2x2 4 PH

8.01 KGB 10300 Block 104 Ave 6x12 72 Arterial RF

8.02 2x4 8 RF

8.03 6x50 300 RF

8.04 4x5 20 RF

8.05 3x4 12 X

8.06 5x5 25 RF

3
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# Street/Avenue Start End Dimension Size (m²) Road Class.
Failure
Type

Notes/Address

2017 Pavement Cut Services Location List - North Surrey

9.01 Old Yale Rd Scott Rd 124 St 3x3 9 Arterial PH

9.02 2x10 20 RF

9.03 2x15 30 RF

9.04 3x12 36 RF

9.05 5x60 300 RF

9.06 5x50 250 RF

9.07 4x4 16 RF

9.08 6x25 150 RF

9.09 6x10 60 RF

10.01 Scott Rd 10000 Block 102 Ave 5x5 25 Arterial RF

10.02 4x4 16 RF

10.03 5x5 25 RF

10.04 3x6 18 RF

10.05 4x4 16 RF

11.01 Scott Rd 102 Ave 10300 Block 6x6 36 Arterial PH

11.02 4x20 80 RF

12.01 Whalley Blvd Fraser Hwy 100 Ave 4x4 16 Arterial RF

12.02 6x10 60 RF

12.03 2x8 16 L

12.04 4x6 24 RF

12.05 2x2 4 PH

12.06 4x4 16 RF

12.07 2x20 40 L

Total Pavement Area: 3803

4
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 SCHEDULE C – FORM OF QUOTATION 

RFQ Title: 2017 Pavement Cut Services 
 

RFQ No: 1220-040-2017-075 
 
CONTRACTOR 
  
Legal Name:     
 
Contact Person and Title:   
 
Business Address:   
 
Business Telephone:   
 
Business Fax:    
 
Business E-Mail Address:   
 
TO: 
 
Owner Representative:  Richard D. Oppelt, Purchasing Manager 
 
Address:   Surrey City Hall 

Finance & Technology Department – Purchasing Section 
   Reception Counter 5th Floor West 
   13450 – 104 Avenue, Surrey, B.C., Canada, V3T 1V8 

 
Email for PDF Files: purchasing@surrey.ca 
 
1. If this Quotation is accepted by the Owner, a contract will be created as described in: 

(a) the Agreement; 
(b) the RFQ; and 
(c) other terms, if any, that are agreed to by the parties in writing. 

 
2. Capitalized terms used and not defined in this Quotation will have the meanings given to 

them in the Agreement and RFQ.  Except as specifically modified by this Quotation, all 
terms, conditions, representations, warranties and covenants as set out in the 
Agreement and RFQ will remain in full force and effect. 

 
3. I/We have reviewed the sample Form of Agreement (Schedule B).  If requested by the 

Owner, I/we would be prepared to enter into the sample Form of Agreement, amended 
by the following departures (list, if any): 
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Section   Requested Departure(s) / Alternative(s) 
              
 
              

 
4. The Owner requires that the successful Contractor have the following in place before 

providing the Work: 
(a) Workers’ Compensation Board coverage in good standing and further, if an 

“Owner Operator” is involved, personal operator protection (P.O.P.) will be 
provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name:  _______________  
and Contact Number:  _________________________; 

(c) Insurance coverage for the amounts required in the proposed Agreement as a 
minimum, naming the Owner as additional insured and generally in compliance 
with the Owner’s sample insurance certificate form available on the Owner’s 
Website at www.surrey.ca. search Standard Certificate of Insurance; 

(d) City of Surrey or Intermunicipal Business License:  Number ________________; 
(e) If the Contractor’s goods and services are subject to GST, the Contractor’s GST 

Number is _____________________________________; and 
(f) If the Contractor is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
As of the date of this Quotation, we advise that we have the ability to meet all of the 
above requirements except as follows (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 
5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of 

this Quotation will not form part of the Contract unless and until the Owner agrees to 
them in writing by initialing or otherwise specifically consenting in writing to be bound by 
any of them. 

 
Changes and Additions to Specifications and Scope: 
 
6. In addition to the warranties provided in the Form of Agreement, this Quotation includes 

the  
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7. I/We have reviewed the RFQ, Schedule A – Scope of Work and Contract Drawings.  If 
requested by the Owner, I/we would be prepared to meet those requirements, amended 
by the following departures and additions (list, if any): 

 
Requested Departure(s) / Alternative(s) / Addition(s) 

 
   
 
   
 
   
 
Schedule of Quantities and Prices 
 

7. The Contractor offers to supply to the City of Surrey the Goods and Services 
for the Contract Price, plus applicable taxes as follows: 
 

SCHEDULE OF QUANTITIES AND PRICES 
2017 Pavement Cut Program 

 
 DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT 
      

1 Arterial Roads - Full Depth Pavement 
Patching (125mm thick) (SSP17) 

    

.1) Area Less than 5m² sq.m 30   

.2) Area between 5m² and 50m² sq.m 2150   

.3) Area of cut between 50m² - 100m² sq.m 820   

.4) Area of cut over 100m² sq.m 2000   

      

2 Arterial Roads – Surface Mill Restoration 
(50mm thick) (SSP16) 

   

.1) Area Less than 5m² sq.m 25   

.2) Area between 5m² and 50m² sq.m 1750   

.3) Area of cut between 50m² - 100m² sq.m 670   

.4) Area of cut over 100m² sq.m 3100   

      

3 Collector Roads - Full Depth Pavement  
Patching (100mm thick) (SSP17) 

    

.1) Area Less than 5m² sq.m 10   

.2) Area between 5m² and 50m² sq.m 230   

.3) Area of cut between 50m² - 100m² sq.m 170   

.4) Area of cut over 100m² sq.m 100   
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4 Collector Roads – Surface Mill Restoration 
(40mm thick) (SSP16) 

    

.1) Area Less than 5m² sq.m 10   

.2) Area between 5m² and 50m² sq.m 190   

.3) Area of cut between 50m² - 100m² sq.m 140   

.4) Area of cut over 100m² sq.m 100   
      

5 Local Roads - Full Depth Pavement  
Patching (85mm thick) (SSP17) 

    

.1) Area Less than 5m² sq.m 10   

.2) Area between 5m² and 50m² sq.m 25   

.3) Area of cut between 50m² - 100m² sq.m 50   

.4) Area of cut over 100m² sq.m 150   

      

6 Local Roads – Surface Mill Restoration 
(40mm thick) (SSP16) 

    

.1) Area Less than 5m² sq.m 10   

.2) Area between 5m² and 50m² sq.m 25   

.3) Area of cut between 50m² - 100m² sq.m 50   

.4) Area of cut over 100m² sq.m 120   
      

7 Additional Traffic Control (SSP 18 & 22) 

28 Avenue and 192 Street Intersection 

Lump 

Sum 

1 

 

  

      

8 Additional Traffic Control (SSP 18 & 22) 
80 Avenue and 132 Street Intersection 

Lump 

Sum 

1   

      

9 Existing Utility Cover Adjustment (SSP20) Each 20   
      

 
Sub Total:             
  
GST:              
 
Total Quotation Price Including GST:          
 
Note: The respective amounts of work and services to be done and carried out and materials to 
be furnished in the Schedule of Quantities and Prices is an estimate for the purpose of 
comparing tenders only.  The Owner does not expressly, nor by implication, agree that the 
actual amounts of work will correspond even approximately to this estimate, but reserves the 
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right to increase or decrease the amounts of any and all tender items in the Schedule of 
Quantities and Prices, and to omit portions of the Work that may be deemed unnecessary by 
the Contract Administrator. The Contractor shall make no claim for adjustments in unit prices, 
anticipated profits, for loss of profit, for overhead, for damages, or for any extra payment 
whatsoever, except as provided herein, because of any difference between the amount of actual 
work done and material actually furnished and the quantities stated in the Schedule of 
Quantities and Prices. 
 
(All prices and Quotations including the Contract Price shall include all taxes, but shall not 
include the GST.  GST shall be shown separately.) 
 
F.O.B. 
Destination 

Payment Terms: 
A cash discount of ____% will be allowed if invoices are paid within 
___ days, or the ___ day of the month following, or net 30 days, on a 
best effort basis. 

Ship Via: 

<<insert “Master Format” 
Division # (if applicable)>> 

<<insert type of work e.g., 
concrete>> 

 

Item No. Section Specification Title Unit Quantity Unit Price Amount 

       

       

       

Sub-Total:  

        (carry this amount forward to summary sheet) 
List of Optional Prices: 
 
9. The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Optional Price(s).  The Optional Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a 
revised Total Quotation Price. 

 
 Description of Optional Prices  Addition  Deduction 
 
 OP-1. Performance Bond at 50% of total Contract Price:  
        $[  ] $[  ] 
  
 OP-2. Labour and Material Payment Bond at 50% of total Contract Price:  
        $[  ] $[  ] 
 
Force Account Labour and Equipment Rates:   
 
10. Contractors should complete the following tables setting out the all-inclusive hourly 

labour rates including overhead and profit for approved extras/credits for all applicable 
categories of labour (use the spaces provided and/or attach additional pages, if 
necessary): 

 
Table 1 – Schedule of Labour Rates: 
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Labour Category Straight Time/hr 

(Plus GST) 
Overtime Rate/hr 

(Plus GST) 
.1  Superintendent $ $ 
.2  Foreman $ $ 
.3  Journeyman $ $ 
.4  Apprentice $ $ 
.5  Skilled Labourer $ $ 
.5 $ $ 

Table 2 – Schedule of Equipment Rates: 
 

No. Equipment Description Hourly Equipment Rate 
  $ 
  $ 

 
Metro Vancouver’s Non-Road Diesel Engine Emissions Regulation By-law No. 1161, 2012 
(the Bylaw) 
 
11. Contractor should confirm they are in compliance with By-law (if applicable)  
 

 Applicable as follows    Not applicable to this project 
 
No. Equipment Description Engine Tier 

Designation 
Engine Registration 
Number as Issued by 

Metro Vancouver 
1   Tier 0 or   Tier 1  
2   Tier 0 or   Tier 1  

 
Preliminary Construction Schedule (See paragraph 5.3.2 of the Instructions to Tenderers – Part II): 

 
12. Contractors should provide a preliminary construction schedule, with major item descriptions 

and time indicating a commitment to perform the Contract within the time specified (use the 
spaces provided and/or attach additional pages, if necessary). 

(a) Commence the Work on or before:  ______________________; and 
(b) Substantial Performance:  _____________________________. 

 

ACTIVITY CONSTRUCTION SCHEDULE 
 1 2 3 4 5 6 7 8 9 10 

           
           
           

 
Proposed Disposal Site:  ________________________________________________ 
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Key Personnel & Subcontractors (see paragraphs 5.3.3. and 5.3.5 of the Instructions to Tenderers – Part II): 

 
13. Contractor to provide information on the background and experience of all key site 

personnel (e.g., construction project manager, site superintendent, etc.,) proposed for 
the performance of the Work (use the spaces provided and/or attach additional pages, if 
necessary): 
 
Key Personnel 
 

Name:  
Experience:  
Dates:  
Project Name:  
Responsibility:  

 
14. Contractor to provide the following information on the background and experience of all 

proposed subcontractors and material suppliers for the divisions or sections of the 
work/or supply listed below:  (use the spaces provided and/or attach additional pages, if 
necessary):  [Note: It is not necessary for Contractor to list all subcontractors and 
material suppliers that the Contractor proposes to use – only those for the divisions or 
sections of work / supply listed below 

 

Description Of 
Work/supply 

Subcontractor & Material 
Supplier Names 

Years Of 
Working With 

Contractor 
Telephone Number 

and Email 

    
    
    

 
The Owner reserves the right of approval for each of the subcontractors and material suppliers.  
The Contractor will be given the opportunity to substitute an acceptable subcontractor and 
material supplier, if necessary. 

 
Experience and References (see paragraph 5.3.4 of the Instructions to Tenderers – Part II): 

 
15. Contractor’s relevant experience and qualifications for the performance of the Work 

similar to those required by the Agreement (use the spaces provided and/or attach 
additional pages, if necessary): 

 
   
 

   
 
16. Contractor’s references for work performed by your firm of a similar nature and value 

(name and telephone number) (use the spaces provided and/or attach additional pages, 
if necessary).  The Owner's preference is to have a minimum of three references.  
Previous clients of the Contractor may be contacted at the Owner’s discretion. 

 
   
 

RFQ No.: 1220-040-2017-075 for 2017 Pavement Cut Services Page 60 of 70



   
 
17. I/We the undersigned duly authorized representatives of the Contractor, having received 

and carefully reviewed the RFQ and the Agreement, submit this Quotation in response to 
the RFQ. 

 
This Quotation is executed by the Contractor this _______ day of _______________, 2017. 
 
 
CONTRACTOR 
 
I/We have the authority to bind the Contractor. 
________________________________________ 
(Legal Name of Contractor) 
 
________________________________________ 
(Signature of Authorized Signatory) 
 
________________________________________ 
(Print Name and Position of Authorized Signatory) 

 
 
 
______________________________________ 
(Signature of Authorized Signatory) 
 
______________________________________ 
(Print Name and Position of Authorized 
Signatory) 
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ATTACHMENT 1 
 

PRIME CONTRACTOR DESIGNATION 
LETTER OF UNDERSTANDING 

 
As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3), which 
states: 
 
Coordination of multiple-employer workplaces 
 
118 (1) In this section: 

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at 
the same time: 
“prime Contractor” means in relation to a multiple-employer workplace, 

(a) the directing Contractor, employer or other person who enters into a written 
proposal with the City of that workplace to be the prime Contractor for the purposes 
of this Part, or 

(b) if there is no proposal referred to in paragraph (a), the City of the workplace. 
 

(2) The prime Contractor of a multiple-employer workplace must 
(a) ensure that the activities of employers, workers and other persons at the workplace 

relating to occupational health and safety are coordinated, and 
(b) do everything that is reasonably practicable to establish and maintain a system or 

process that will ensure compliance with this Part and the regulation in respect to 
the workplace. 

 
(3) Each employer of workers at a multiple-employer workplace must give to the prime 

Contractor the name of the person the employer has designated to supervise the 
employer’s workers at that workplace. 

 
By signing this Contract, the Contractor accepts all responsibilities of a prime Contractor as outlined in the 
Workers’ Compensation Act, and WCB OH&S Regulation. 
 
As a Contractor signing this Contract with the City, you are agreeing that your company, management 
staff, supervisory staff and workers will comply with the Workers’ Compensation Board (WCB) 
Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act. 
 
Any WCB violation by the prime Contractor may be considered a breach of Contract resulting in possible 
termination or suspension of the Contract and/or any other actions deemed appropriate at the discretion 
of the City. 
 
Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the Prime 
Contractor are the responsibility of the Prime Contractor. 
 

The Contractor acknowledges having read and understood the information above. 
 

By signing this Contract, the Contractor agrees to accept all responsibilities of the Prime Contractor for 
this project. 
 

The Contractor fully understands and accepts the responsibilities of the prime Contractor designation in 
accordance with the Workers’ Compensation Act while contracted by City for project and will abide by all 
Workers’ Compensation Board Regulation requirements. 

Contract No.:  1220-040-2017-075 

Project Title:  2017 Pavement Cut Services 

Company Name:  

WorkSafeBC #:   
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ATTACHMENT 2 
 

CONTRACTOR HEALTH & SAFETY EXPECTATIONS 
 
RESPONSIBILITY OF CONTRACTOR(S) 
 
The City of Surrey strives to maintain a safe work environment for employees and Contractors and insists 
upon the enforcement of safe practices and procedures in all premises and in all work activities.  It is 
essential that all Contractors and their employees and sub-contractor(s) perform in the same manner. It is 
every employers and Contractors responsibility to ensure that staff and public are protected from 
workplace hazards. 
 
As a Contractor to the City of Surrey, you are expected to conform to the requirements of the Workers’ 
Compensation Act, the WCB Occupational Health and Safety Regulation and to all federal, provincial and 
local laws and regulations.  The City of Surrey Building Owner, Project Manager, and the Manager, 
Occupational Health & Safety  or designate have the authority to order an unsafe act to cease or to have 
an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job 
entirely.  Any City of Surrey Employee that observes a safety infraction by a Contractor performing work 
for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & 
Safety (604-591-4131). 
 
The following information is provided as typical City of Surrey requirements, but does not relieve the 
Contractor from complying with all applicable local, provincial and federal laws, regulations and bylaws. 
 
PERSONNEL 
 
1. You are expected to inform your employees of any potential hazard in the workplace and advise of 

appropriate action to be taken should a hazard be found or a fire or accident occur. 
2. Contractors will restrict persons invited on the premises to employees only.  No families or friends are 

permitted. 
3. The Contractor will advise the City of any on-site accidents involving the Contractor’s employees, or 

injuries to others caused by the Contractor’s business. 
 
SAFETY MANAGEMENT SYSTEM 
 
1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for 

job site activities. 
2. Contractors must follow and have on site proper written safe work procedures for hazardous work, 

e.g. Fall protection, confined space entry, hotwork, lockout, excavations and shoring, traffic 
management, etc. 

3. Contractor must Identify workplace risk and implement suitable controls. 
4. Contractor must provide safety training and education to staff and have training records available for 

review. 
5. Contractor must have a health & safety program for its workers and sub-contractors 
6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors. 
7. Contractor must forward a weekly work task list prior to work commencement. 
8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or attend the 

Prime Contractor’s Orientation. 
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WORK AREAS –City Facilities 
 
No work by Contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic 
Facilities or his designated representative.  Work during normal business hours of the City shall not 
create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public.  If an 
activity requires that a disturbance is likely, the Contractor shall whenever possible only do that work 
outside normal business hours. 
 
All activities that create a hazard (i.e. work from a ladder, removal of a floor tile, emission of VOC’s, etc.) 
to persons outside the Contractor’s supervision shall have warning devices, delineation or barriers, 
sealed spaces, etc. as would normally be required to protect any person from that hazard. 
 
SAFETY ATTITUDE 
 
Your safety record and attitude are important criteria used to judge your qualification for future bidding on 
solicitations with the City of Surrey. 
 
You can help ensure employee safety and your eligibility for future business with the City if you exhibit 
and practice a “Safe Work - Safe City” attitude. 
 
The City of Surrey is concerned about the health, safety and wellbeing of all employees and Contractors.  
It is essential we maintain a healthy, safe and productive work environment. 
 
All Employees & Contractors: 
It is everyone responsibility to: 
 know and comply with WCB regulations and 
 follow established safe work procedures 
 immediately report any work related injury to his/her supervisor; and to 

the city representative 
 not remain on the work site while his/her ability to work is in any way 

impaired 
 report unsafe acts and conditions to their supervisor 
 correct unsafe conditions immediately whenever it is possible to do so 
 take reasonable care to protect your health & safety and the health and safety of other persons who 

may be affected by your act’s or omissions at work 
 
An employee must refuse to work if continuing to do so would endanger the health and safety of the 
employee, fellow employees or others.  The worker must immediately report the circumstances of the 
unsafe condition to his or her supervisor or manager.  If the unsafe condition is not remedied or the issue 
is not resolved the Manager, Occupational Health & Safety must be contacted. 
 
 
 

 
 
 

 
 
 

A common sense approach usually resolves the issue. 
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GENERAL RULES  
 
1. For all secured worksites, contracted workers are required to sign in and sign out each day 
 
2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver’s 

License) in exchange). 
 
3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health 

and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety 
Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when 
noise levels are above 85dBA.) 

 
4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated. 
 
5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents. 
 
6. Report ALL injuries to your supervisor immediately and notify the City’s site representative.  
 
7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury 

to occur to you, a fellow worker, or others on the worksite.  
 
8. Report any property damage, regardless of how minor.  
 
9. Restricted and controlled products will be labeled, used and stored in accordance with the associated 

regulations, e.g. WHMIS.  Follow all procedural instructions when using or handling hazardous 
materials/controlled products and ensure that all containers of hazardous/controlled product materials are 
properly labelled and stored in designated areas. 

 
10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter. 
 
11. Always use the correct posture when lifting and get assistance if the weight is excessive.  
 
12. Do not work within the limits of approach to high voltage equipment. 
 
13. If working at heights greater than 10 feet a Fall Protection system must be in place.  The appropriate Fall 

Protection equipment must be worn at all times. 
 
14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all 

times):  
a) Aisles are to be kept clear at all times.  
b) Individual work areas are to be kept clean and tidy.  
c) All materials, tools, products and equipment are to be kept in their designated areas.  
d) Liquid spills are to be cleaned up immediately to prevent slips and falls.  
e) Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated. 

 
15. Fire Prevention:  
a) Become familiar with Surroundings and emergency exit. 
b) Ensure aisles and exits are not blocked at any time.  
c) Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged.  
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16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good 

condition): 
a) Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the 

safe operating procedures.  
b) Always be aware of the use and location of the "EMERGENCY STOP" button, if equipment is so equipped, 

before using the equipment.  
c) Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment.  
d) The Operator must check all safety devices on equipment before operation.  
e) All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, 

cleaning, adjustment or lubrication.  
f) Radio/Walkman/I-pod Head phones are not allowed to be worn during regular work operations. 
g) All ladders must be of an approved type and length.  Unacceptable ladders must be removed immediately 

from the premises. 
h) All vehicles and equipment on City property must be kept in safe mechanical condition at all times, and be 

operated only by persons with a valid driver’s license and/or proper training and qualifications. 
i) Contractors will not operate any equipment, valves, switches, etc., which are part of the City’s operation, 

unless specific permission is received from the Department Representative. 
 

17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, you run 
the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, gas or oil 
pipelines and/or other underground facilities that serve our city, BC One Call Must be called and a ticket 
obtained prior to commencing any ground disturbance activities. 

 

Issued By: 

Date: 

Distributed: 

Occupational Health & Safety Section - Contractor Coordination Program 

Revised: January 14, 2015      Original: August 15, 2014 

Via Email & Posted on Intranet: January 16, 2015 :August 15, 2014 

 

This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S regulation. 
Each individual Contractor must have specific health and safety safe work rules and procedures that 
apply to their work tasks.  Each Contractor must comply with the Workers’ Compensation Act and 
WorkSafeBC Occupational Health & Safety Regulation and to all federal, provincial and local laws and 
regulations. If a Contractor is unable to comply they must bring this to the attention of their qualified 
safety representative and to the Prime Contractor safety representative immediately. 

Authorized Signature: _________________________________________ 

 

Name:   _________________________________________ 

    (Please Print) 

Date:   _________________________________________ 
 

 

RFQ No.: 1220-040-2017-075 for 2017 Pavement Cut Services Page 66 of 70



ATTACHMENT #3 
 

 COMPLIANCE TO SAFETY PROCEDURE 
 ENTRY PROCEDURE FOR CONFINED SPACE 

 
 

This procedure shall be used as a guideline only. The Contractor shall be responsible for familiarization 
with this and all WCB requirements. 
 

THERE MUST BE A MINIMUM OF TWO MEN 
- ONE MAN ALWAYS ON THE SURFACE, AND 
- ONE MAN IN THE WELL 

MAN LIFT/RETRIEVAL DEVICES MUST BE USED 
 
1.   a) Open manhole lids, turn on blower/fan to ventilate wet well for approximately two to three minutes. 
  b) Leave fan funning until job is completed. 
  c) Manhole must be circulated by a blower fan to allow fresh air into the confined space. Check levels 

on gas detector by lowering into well. If levels are not safe, portable fans MUST be used. 
 
2. Turn gas detector “ON”: 
 

* Oxygen levels should read between 20.0 to 21.0 
* H2S levels should read 000 
* LEL levels should read 000 

 
 NOTE: - Readings shall be taken before entering well. 
  - Record gas levels on “Confined Entry Space” forms and hand in daily. 
 
3.   a) Lower gas detector by rope/cord into lower portion of wet well where work shall be performed. 
 b) Pull detector to surface and check gas levels. If levels are safe, entry into well is permitted. 
 
4. Gas detector MUST be left “ON” and brought down into well with person(s) entering. 
 
5. Check levels on gas detector when in well. Proceed with washing/repairing of station. 
 
6. If at any time the gas detector goes “OFF” (ringing), EXIT WET WELL IMMEDIATELY and check 

levels. 
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Attachment #4 
 

COMPLIANCE TO SAFETY PROCEDURE 
WORKING IN CONFINED SPACE 

 
 

Where work is to be carried out, in any confined space where harmful atmosphere may develop, the 
following procedures must be followed: 
 
a) The space must be ventilated continuously. 
 
b) Gas detection equipment must be calibrated in an atmosphere that is known to be safe. 

 
Tests for harmful or explosive substances and oxygen deficiency shall be made and recorded 
immediately prior to entry, after any interruptions in the work procedure and at intervals to ensure 
the continuing safety of the worker in the confined space. 
 

If a harmful atmosphere develops, the worker will immediately evacuate the space and will not re-enter 
until it has been tested and found to be safe to do so. 

 
c) A safety belt or harness of a type which will keep the worker in a position to permit rescue, will be worn. 
 
d) A life line will be attached to the belt or harness which is tended at all times by another person 

stationed outside the entrance to the confined space, who shall be equipped for and capable of 
effecting rescue. 

 
 
I, the undersigned, acknowledge having read and understand the information above. 
 
By signing this Agreement, I agree as a  representative of the firm noted below, to accept all 
responsibilities and compliant to all the Workers’ Compensation Board regulation requirements. 
 
 
 
Project File No.:  1220-040-2017-075   Company:______________________________. 
 
 
Project Title:    2017 Pavement Cut Services 
 
 
Signed:        Date:        

(Company Owner) 
 
Witness:       Date:        
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This certifies that policies of insurance as described below have been issued to the Insured named below and are in 
full force and effect at this time.  It is understood and agreed that thirty (30) days' written notice of any cancellation or 
change in applicable limit of any of the policies listed below, with the exception of ICBC, will be given to the holder of 
this certificate.   

 

NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY.  INSURANCE COMPANIES MUST BE LICENSED TO 
OPERATE IN CANADA. 
This Certificate is issued to: City of Surrey, 13450 104 Avenue, Surrey, B.C.  V3T1V8 
 

Insured: Name:       
 Address:       
  
Broker: Name:       Broker’s Name:       
 Address:        Phone:       

 

Location, Project No. and nature of contract, permit, lease, license or operation to which this Certificate 
applies: 

      
 

 
Type of Insurance 

 
Company and Policy Number 

Policy Term 
yyyy/mm/dd 

 
Limits of Liability/Amount 

Section 1 
Commercial  General Liability 
     Wrap-up 
 

 Umbrella Liability 
 Excess Liability 

 
Sudden & Accidental Pollution 

 $ 2,000,000 
 $ 20,000,000 (adjacent to Kinder 

Morgan Pipeline) 

      
 

From:       
 
To:       

Bodily Injury, Death & Property Damage 
 
$      Per Occurrence 
$      Aggregate 
$      Deductible 
 
$      Umbrella Liability 
$      Excess Liability 

           MINIMUM $5,000,000 
           MINIMUM $10,000,000 

Section 2 
Automobile Liability (owned or leased 
vehicles) 

      From:       
 
To:       

Bodily Injury & Property Damage 
$      Limit 

MINIMUM $3,000,000 
Section 3 
 

      Professional Liability 

      From:       
 
To:       

$      Each Claim 
$      Aggregate 
$      Deductible 

MINIMUM $2,000,000 
Section 4 

 Builder’s Risk 
      From:       

 
To:       

$      Limit 
$      Deductible 

MINIMUM:  CONSTRUCTION VALUE 
Section 5 
Contractor’s Equipment Insurance 

 

      From:       
 
To:       

 
$      Limit 

Section 6 
 

 Boiler & Machinery Insurance 
 

      From:       
 
To:       

$      Limit 
$      Extra Expense Limit 
$      Deductible 

MINIMUM:  CONSTRUCTION VALUE 
 

Particulars of Wrap-up/Commercial General Liability Insurance (Sections 1 & 2):  X indicates that the coverage is included. 
 City of Surrey as Additional Insured 
 Project Consultants as Additional Insured 
 Premises & Operations 
 Broad Form Products & Completed Operations 
 Owners & Contractors Protective 
 Blanket Contractual 
 Cross Liability/Severability of Interests 
 Employees as additional insured 

 Attached Machinery 
 Broad Form Property Damage 
 Non-Owned Automobile 
 Contingent Employer’s 
 Personal Injury 
 Incidental Medical Malpractice 
 24 months Completed Operations 
 Elevator & Hoist Liability 
 Operation of Attached Equipment 

 Removal or weakening of support of 
property, building or land whether the 
support is natural or otherwise 

 Work below ground level over 3 meters (XCU 
extension) 

 Use of explosives for blasting 
 Vibration from pile driving or caisson work 
 Shoring, blasting, excavation, underpinning, 
demolition, debris removal, tunneling and 
grading (as applicable)  

 

Particulars of Professional Liability Insurance (Sections 3):  X indicates that the coverage is included. 
 24 Months Maintenance Period   Insures all professionals on the project  
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Particulars of Property Insurance (Sections 4,5 & 6):  X indicates that the coverage is included 
 Builder’s Risk (All Risks) 
 Flood & Earthquake 
 30 Days Testing & Commissioning 

 Breach of Conditions Clause 
 City as First Loss Payee to extent of its 

       Materials On & Off Site & In Transit 
insurable interest 

 

It is understood and agreed any deductible or reimbursement clause contained in the policy shall be the sole 
responsibility of the Named Insured.  
Authorized to Sign on Behalf of Insured  Date Signed 
 
 

  

Authorized to Sign on Behalf of Insurers & Broker 
Stamp 

 Date Signed 
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