
 

 

INVITATION TO TENDERERS (ITT) 

 
 

Contract Name: Energy Transfer Stations (ETS) Construction of Package 1 
 
Reference No.: 1220-020-2020-002 
    
The City of Surrey (the “Owner”) invites Tenders for the construction of three (3) District Energy 
transfer stations (ETS), located at Lark City Centre Phase 3 (9620 137A St.), Rize Linea (10388 
133 St.), and Concord Park Phase 3 (9887 Whalley Blvd.) in Surrey, British Columbia. 
 
The Work includes the provision of all equipment, labour, disposals, materials and incidentals 
required to complete all of the Work as described herein these tender documents for the supply 
and installation of three energy transfer stations located within newly constructed buildings in 
Surrey City Centre. 
 
The Work includes but is not limited to the supply, installation and commissioning of mechanical 
and electrical equipment for three energy transfer stations located within newly constructed 
buildings in Surrey City Centre and other related works. 
 
Refer to the project drawings and specifications for a complete description of the scope of the 
Work and services required. 
 
The Contract is based on the Canadian Construction Documents Committee CCDC-2 
Stipulated Price Contract, 2008 edition and the City of Surrey, Supplementary General 
Conditions. 
 
Obtaining Tender Documents: 
 
This Tender is being issued electronically through the Owner’s website (www.surrey.ca) and BC 
Bid website (www.bcbid.gov.bc.ca) where any interested party may download the Tender 
documents directly from these websites.  No registration, tracking or other recording of Tender 
document holders will be performed by the Owner.  All addenda, or further information will be 
published through these websites.  It is the sole responsibility of the Tenderer to monitor these 
websites regularly to check for updates. 
 
 
 

http://www.surrey.ca/
http://www.bcbid.gov.bc.ca/


Information Meeting: 
 
An information meeting will be hosted by the Owner’s Representative to discuss the Owner’s 
requirements under this ITT (the “Information Meeting”).  While attendance is at the discretion of 
Tenderers, Tenderers who do not attend will be deemed to have attended the Information 
Meeting and to have received all of the information given at the Information Meeting.  At the 
time of issuance of this ITT a meeting has been scheduled as follows: 
 
Date:    Thursday, March 12, 2020 
 
Location/Time:  Lark @ 8:00 a.m. (local time) 
    9620 -137A St., Surrey, British Columbia 

 
Concord @ 9:30 a.m. (local time) 

    9887 Whalley Blvd., Surrey, British Columbia 
     
    Rize @ 11:00 a.m. (local time) 
    10388 -133 St., Surrey, British Columbia 
  
Closing Time and Address For Tender Delivery: 
 
A Tender should be labelled with the Tenderer’s name, Tender title and reference number.  A 
Tender should be submitted in the form attached to this ITT as Part C – Form of Tender and 
should be accompanied by a copy of the original Bid Bond in an amount of ten (10) percent of 
the Tender Price. 
 
The Tenderer may submit a Tender either by email or in a hard copy, as follows: 
 
(a) Email:  
 
If the Tenderer chooses to submit by email, the Tenderer should submit the Tender electronically in 
a single pdf file which must be delivered to the City by email at:  purchasing@surrey.ca  
 
on or before the following date and time  
 
Tender Closing Time: 11:00 a.m., local time 
Tender Closing Date: March 19, 2020   
 
(the “Closing Time”). 
 
PDF emailed Tenders are preferred and the Owner will confirm receipt of emails.  Note that the 
maximum file size the Owner can receive is 10Mb.  If sending large email attachments, Tenderers 
should phone [604-590-7274] to confirm receipt.  A Tenderer bears all risk that the Owner’s 
equipment functions properly so that the Tender is submitted on time. 
 
(b) Hard Copy 
 
If the Tenderer chooses NOT to submit by email, the Tenderer should submit one original unbound 
Tender and two (2) copies (three (3) in total) which must be delivered to the Owner at the office of: 

 
Name: Richard D. Oppelt, Manager, Procurement Services 

mailto:purchasing@surrey.ca


 at the following location: 
 

 Address: City of Surrey, Surrey City Hall 
  Finance Department – Procurement Services Section 
 Reception Counter – 5th Floor West 
 13450 – 104 Ave Surrey, B.C., Canada, V3T IV8 

on or before the Closing Time. 
Late Tenders will not be accepted.  Tenders will not be opened in public. 
 
Inquiries: 
 
All inquiries related to this ITT should be directed in writing to the person named below (the 
“Owner’s Representative”).  Information obtained from any person or source other than the 
Owner’s Representative may not be relied upon. 
 
Name:   Richard D. Oppelt, Manager, Procurement Services  
 
Address:  City of Surrey, Surrey City Hall 

  Finance Department – Procurement Services Section 
   Reception Counter – 5th Floor West 
   13450 – 104 Ave Surrey, B.C., V3T IV8, Canada 

 
Business Fax: 604-599-0956 
Business Email: purchasing@surrey.ca 
 
Inquiries should be made no later than seven (7) Working Days before the Closing Time.  The 
Owner reserves the right not to respond to inquiries made within seven (7) Working Days of the 
Closing Time.  Inquiries and responses will be recorded and may be distributed to all Tenderers 
at the discretion of the Owner. 
 
Addenda: 
 
If the Owner determines that an amendment is required to this ITT, the Owner’s Representative 
will issue a written addendum by posting it on the Owner’s Website www.surrey.ca (the “Owner 
Website”) and upon posting will be deemed to form a part of this ITT.  No amendment of any 
kind to the ITT is effective unless it is posted in a formal written addendum on the Owner’s 
Website.  Upon submitting a Tender, Tenderers will be deemed to have received notice of all 
addenda that are posted on the Owner’s Website. 

 

The lowest or any Tender will not necessarily be accepted.  The Owner reserves the right to 
accept or reject any or all Tenders.  The Owner also reserves the right to cancel any Invitation 
To Tender at any time without recourse by the Tenderer. 
 
The Owner will not under any circumstances be responsible for any costs incurred by the 
Tenderer in preparing the Tender. 
 

mailto:purchasing@surrey.ca
http://www.surrey.ca/
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CITY OF SURREY (the “Owner”) 
 
Contract: Energy Transfer Stations (ETS) Construction of Package 1 
 
Reference No.: 1220-020-2020-002 
    
 
1.0 INTRODUCTION 

 
.1 Tenders for a Stipulated Price Contract (CCDC 2, 2008) are invited by the City of 

Surrey (the “Owner”) for construction of the three (3) energy transfers stations in 
Package 1. 

 
2.0 PROJECT DESCRIPTION 
 

.1 The Work on this Project generally includes, but is not limited to, the supply, 
installation and commissioning of mechanical and electrical equipment for three 
energy transfer stations located within newly constructed building in Surrey City 
Centre and other related works in accordance with the Drawings and 
Specifications (Project). 

 
The Place of the Work is located at Lark City Centre Phase 3 (9620 137A St.), 
Rize Linea (10388 133 St.), and Concord Park Phase 3 (9887 Whalley Blvd.) in 
Surrey, British Columbia. 

 
The Tender Price is to be inclusive of all supervision, coordination, Construction 
Equipment, labour, disposals, materials and incidentals required to complete the 
Work as described herein these Tender Documents.   
 

.2 Scheduling 
 
 The Work on this Project is anticipated to commence in Spring 2020 or earlier, 

and must be completed by the following milestone dates: 
 

• Lark City Centre Phase 3: January 1, 2021 
• Rize Linea: October 15, 2020 
• Concord Park Phase 3: September 15, 2020 

 
 The Work is required to be coordinated with the Owner to minimize impacts to 

daily business operations and scheduled activities at the Place of the Work. 
 

3.0 DEFINITIONS AND INTERPRETATIONS 
 

In this Tender the following definitions shall apply: 
 

(a) “BC Bid Website” means www.bcbid.gov.bc.ca; 
 

(b) “Closing Time” has the meaning set out in section 1.1 of Part B – 
Instructions to Tenderers; 

 
(c) “Form of Tender” means the Form of Tender in Part C of the ITT; 

http://www.bcbid.gov.bc.ca/
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(d) “Information Meeting” has the meaning set out in Part B section 2.0; 

 
(e) “ITT” means this Invitation to Tender #1220-020-2020-002 

 
(f) “Notice of Award” means a written letter of intent from the Owner to a 

Tenderer that the Owner accepts the Tenderer’s Tender; 
 

(g) “Notice to Proceed” means a written notice from the Owner to a Tenderer 
to whom a Notice of Award has been delivered, directing the Tenderer to 
proceed with the Work in accordance with the Tender Documents; 

 
(h) “Owner” means the City of Surrey; 

 
(i) “Owner’s Representative” has the meaning set out in Part B section 4.0 of 

the ITT; 
 

(j) “Owner’s Website” means http://www.surrey.ca;  
 
(k) “Specifications” means Part F of the Tender Documents consisting of the 

written requirements and standards for Products, systems, workmanship, 
quality, and the services necessary for the performance of the Work; 

 
(l) “Tender” means a tender submitted in response to this ITT; 

 
(m) “Tender Documents” means the documents identified as such in Part B 

section 7.0 of the ITT; 
 

(n) “Tenderer” means an entity that submits a Tender; and 
 

(o) “Tender Price” means the amount stipulated by the Tenderer in the space 
provided in the Form of Tender, including all applicable taxes, which price, 
for greater certainty, is the Tenderer’s proposed Contract Price. 

 
All other capitalized definitions used in this ITT have the meanings given to them 
elsewhere in the ITT. 

 

http://www.surrey.ca/
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City of Surrey 
 

Tender No. 1220-020-2020-002 
 
 

Energy Transfer Stations (ETS)  
Construction of Package 1 

 
 
 
 

PART B 
 
 

INSTRUCTIONS TO TENDERERS 
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(These instructions apply to and govern the preparation of Tenders for this Contract.)   
 

CITY OF SURREY (the “Owner”) 
 

Contract: Energy Transfer Stations (ETS) Construction of Package 1 
 
Reference No.: 1220-020-2020-002 
 
1.0 Closing Time and Address For Tender Delivery 
 

.1 A Tender should be labelled with the Tenderer’s name, ITT title and number.  A 
Tender should be submitted in the form attached to this ITT as Part C – Form of 
Tender and should be accompanied by a copy of the original Bid Bond in an 
amount of ten (10%) percent of the Tender Price. 

 
 .2 The Tenderer may submit a Tender either by email or in a hard copy, as follows: 
 
  (a) Email: 
 

If the Tenderer chooses to submit by email, the Tenderer should submit the Tender 
electronically in a single pdf file which must be delivered to the City by email at:  
purchasing@surrey.ca  
 
on or before the following date and time  
 
Time: 11:00 a.m., local time 
Date:  March 19, 2020  
 
(the “Closing Time”). 
 
PDF emailed Tenders are preferred and the City will confirm receipt of emails.  
Note that the maximum file size the Owner can receive is 10Mb.  If sending large 
email attachments, Tenderers should phone [604-590-7274] to confirm receipt.  A 
Tenderer bears all risk that the Owner’s computer equipment functions properly so 
that the Tender is submitted on time. 
 
(b) Hard Copy 
 
If the Tenderer chooses NOT to submit by email, the Tenderer should submit one 
original unbound Tender and two (2) copies (three (3) in total) which must be 
delivered to the City at the office of: 

 
Name: Richard D. Oppelt, Manager, Procurement Services 

 at the following location: 
 
Address: City of Surrey, Surrey City Hall 

  Finance Department – Procurement Services Section 
 Reception Counter – 5th Floor West 
 13450 – 104 Ave Surrey, B.C., V3T IV8, Canada 

on or before the Closing Time. 

mailto:purchasing@surrey.ca
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.3 The Owner intends to open Tenders in private, but reserves the right to open 

Tenders in public at its sole discretion. 
 

.4 Tenders received after the Closing Time will not be accepted or considered.  
Delays caused by any delivery, technological delays, courier or mail service(s) 
will not be grounds for an extension of the Closing Time. 

 
.5 For the purpose of the Tender submission, digital copies of original documents 

and signatures sent electronically are accepted.  Original documents are required 
upon request by the Owner. 

 
.6 Tender submissions are subject to the Freedom of Information and Protection of 

Privacy Act. 
 
.7 Tender Costs – The Tenderer has the sole responsibility for any costs associated 

with preparing and submission of its Tender. 
 
2.0 Information Meeting  

 
.1 An information meeting will be hosted by the Owner’s Representative to discuss 

the Owner’s requirements under this ITT (the “Information Meeting”). While 
attendance is at the discretion of Tenderers, Tenderers who do not attend will be 
deemed to have attended the Information Meeting and to have received all of the 
information given at the Information Meeting.  At the time of issuance of this ITT 
a meeting has been scheduled as follows: 

 
Date:   Thursday March 12, 2020 

 
 Location/Time: Lark @ 8:00 a.m. (local time) 
    9620 -137A St., Surrey, British Columbia 

 
Concord @ 9:30 a.m. (local time) 

    9887 Whalley Blvd., Surrey, British Columbia 
   
    Rize @ 11:00 a.m. (local time) 
    10388 -133 St., Surrey, British Columbia 
  
3.0 Amendments to Tenders 
 

.1 Tenders may be revised by written amendment, delivered to the location set out 
in Section 1.0, at any time before the Closing Time but not after.  An amendment 
should be signed by an authorized signatory of the Tenderer in the same manner as 
provided by Section 8.3.  Faxed to 604-599-0956 or emailed purchasing@surrey.ca 
pdf amendments are permitted, but such faxed or emailed amendment should show 
only the change to the Tender Price(s) and in no event disclose the actual Tender 
Price(s).  A Tenderer bears all risk that the Owner’s computer equipment functions 
properly so as to facilitate timely delivery of any amendment. 

 
 

 

mailto:purchasing@surrey.ca
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4.0 Inquiries 
 

.1 All inquiries related to this ITT should be directed in writing to the person named 
below (the “Owner’s Representative”).  Information obtained from any person or 
source other than the Owner Representative may not be relied upon. 

 
Name:   Richard D. Oppelt, Manager, Procurement Services  
 
Address:   Surrey City Hall,  
   Finance Department – Manager, Procurement Services 
   13450 – 104th Avenue 
   Surrey, B.C., V3T 1V8, Canada 
 
Business Fax:   604-599-0956 
Business Email: purchasing@surrey.ca 
 
Reference No.:   1220-020-2020-002 
 

.2 Inquiries should be made no later than seven (7) Working Days before the 
Closing Time.  The Owner reserves the right not to respond to inquiries made 
within seven (7) Working Days of the Closing Time.  Inquiries and responses will 
be recorded and may be distributed to all Tenderers at the discretion of the 
Owner. 
 

.3 Tenderers finding discrepancies or omissions in the Tender Documents, or 
having doubts as to the meaning or intent of any provision, should immediately 
notify the Owner’s Representative.  If the Owner determines that an amendment 
is required to this ITT, the Owner Representative will issue an addendum in 
accordance with Section 5.  No oral conversation will affect or modify the terms of 
this ITT or may be relied upon by any Tenderer. 

 
5.0 Addenda 

 
.1 If the Owner determines that an amendment is required to this ITT, the Owner’s 

Representative will issue a written addendum by posting it on the BC Bid Website 
at www.bcbid.gov.bc.ca the “BC Bid Website” and the Owner Website 
www.surrey.ca (the “Owner’s Website”) and upon posting will be deemed to form 
a part of this ITT.  It is the responsibility of Tenderers to check the BC Bid 
Website and the Owner Website for addenda.  The only way this ITT may be 
added to, or amended in any way, is by a formal written addendum. No other 
communication, whether written or oral, from any person will affect or modify the 
terms of this ITT or may be relied upon by any Tenderer.  By delivery of a 
Tender, Tenderer is deemed to have received, accepted and understood the 
entire ITT, including any and all addenda. 

 
6.0 Examination of the Contract Documents and Place of the Work 

 
.1  By submitting a Tender, Tenderers shall be deemed to have inspected and 

examined the Place of the Work and surroundings and to have reviewed all 
applicable Contract Documents in order to obtain a satisfactory comprehension of 
the Work required and shall satisfy themselves and make all investigations 

mailto:purchasing@surrey.ca
http://www.bcbid.gov.bc.ca/
http://www.surrey.ca/
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necessary as to the quantities, Place of the Work and nature of the Work, the 
means of access to the Place of the Work, the accommodation and facilities they 
may require, and the conditions under which the labour force will be employed, 
and in general have themselves obtained all necessary information, local or 
otherwise, as to risks, contingencies, and other circumstances which may 
influence or affect their Tender.  Additional payment will not be allowed for any 
such site conditions which a Tenderer, experienced in work similar to the Work, 
would have observed by these inspections. 

 
.2  The Owner gives no guarantee of any kind in relation to any Work site or 

geotechnical information (if any) provided in or with the Tender Documents.  
Tenderers must evaluate such information themselves relative to actual 
conditions. 

 
7.0 Tender Documents 
 

.1 The Tender Documents which a Tenderer should review to prepare a Tender 
consist of all of the Tender Documents listed below.  Tender Documents may be 
viewed and/or obtained from the Owner’s Managed File Transfer website noted 
below.  Printing will be the sole responsibility of the Tenderer. 
 
In the URL, or address field at top, enter the following address:  
https://mft.surrey.ca/ and hit enter. 

Enter “surreybid” as the User Name, “Welcome” as the password and then click 
“Login” 
 
https://mft.surrey.ca/ 
Login ID: surreybid 
Password: Welcome 
Locate Folder: 1220-020-2020-002 

 
.2 The following is the list or description of the Tender Documents referred to in the 

Tender for the above named project: 
(a) Cover Page and Table of Contents to the ITT; 
(b) Part A – Introduction; 
(c)  Part B – Instructions To Tenderers; 
(d)  Part C – Form of Tender, including Appendices; 
(e) Part D – Form of Agreement, Standard Construction Document CCDC 2, 

2008, Agreement, Definitions, the General Conditions of the Stipulated 
Price Contract; 

(f) Part E – City of Surrey, Supplementary General Conditions, Stipulated 
Price Contract CCDC 2 – 2008; 

(g)  Part F – Specifications (Project) 
(h)  Part G – Drawings, as listed in the Drawing Index; 
(i)  Part H – Samples of Forms; 
(j) All other specifications and drawings for the Work referred to in any of the 

above listed documents; and 
(k) Any and all amendments, addenda, and questions and answers issued by 

the Owner prior to the Closing Time. 
 

https://mft.surrey.ca/
https://mft.surrey.ca/
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8.0 Tender Submission Form and Contents 
 

.1 Submission – Tenders should reference the Tenderer’s name, title of project 
and Tender reference number. 

 
.2 Form of Tender - Tenderers should complete the Form of Tender attached as 

Part C – Form of Tender, including Appendices 1 through 7.  Tenderers are 
encouraged to respond to the items listed in Appendices 1 through 7 in the order 
listed.  Tenderers are encouraged to use the forms provided and attach additional 
pages as necessary. 

 
.3 Signature - The legal name of the person or firm submitting the Tender should 

be inserted in Part C – Form of Tender.  The Tender should be signed by a 
person authorized to sign on behalf of the Tenderer and include the following: 

 
(a) If the Tenderer is a corporation then the full name of the corporation 

should be included, together with the names of authorized signatories.  
The Tender should be executed by all of the authorized signatories or by 
one or more of them provided that a copy of the corporate resolution 
authorizing those persons to execute the Tender on behalf of the 
corporation is submitted; 

 
(b) If the Tenderer is a partnership or joint venture then the name of the 

partnership or joint venture and the name of each partner or joint venturer 
should be included, and each partner or joint venturer should sign 
personally (or, if one or more person(s) have signing authority for the 
partnership or joint venture, the partnership or joint venture should 
provide evidence to the satisfaction of the Owner that the person(s) 
signing have signing authority for the partnership or joint venture).  If a 
partner or joint venturer is a corporation then such corporation should 
sign as indicated in subsection (a) above; or 

 
(c) If the Tenderer is an individual, including a sole proprietorship, the name 

of the individual should be included. 
 

9.0 Tender Price 
 

.1  The Tender Price is to be entirely in Canadian currency and will consist of: 
 (a) the total of all prices for all items listed in the Form of Tender; and  
  (b) all applicable taxes and fees, excluding GST  
 
.2  The Tender Price will include any and all amounts the Tenderer will accept for 

performing the Work and any and all costs of any kind that the Tenderer might 
incur in connection with the Work, including, without limitation, all costs of labour, 
supervision, materials, equipment, traffic control, provisions required to ensure 
maintaining the site operational throughout the term of the Project, financing, 
posting bonds, completion of substantial completion documentation, carrying 
insurance and overhead and any and all profits.  

 
.3  The Owner, in respect of any Tender, in order to meet budget limitations, or for 

any  reason, may choose to proceed with only some, but not all of the Work, 
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as originally described in the Tender documents, and as bid on in any Tender, 
and accept a Tender on that basis, in which case the scope of the Work will be 
reduced to those items identified in a letter of intent as being the Work with which 
the Owner wishes to proceed and the total Tender Price will be adjusted 
accordingly. 

 
10.0 Bonding 
 

.1  Each Tender should be accompanied by a Bid Bond duly completed by a surety 
company authorized and licensed to carry on business in British Columbia and 
having an office in British Columbia, payable to the “City of Surrey”, in the amount 
of ten percent (10%) of the Tender Price. 

 
.2  The Contractor should, no later than 10 business days after receipt of a letter of 

intent, provide to the Owner a Performance Bond and a Labour and Material 
Payment Bond, each in the amount of 50% of the Contract Price, or as otherwise 
agreed to in writing from the Owner. The cost of all Bond premiums shall be 
included in the Tender Price, and noted on the schedule of pricing sheet. 
 

.3  The forms of the Bonds should be those issued by the Canadian Construction 
Documents Committee as follows: 

 
Bid Bond:      CCDC 220 (latest) 
Performance Bond:     CCDC 221 (latest) 
Labour and Material Payment Bond:   CCDC 222 (latest) 

 
.4 The cost of the performance bond and the cost of the labour and material 

payment bond shall be included in the Tender Price. 
 
11.0 Acceptance of Tenders 

 
Notwithstanding anything to the contrary contained in the ITT or any other document, 
material or communication:  
.1  The Owner need not necessarily accept the Tender with the lowest Tender Price, 

or any Tender, and the Owner reserves the right to reject any and all Tenders at 
any time, or cancel the ITT process, without further explanation and to accept any 
Tender the Owner considers to be in any way advantageous to it.  The Owner’s 
acceptance of any Tender is contingent on having sufficient funding for the Work 
and a Contract with a Tenderer.  Tenders containing qualifications will be 
considered to be non-conforming Tenders in that they will fail to conform to the 
requirements of the Tender Documents and on that basis they may be 
disqualified or rejected.  Nevertheless, the Owner may waive any non-compliance 
with the requirements of the Tender Documents, specifications or any conditions, 
including, without limitation, the timing of delivery of anything required by these 
Tender Documents, and the Owner, at its discretion, may consider non-
conforming Tenders and accept a non-conforming Tender. 

 
.2  Where the Owner is of the view, in its sole discretion, that there is an ambiguity or 

other discrepancy which cannot be discerned or resolved from examining the 
contents of the Tender, then whether or not such an ambiguity or discrepancy 
actually exists on the face of the Tender, the Owner may, prior to Contract award, 
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solicit clarification from the Tenderer or accept clarification from the Tenderer on 
any aspect of its Tender.  Such clarification may include the acceptance of any 
further documents or information which will then form part of the Tender.  The 
soliciting or accepting of such clarification (whether or not solicited) by the Owner 
will be without any duty or obligation on the Owner to advise any other Tenderers 
or to allow them to vary their Tender Prices as a result of the acceptance of 
clarification from any one or more Tenderers and the Owner will have no liability 
to any other Tenderer(s) as a result of such acceptance of clarification.  

 
.3 All Tenders will remain open for the Owner to accept at any time for a period of 

sixty (60) calendar days after the Closing Time. 
 
.4 If the Owner considers that all Tenders are priced too high, it may reject them all. 
 
.5 The Owner, prior to awarding of any Contract, may negotiate with the Tenderer 

presenting the lowest priced Tender, or any Tenderer, for changes in the Work, 
the materials, the specifications or any conditions, without having any duty or 
obligation to advise any other Tenderers or to allow them to modify their Tenders, 
and the Owner will have no liability to any Tenderer as a result of such 
negotiations or modifications. 

 
.6 The Owner and its representatives, agents, Consultants and advisors will not be 

liable to any Tenderer for any claims, whether for costs, expenses, losses, 
damages, or loss of anticipated profits, or for any other matter whatsoever, 
incurred by a Tenderer in preparing and submitting a Tender, or participating in 
negotiations for a final Contract, or other activity related to or arising out of this 
ITT, including in the event the Owner accepts a non compliant Tender or 
otherwise breaches the terms of this ITT. 

 
.7 A pre-award meeting may be conducted with the preferred Contractor prior to 

award to confirm project details and expectations of the Owner. 
 
.8 Tenderers are solely responsible for their own expenses in preparing and 

submitting a Tender, and for any meetings, negotiations or discussions with the 
Owner or its representatives and consultants, relating to or arising from the ITT.  
The Owner will not be liable to any Tenderer for any claims, whether for costs, 
expenses, losses or damages, or loss of anticipated profits, incurred by the 
Tenderer in preparing and submitting a Tender, or participating in negotiations for 
a contract, or other activity related to or arising out of this ITT. 

 
12.0 Conflict of Interest  
 

.1 Tenderers should disclose any potential conflicts of interest and existing business 
relationships they may have with the Owner, its elected or appointed officials or 
employees.  The Owner may reject a Tender from any Tenderer that the Owner 
judges would be in a conflict of interest if the Tenderer is awarded a final 
contract.  The Owner may rely on such disclosure. 
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13.0 Discrepancies In Tenderer’s Financial Submission 
 

.1 If there are any obvious discrepancies, errors or omissions in Appendix 1 
Schedule of Quantities and Prices (Contract Price)), then the Owner shall be 
entitled to make obvious corrections, but only if, and to the extent, the corrections 
are apparent from the Tender as submitted, and in particular: 
(a) if there is a discrepancy between a unit price and the extended total, then 

the unit prices shall be deemed to be correct, and corresponding 
corrections will be made to the extended totals; 

(b) if a unit price has been given but the corresponding extended total has 
been omitted, then the extended total will be calculated from the unit price 
and the estimated quantity; 

(c) if an extended total has been given but the corresponding unit price has 
been omitted, then the unit price will be calculated from the extended total 
and the estimated quantity; and 

(d) if there is a discrepancy between the written Tender price and amount 
stated in numerical figures, the amount stated in writing shall prevail. 

 
14.0 Confidentiality 
 

.1 All Tenders become the property of the Owner and will not be returned to the 
Tenderer.  All Tenders will be held in confidence by the Owner unless otherwise 
required by law.  Tenderers should be aware the Owner is a “public body” defined 
by and subject to the Freedom of Information and Protection of Privacy Act of 
British Columbia. 

 
15.0 Evaluation 
 

.1  In exercising its absolute discretion, the Owner will have regard to the information 
provided by the Tenderer, and may also have regard to any information obtained 
by the Owner, as well as from any other person, firm or corporation.  In exercising 
this discretion the Owner may consider, but is not limited to, the following criteria: 

 
(a) the proven experience of the Tenderer, and any listed Superintendent or 

Subcontractors to do the Work; 
 
(b)  the Tenderer’s history on other projects including the quality of work, 

changes in the Work, force account work, and the contract administration 
costs of the Owner; 

 
(c) the Tenderer’s scheduling of the Work and ability to complete the Work 

within the Preliminary Construction Schedule including timelines in 
completing deficient Works; 

 
(d) maintenance costs, availability of parts and service, warranty and 

compatibility with existing equipment and/or conditions; and 
 

(e)  the Tenderers ability to work effectively with the Owner, its Consultants 
and representatives, and the public. 
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In no event shall the Owner be liable for the Tenderer’s costs of preparing a 
Tender. 

 
.2  The Owner will not be limited to the criteria referred to above, and the Owner may 

consider other criteria that the Owner identifies as relevant during the evaluation 
process.  The Owner may apply the evaluation criteria on a comparative basis, 
evaluating the Tenders by comparing one Tenderer’s Tender to another 
Tenderer’s Tender.  All criteria considered will be applied evenly and fairly to all 
Tenders. 

 
The Owner’s intent is to award a Contract that provides the best value to the 
Owner and meets or exceeds the Specifications identified in this ITT. 

 
16.0  Litigation 
 

.1  In addition to any other provision of the ITT, the Owner may, in its absolute 
discretion reject a Tender if the Tenderer, or any officer or director of the 
Tenderer submitting the Tender, is or has been engaged directly or indirectly in a 
legal action against the Owner, its elected or appointed officers, representatives 
or employees in relation to any matter, or if the Owner has initiated legal action 
against any officer or director of the Tenderer. 

 
.2  In determining whether or not to reject a Tender under this section, the Owner will 

consider whether the litigation is likely to affect the Tenderer’s ability to work with 
the Owner, its contractors and representatives and whether the Owner’s 
experience with the Tenderer indicates that there is a risk the Owner will incur 
increased staff and legal costs in the administration of the Contract if it is 
awarded to the Tenderer. 

 
17.0 Status Inquiries 

 

.1 All inquiries related to the status of this ITT, including whether or not a Contract 
has been awarded, should be directed to the Owner’s website and not to the 
Owner’s representative. 

 
18.0 Non-Residents 

 

.1 If the Contractor is a non-resident of Canada and does not provide to the Owner 
a waiver of regulation letter, the Owner will withhold and remit to the appropriate 
governmental authority the greater of: 

 (a) 15% of each payment due to the Contractor; or 
 (b) the amount required under applicable tax legislation. 
 

- END OF SECTION - 
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City of Surrey 
 

Tender No. 1220-020-2020-002  
 

Energy Transfer Stations (ETS)  
Construction of Package 1 
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City of Surrey (the “Owner”) 
 
Contract Name: Energy Transfer Stations (ETS) Construction of Package 1 
 
Reference No.: 1220-020-2020-002 
 
TO OWNER: 
 
1. WE, THE UNDERSIGNED: 
 
 1.1 have received and carefully reviewed all of the Tender Documents, including the 

Instructions to Tenderers, the Form of Tender, the Contract Documents, the 
Specifications and Drawings, City of Surrey’s Supplementary General Conditions, 
and the following Addenda, if any:  

 
Addendum No. Date Issued 

  
  
  
  

 
Upon submitting a Tender, Tenderers are deemed to have received all addenda 
issued and posted on the Owner’s Website and deemed to have considered the 
information for inclusion in the Tender submitted. 
 

1.2 have full knowledge of the Place of the Work, and the Work required; and 
 
1.3 have complied with the Instructions to Tenderers; and 

 
2. ACCORDINGLY WE HEREBY OFFER 

 
2.1 to perform and complete all the Work and to provide all the labour, Construction 

Equipment and material all as set out in the Tender Documents, in strict compliance 
with the Tender Documents; and 

 
2.2 The Work on this Project is anticipated to commence on __________ and to be 

substantially completed on ______________. 
 

2.3 to do the Work for the price, which is the sum of the products of the actual quantities 
incorporated into the Work and the appropriate unit prices listed in Appendix 1, 
Schedule of Quantities and Prices, plus any lump sums or specific prices and 
adjustment amounts as provided by the Contract Documents.  For the purposes of 
Tender comparison, our offer is to complete the Work for the “Tender Price” as set 
out on Appendix 1 of this Form of Tender.  Our Tender Price is based on the 
estimated quantities listed in the Schedule of Quantities and Prices, and includes 
GST. 
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3. WE CONFIRM: 

 
 3.1 that we understand and agree that the quantities as listed in the Schedule of 

Quantities and Prices are estimated, and that the actual quantities will vary. 
 
4. WE CONFIRM: 
 
 4.1 that the following appendices are attached to and form a part of this Tender: 
 
  4.1.1 Appendix 1 – Schedule of Quantities and Prices 
   Appendix 2 – Optional Prices 
   Appendix 3 – Force Account Labour and Equipment Rates 
   Appendix 4 – Preliminary Construction Schedule 
   Appendix 5 – Tenderer’s Experience in Similar Work 
   Appendix 6 – Tenderer’s Senior Supervisory Staff 
   Appendix 7 – Subcontractors and Suppliers 
 
  4.1.2 the bid security as required by paragraph 10.1 of Part B - Instructions to 

Tenderers. 
 
5. WE AGREE: 
 
 5.1 that this Tender will be irrevocable and open for acceptance by the Owner for a 

period of 60 calendar days from the day following the Tender Closing Time, even if 
the tender of another Tenderer is accepted by the Owner.  If within this period the 
Owner delivers a written notice (“Letter of Intent”) by which the Owner accepts our 
Tender we will: 

 
  5.1.1 within 15 Working Days of receipt of the written Letter of Intent deliver to the 

Owner: 
 
 (a) a Performance Bond and a Labour and Material Payment Bond, each 

in the amount of 50% of the Contract Price, covering the performance 
of the Work including the Contractor’s obligations during the 
Maintenance Period, issued by a surety licensed to carry on the 
business of suretyship in the province of British Columbia, and in a 
form acceptable to the Owner; 

 
 (b) agreed upon Schedule of Values; 
 
 (c) a finalized critical path Construction Schedule; 
 
 (d) a detailed Place of the Work specific safety and health plan 

addressing as a high-level overview the health and safety issues 
including, but not limited to hazards, mitigation measures, site 
orientations, safety meetings, first aid attendant requirements, and 
training requirements and record keeping; 

 
 (e) a WorkSafeBC “clearance letter” indicating that the Tenderer is in 

WorkSafeBC compliance; 
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 (f) a copy of a valid City of Surrey; and 
 
 (g) a completed and signed Certificate of Insurance for the amounts 

required in the proposed Contract Documents as a minimum, naming 
the Owner as additional insured and generally in compliance with the 
Owner’s sample insurance certificate form available on the Owner’s 
website.  
http://www.surrey.ca/files/DCT_Standard_Certificate_of_Insurance_20
14.docx#sthash.2d0R1V6z.dpuf; and 

 
  Any additional information items as may be requested. 
 
 5.1.2 within 5 Working Days of receipt of written Notice to Proceed, or such 

longer time as may be otherwise specified in the Notice to Proceed, 
commence the Work; and 
 

5.1.3 duly execute and return to the Owner the original and three (3) executable 
copies of a final form CCDC Document No. 2 2008 Agreement between 
the Owner and Contractor. 

 
6. WE AGREE: 
 
 6.1 that, if we a receive written Letter of Intent of this Contract and, contrary to 

paragraph 5 of this Form of Tender, we: 
 
  6.1.1 fail or refuse to deliver the documents as specified by paragraph 5.1.1 of 

this Form of Tender; or 
 
  6.1.2 fail or refuse to commence the Work as required by the Notice to Proceed, 
  

then such failure or refusal will be deemed to be a refusal by us to enter into the Contract 
and the Owner may, on written notice to us, award the Contract to another party.  We 
further agree that, as full compensation on account of damages suffered by the Owner 
because of such failure or refusal, the bid security shall be forfeited to the Owner, in an 
amount equal to the lesser of: 

 
 6.1.3 the face value of the Bid Security; and 
 

6.1.4 the amount by which our Tender Price is less than the amount for which the 
Owner contracts with another party to perform the Work. 

http://www.surrey.ca/files/DCT_Standard_Certificate_of_Insurance_2014.docx#sthash.2d0R1V6z.dpuf
http://www.surrey.ca/files/DCT_Standard_Certificate_of_Insurance_2014.docx#sthash.2d0R1V6z.dpuf
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7. Our Business Address is as follows: 
 
             
 
             
 
             
 
 Business Phone:  ____  ______ - ________ 
 
 Business Fax:   ____  ______ - ________ 
 
 Business E-mail:  _____________________ 
 
 GST Registration No.:  _________________________________ 
 
 Name and Title of Contact (for communication related to this Tender):  ______________ 
 
 
 This Tender is executed this ________ day of _________________, 202_. 
 
 Contractor: 
 
          
 (Full Legal Name of Corporation, Partnership or Individual) 
 
          
 (Name and Title of Authorized Signatory) 
 
          
 (Signature of Authorized Signatory) 
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APPENDIX 1 – SCHEDULE OF QUANTITIES AND PRICES 
 
For the purposes of comparison of Tenders and for subsequent payment, each Tenderer should 
breakdown its total Tender Price into the following lump sum items.  We certify that the following 
is an accurate and balanced breakdown of our Tender Price(s).  Work required, but not 
specifically mentioned, is included in the item with which it is most closely associated with.  
Refer to Drawings and Specifications for a description of the Work to be involved in each item. 
 
All prices and quotations including the Tender Prices shall include all taxes, but should not 
include GST.  GST should be shown separately. 
 
Reference No.:  1220-020-2020-002 
 

Schedule of Quantities and Prices – Summary Sheet 
 

Item 
No. Description  Unit Est. Qty. Unit Price AMOUNT 

1. GENERAL         

1.1 Bonding and Insurance L.S. -     

1.2 Mobilization/Demobilization L.S. -     

1.3 Shop Drawings L.S. -     

  Subtotal Items 1.1 to 1.3         

2. Lark City Centre Phase 3         

2.1 BIM L.S. -   

2.2 Heat Exchangers L.S. -     

2.3 Piping & Supports L.S. -   

2.4 Electrical & Controls L.S. -   

2.5 Insulation & Commissioning L.S. -   

2.6 O&M Manual and As-Builts L.S. -   

 Subtotal Items 2.1 to 2.6     

3. Rize Linea     

3.1 BIM L.S. -   

3.2 Heat Exchangers L.S. -     

3.3 Piping & Supports L.S. -   

3.4 Electrical & Controls L.S. -   
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3.5 Insulation & Commissioning L.S. -   

3.6 O&M Manual and As-Builts L.S. -   

 Subtotal Items 3.1 to 3.6     

4. Concord Park Phase 3     

4.1 BIM L.S. -   

4.2 Heat Exchangers L.S. -     

4.3 Piping & Supports L.S. -   

4.4 Electrical & Controls L.S. -   

4.5 Insulation & Commissioning L.S. -   

4.6 O&M Manual and As-Builts L.S. -   

 Subtotal Items 4.1 to 4.6     

X Cash Allowances: 

     $ 

     $ 

OTHERS NOT LISTED ABOVE (SPECIFY): 

     $ 
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Schedule of Quantities and Prices – Summary Sheet 

 

Subtotal (excludes GST): $ 

GST: $ 

TENDER PRICE, including GST: $ 
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APPENDIX 2 – OPTIONAL PRICES 
 
The following is a list of optional prices and forms a part of this Contract, upon acceptance of 
any or all of the optional prices.  The optional prices are a deduction from or an addition to the 
total Tender Price and do not include GST.  DO NOT state a revised total Tender Price. 
 

LINE 
ITEM DESCRIPTION OF OPTIONAL PRICE ITEMS 

ADDITION 
$ 

(exclude GST) 

DEDUCTION 
$ 

(exclude GST) 

1.  

 

$ $ 

2.  

 

$ $ 

3.  

 

$ $ 

4.  

 

$ $ 
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APPENDIX 3 – FORCE ACCOUNT LABOUR AND EQUIPMENT RATES 
 
1. Contractor Labour Rates 
 
Tenderers shall utilize qualified skilled trades personnel on this Project. 
 
Tenderers should provide force account labour rates in the table below for all labour categories 
that may be involved in the Work.  The labour rates will remain firm for the term of the Contract 
and will be used by the Owner for the purpose of evaluating and valuing changes in the Work in 
the case of lump sum, or in case of force account valuation. 
 
The labour rates provided below are all inclusive and include without limitation, wages, taxes 
and assessments and benefits payable in accordance with applicable laws, mobilization and 
demobilization, supervision, administration, small tool allowance including small tool rental, 
overhead and profit. 
 
For the purposes of the above, small tools are considered to be any tool worth $2,000 or less in 
new value.  All other tools should be listed as equipment in the table under item 2 below. 
 

LABOUR CATEGORY 
STRAIGHT 
TIME/HR 

(exclude GST) 

OVERTIME 
RATE/HR 

(excluded GST) 
1. Project Manager $ $ 

2. Site Superintendent $ $ 

3. Foreman $ $ 

4. Plumber (BCTQ) $ $ 

5. Electrician (BCTQ) $ $ 

6.   Welder $ $ 

7. Apprentice (or experienced) $ $ 

8.   Labourer / Helper $ $ 

Others Not Listed Above (Specify): 

X.   
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APPENDIX 3 – FORCE ACCOUNT LABOUR AND EQUIPMENT RATES (cont’d) 
 
2. Equipment Rates 
 
Tenderers should provide equipment rates for all equipment that will be involved in the Work. 
The equipment rates will remain firm for the term of the Contract and will be used by the Owner 
for the purpose of evaluating and valuing changes in the Work in the case of lump sum, or in 
case of force account valuation.  The rates provided below are all inclusive and include without 
limitation, operator, fuel, lubrication, service, maintenance, depreciation, mobilization and 
demobilization, overhead and profit. 
 
It is acknowledged by the Contractor that if any portion of an hour is spent in performing the 
Work on a force account basis, a pro-rated portion of the force account rate shall only be 
charged. 
 

CONSTRUCTION EQUIPMENT 
CLASSIFICATION 

HOURLY RATE 
(exclude GST) SPECIFY MAKE & MODEL 

 $  

 $  

 $  

 $  

 $  

 $  

 $  
 
We confirm that the rates quoted above will remain in force until _________________, 202_. 
 
(Additional pages may be attached to this page.  Each such additional page is to be clearly 
marked “ITT (state tender name and tender number), FORM OF TENDER – PART B.) 
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APPENDIX 4 - PRELIMINARY CONSTRUCTION SCHEDULE 
 
Tenderers should provide an estimated schedule, with major item descriptions and time 
indicating a commitment to perform the Contract within the time specified (use the spaces 
provided and/or attach additional pages, if necessary).   

 
Construction Schedule: 

 
 ACTIVITY  Time from Notice to Proceed  

CONSTRUCTION SCHEDULE IN ____________ 

(Insert the following milestone dates)  1  2  3  4  5  6  7  8  9  10 

Shop Drawings Submitted           

Mobilization           

Lark City Centre Phase 3           

    Fabrication           

    Flushing / Pressure Testing           

    Ship to Site           

    Commissioning           

Rize Linea           

    Fabrication           

    Flushing / Pressure Testing           

    Ship to Site           

    Commissioning           

Concord Park Phase 3           

    Fabrication           

    Flushing / Pressure Testing           

    Ship to Site           

    Commissioning           

Final Clean-up of Sites           

Substantial Completion           

Final Completion of the Work           

Project Close-out and submission of final 
project documents. 

          

 
Proposed Disposal Site:  _________________________________________________. 
 



PART C - FORM OF TENDER 
 

 

Energy Transfer Stations (ETS) Construction of Package 1 Invitation To Tender No.: 1220-020-2020-002 Page 32 of 77 

APPENDIX 5 – TENDERER’S EXPERIENCE IN SIMILAR WORK 
 

1. TENDERER’S EXPERIENCE 
 
Tenderer’s should have a minimum experience of 3 projects of similar size, scope and 
complexity. Tenderer’s must provide previous experience with examples and references for 
project that include: 
 

Experience Yes/No 
Installation of welded Steel Pipe  
Registration with TSBC  
3-D Modelling (BIM)  
 
 
Year Started  

Year Completed  

Description of Contract or Project  

Company  

Contact Person  

Business Telephone and Business E-mail  

Contract Value ($ Canadian) $ 

 
Year Started  

Year Completed  

Description of Contract or Project  

Company  

Contact Person  

Business Telephone and Business E-mail  

Contract Value ($ Canadian) $ 

 
Year Started  

Year Completed  

Description of Contract or Project  

Company  

Contact Person  

Business Telephone and Business E-mail  

Contract Value ($ Canadian) $ 

 
Note:  Use the spaces provided and/or attach additional pages, if necessary. 
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APPENDIX 5 – TENDERER’S EXPERIENCE IN SIMILAR WORK 
 
2. SUBCONTRACTOR’S EXPERIENCE 
 
 Name of Subcontractor: ____________________________________ 
 
Year Description of Contract Owner’s Name & 

Business Telephone 
Number 

Contract Value  
($ Canadian) 

__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
 
 
 Name of Subcontractor: ____________________________________ 
 
Year Description of Contract Owner’s Name & 

Business Telephone 
Number 

Contract Value  
($ Canadian) 

__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
 
 
 Name of Subcontractor: ____________________________________ 
 
Year Description of Contract Owner’s Name & 

Business Telephone 
Number 

Contract Value  
($ Canadian) 

__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
    
__________________ __________________ ____________________ ________________ 
 
 
Note:  Use the spaces provided and/or attach additional pages, if necessary. 
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APPENDIX 6 – TENDERER’S SENIOR SUPERVISORY STAFF 
 

1. TENDERER’S SENIOR SUPERVISORY STAFF EXPERIENCE 
 
Name:  ________________________________  Appointment:  Project Manager 
Experience: 

 Dates: _______________________________________________________________________ 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Name:  ________________________________  Appointment:  Project Superintendent 
Experience: 

 Dates: _______________________________________________________________________ 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Name:  ________________________________  Appointment:  Safety Supervisor 
Experience: 

 Dates: _______________________________________________________________________ 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Note:  Qualifications and experience (resumes) should be provided in detail on separate sheets 
attached to this page.  Back-up capability and personnel should be indicated of each category of 
staffing. 
 
Note:  Use the spaces provided and/or attach additional pages, if necessary. 
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2. SUBCONTRACTOR’S SENIOR SUPERVISORY STAFF EXPERIENCE 
 
Name of Subcontractor:  ________________________________ 
 
Name:  ________________________________  Appointment:  Project Superintendent 

Experience: 

 Dates: _______________________________________________________________________ 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Name of Subcontractor:  ________________________________ 
Experience: 

Name:  ________________________________  Appointment:  Project Superintendent 
 
 Dates: _______________________________________________________________________ 
 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Name of Subcontractor:  ________________________________ 
Experience: 

Name:  ________________________________  Appointment:  Project Superintendent 
 
 Dates: _______________________________________________________________________ 
 

 Project Name: ________________________________________________________________ 

 Responsibility: ________________________________________________________________ 

   ________________________________________________________________ 

 References: ________________________________________________________________ 

 
Use the spaces provided and/or attach additional pages, if necessary. 
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APPENDIX 7 – SUBCONTRACTORS AND SUPPLIERS 
 
The Tenderer proposes to use the following Subcontractors and Suppliers for the divisions or 
sections of Work / supply listed below.  [Note:  It is not necessary for Tenderer to list all 
Subcontractors and Suppliers that the Tenderer proposes to use – only those for the divisions or 
sections of Work / supply as may be listed below.] 
 
The named Subcontractors and Suppliers will not be changed without the written approval of the 
Owner. 
 
1. Sub-Trade Section 
 

Description of work /supply  Name, address and business phone 
number of Subcontractor / Supplier 

   
   
   
   
   
   
   
 
2. Equipment Section 
 

Equipment  Manufacturer and Model 
   
   
   
   
   
   
   
   
 
The Owner reserves the right of approval for each of the Subcontractors and Suppliers.  The 
Contractor will be given the opportunity to substitute an acceptable Subcontractor and Supplier, 
if necessary. 
 
Use the spaces provided and/or attach additional pages, if necessary 
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City of Surrey 
 

Tender No. 1220-020-2020-002 
 

Energy Transfer Stations (ETS)  
Construction of Package 1 

 
 
 
 
 
 
 
 
 

PART D 
 
 

DRAFT FORM OF AGREEMENT 
(Construction Document CCDC-2-2008) 

 
(INCLUDED HERE BY REFERENCE ONLY) 

 
 
 

 
The Agreement between the Owner and Contractor, the Definitions and the General Conditions 
shall be based on those contained in Canadian Construction Document’s Committee CCDC 
2 Stipulated Price Contract - 2008, amended and supplemented herein (refer to Part D – 
Supplementary General Conditions). 
 
 

- END OF SECTION – 
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City of Surrey 
 

Tender No. 1220-020-2020-002 
 

Energy Transfer Stations (ETS)  
Construction of Package 1 

 
 

 
 
 
 
 
 

PART E 
 
 

SUPPLEMENTARY GENERAL 
CONDITIONS 

(Construction Document CCDC-2-2008) 
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CITY OF SURREY  
 

SUPPLEMENTARY GENERAL CONDITIONS  
 

STIPULATED PRICE CONTRACT CCDC 2 – 2008 
 
These Supplementary General Conditions modify and amend Standard Construction Document 
CCDC-2 – 2008 and form a part of this Contract.  
 
In the event of any conflict between the provisions of the Standard Construction Documents and 
any provision of these Supplementary General Conditions, these Supplementary General 
Conditions shall govern.  
 
Standard Construction Document CCDC-2—2008 is amended as follows:  
 
AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
ARTICLE A-4 - CONTRACT PRICE 
 
1. Refer to Article A-4: 

 
Add the following: 

 
“4.6  The Contract Price which is detailed in Appendix B, includes all costs of the 

Work, including, without limitation, all costs incurred in the design and 
construction of the Work, whether foreseen or unforeseen, save and except 
for those costs which are the responsibility of the Owner as specifically set out 
in this Contract, and the Contract Price shall include, without limitation:  
.1  all engineering and construction services and Products reasonably 

necessary to properly perform the Work and to permit the Project to 
operate as contemplated following Substantial Performance of the 
Work;  

.2  all labour and materials;  

.3  all Products incorporated into the Work including all other items such 
as machinery, equipment and fixtures incorporated into the Work as 
and where specified; 

.4  all permits, fees, licenses and certificates of inspection and insurance 
in connection with the Work required by all authorities having 
jurisdiction including commercial builder licensing fees, the building 
permit, the plumbing, electrical, sewer, water, and gas connections 
permits, and the gas, electricity and telephone service connection fees; 

.5 all tests, inspections and approvals of the Work as required by the 
Contract Documents; 

.6 all required soils reports; 

.7 a Project sign mutually agreed to between the Owner and the 
Contractor; 

.8 all warranties required under the Contract; 

.9 all bonds required under the Contract;  

.10 all insurance required under the Contract; and 

.11 the construction or installation of all off site services or payments in lieu 
thereof as may be required by all authorities having jurisdiction to be 
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constructed or installed as a condition of the construction of the 
Project. 

 
ARTICLE A-5 - PAYMENT 
 
2. Refer to Article A-5.3: 
 
 Delete Article A-5.3, including all of 5.3.1 and 5.3.2, in its entirety. 
 
3. New Article A-9: 
 
“ARTICLE A-9 SUPPORT DOCUMENTS REQUIRED 
 

“9.1  Within 15 days of receipt of the Owner letter of intent the Contractor shall 
deliver to the Owner:  
(a)  proof of all necessary permits, licences, certificates and other 

authorizations required by all municipal, provincial or federal 
authorities, for the Work and proof of payment of all applicable fees;  

(b)  a finalized critical path construction schedule; 
(c)  a Performance Bond and a Labour and Material Payment Bond, each 

in the amount of 50% of the Contract Price, issued by a surety licensed 
to carry on the business of suretyship in the province of British 
Columbia, and in a form acceptable to the Owner;  

(d) a detailed traffic management plan addressing vehicular and 
pedestrian movement, safety and access with specific detailing on 
methods, building and maintenance of temporary structures signage 
and materials used to maintain Place of the Work operations; and 
access to staff and public users of the Place of the Work; 

(e) a detailed Place of the Work specific safety and health plan addressing 
as a high-level overview the health and safety issues including, but not 
limited to hazards, mitigation measures, site orientations, safety 
meetings, first aid attendant requirements, and training requirements 
and record keeping; 

(f)  a current clearance letter from Workers' Compensation Board 
confirming that the Contractor is in good standing with and that all 
required remittances and assessments have been made to the 
Workers' Compensation Board; 

(g) a copy of the insurance policies as requested; and 
(h) a copy of City of Surrey or Intermunicipal Business License. 

 
DEFINITIONS 
 
4. Refer to Paragraph 6: 
 

In the definition of Contract Documents immediately before the word “amendments” in 
the second line, insert the word “written”.  

 
5. Refer to Paragraph 19: 
 

Add at the end of this definition:  
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“which has been approved by Owner.” 
 
6. New Paragraph 27: 
 

Add the following: 
 
“27. Approved Prices 

Approved Prices has the meaning set out in GC 4.1.8.” 
 

7. New Paragraph 28: 
 
Add the following: 
 
“28. Cash Allowance 
 Cash Allowance has the meaning set out in GC 4.1.” 

 
8. New Paragraph 29: 
 
 Add the following: 
 

“29. Construction Schedule 
Construction Schedule has the meaning set out in GC 3.5.1.” 

 
9. New Paragraph 30: 
 
 Add the following: 
 

“30. Overhead 
Overhead means all costs associated with management, supervision, 
insurance, bonding, as-built preparation and warranty, administration and 
supervision at the Place of the Work (including the provision of and 
maintaining office coordination, office costs, supervision, site trailer, telephone 
service, and long distance charges) courier, permits, insurance and bonding 
costs (including premium increases), small tools and general office supplies as 
required for the performance of the Work.”   

  
10. New Paragraph 31: 
 
 Add the following: 
 

“31. Superintendent 
 The Superintendent is the person or entity identified as such in the 

Agreement.  The term Superintendent means the Contractor’s authorized 
representative as designated to the Owner in writing.” 

 
 
 
 
 
 
 



 

Energy Transfer Stations (ETS) Construction of Package 1 Invitation To Tender No.: 1220-020-2020-002 Page 42 of 77 

GENERAL CONDITIONS OF THE STIPULATED PRICE CONTRACT 
 
PART 1 GENERAL PROVISIONS 
 
GC 1.1 CONTRACT DOCUMENTS 
 
11. Refer to GC 1.1.7.1: 
 
 Delete entirely and substitute the following: 
 

“1.1.7 If there is a conflict within the Contract Documents: 
.1 the order of priority of documents, from highest to lowest, shall be: 

- Agreement between the Owner and the Contractor, 
- Addenda, if any, 
- Definitions in this Contract, 
- Supplementary General Conditions, 
- General Conditions, 
- Appendix A – Specifications, Drawings and Reports, 
- Appendix B – Components of the Contract Price, 
- Appendix C – Construction Schedule, 
- Appendix D – Schedule of Force Account, Equipment Charge Out 

Rates, Subcontractors and Product Suppliers, 
- Appendix E – Prime Contractor Designation – Letter of 

Understanding, 
- Appendix F – Contractor Health & Safety Expectations, 
- Appendix G – Site Safety Plan & Emergency Response --

Information, including Key Personnel of Construction Team, 
- Appendix H – Insurance Endorsement [or, City of Surrey 

Insurance Policy in the event of Owner provided “Wrap-up 
Commercial General Liability Insurance], 

- Appendix I – Performance Bond, 
- Appendix J – Labour & Material Payment Bond, 
- Appendix K – Workers’ Compensation Board Clearance Letter, 
- Appendix L – Statutory Declaration, 
- Appendix M – Notice of Certification of Completion, and 
- Appendix N – Certification of Completion 

 
.2 later dated documents shall govern over earlier documents of the 

same type. 
 
GC 1.3 RIGHTS AND REMEDIES  
 
12. New GC 1.3.3: 
 

Add the following:  
 

“1.3.3  No inspection, review, approval, consent or any other act or omission on the 
part of the Owner or the Consultant shall relieve the Contractor of any 
obligations under the Contract to complete the Work strictly in conformance 
with all applicable plans and Specifications.”  
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GC 1.4  ASSIGNMENT 
 
13. Refer to GC 1.4.1: 
 

Delete entirely and substitute the following: 
  

“1.4.1 Neither party to the Contract shall assign all or any part of the Contract without 
the written consent of the other, which consent may be unreasonably 
withheld.” 

 
14. New GC 1.5:  
 
“GC 1.5 CONFIDENTIALITY 
 

1.5.1 The Owner and the Contractor shall keep confidential all matters respecting 
legal issues relating to or arising out of the Work or the performance of the 
Contract and shall not, without the prior written consent of the other party, 
disclose any such issues, except in strict confidence to its professional 
advisors.   

 
PART 2 ADMINISTRATION OF THE CONTRACT 
 
GC 2.3 REVIEW AND INSPECTION OF THE WORK 
 
15. New GC 2.3.8: 
 

Add the following:  
 

“2.3.8  Should the Consultant be required to make more than one review of rejected 
work or should the Consultant perform additional reviews due to failure of the 
Work to comply with the Contract Documents, the Contractor is required to 
compensate the Owner for such additional Consultant services, including 
expenses incurred.  Adjustments for such compensation should be made as 
outlined under Part 6 CHANGES IN THE WORK.” 

 
GC 2.4 DEFECTIVE WORK 
 
16. Refer to GC 2.4.1: 

 
Delete entirely and substitute the following: 

 
“2.4.1 If for any reason, including poor workmanship, defective Products or materials, 

and damage to completed Work, the Consultant rejects Work because it fails 
to conform to the Contract Documents, then the Contractor shall at the 
Contractor’s expense promptly remove such Work from the Place of the Work 
and replace re-execute it in accordance with the requirements of the Contract 
Documents.  Such remedial work shall include any re-testing reasonably 
required to establish that the completed Work complies with the Contract 
Documents.   
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17. Refer to GC 2.4.3: 
 

Delete entirely and substitute the following: 
 

“2.4.3 If, in the opinion of the Owner or the Consultant it is not expedient to correct 
such defective Work or Work not performed in accordance with the Contract 
Documents, then the Owner or the Consultant may direct that such Work be 
left and the Owner may deduct from the monies otherwise due to the 
Contractor the difference in value to the Owner, considering the Owner’s 
intended use of the Work, between the Work as performed and that called for 
by the Contract Documents.  The amount of such deduction will be determined 
in the first instance by the Owner upon the recommendation of the Consultant  
If such amount as determined by the Consultant is not acceptable to either 
party, then the provisions of Part 8 of the General Conditions – DISPUTE 
RESOLUTION shall apply.” 

 
18. New GC 2.4.4: 
 

“2.4.4 The Contractor shall complete the deficient and incomplete Work speedily and 
at the discretion and convenience of the Owner.  Acceptance of the Work or 
occupancy of the Project or any portion thereof by the Owner or the 
Consultant shall not relieve the Contractor from the obligation of correcting 
deficiencies which are missed at the time of drawing up the list of deficient and 
incomplete items of Work or those hidden deficiencies.” 

 
PART 3 EXECUTION OF THE WORK 
 
GC 3.1 CONTROL OF THE WORK 
 
19. New GC 3.1.3: 
 

“3.1.3 The Contractor is solely responsible for ensuring that the Work is performed in 
accordance with the requirements of the Contract Documents.” 

 
GC 3.5 CONSTRUCTION SCHEDULE 
 
20. Refer to GC 3.5: 
  

Delete entirely and substitute the following: 
 
“3.5.1 The Contractor shall within 15 Working Days following the award of the 

Contract prepare and submit to the Owner and the Consultant for their review 
and acceptance, a Construction Schedule indicating the planned start and 
completion dates of the major activities of the Work.  The Construction 
Schedule shall be in more detail than the preliminary construction schedule 
and shall indicate completion of the Work in compliance with any specified 
milestone dates, and in conformity with the Contract Time and in accordance 
with the Contract Documents.  The Contractor shall provide the Construction 
Schedule or revised schedules to the Owner and Consultant in electronic 
format and paper copy.  Once accepted by the Owner and the Consultant, the 
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Construction Schedule submitted by the Contractor shall become the baseline 
construction schedule.” 

 
3.5.2 The Contractor shall: 

.1  commence the Work promptly following the date of execution of this 
Contract; and 

.2  pursue the Work diligently to ensure that each of the milestone events 
for the completion of each component of the Work as identified in the 
Construction Schedule, as amended from time to time in accordance 
with paragraph 3.5.3 is achieved at or before the time specified 
therefore in the Construction Schedule. 

 
3.5.3  The Contractor shall prepare and submit to the Owner and Consultant from 

time to time as required an update of the Construction Schedule to amend the 
milestone events for the completion of the relevant Work provided that no 
such amendment of the Construction Schedule shall amend the Contract Time 
(except to reflect any extension of the Contract Time agreed to in writing by 
the Owner). 

 
3.5.4 If in the reasonable opinion of the Owner, the Consultant or the Contractor at 

any time that the actual progress of the Work does not conform with the 
Construction Schedule, then, within ten (10) Working Days the Contractor 
shall: 
.1 provide the Owner and the Consultant with a report identifying the 

reasons for such nonconformity with the Construction Schedule; 
.2  submit to the Owner and the Consultant for review a revised 

Construction Schedule, which shall: 
(1)  be in accordance with good industry practice; 
(2)   satisfy the design and construction requirements of the Contract 

 Documents; and 
(3)  provide for the Work to be pursued diligently in accordance with 

the Construction Schedule. 
 

3.5.5  The Owner or the Consultant may at any time as a Change request a revision 
to the Construction Schedule to accelerate the performance of the Work or 
any component thereof. 

 
3.5.6 The Owner or the Consultant may, at any time, give written direction to the 

Contractor for the Contractor to accelerate the Work, in which event the 
Contractor will use reasonable best efforts to proceed with the Work more 
quickly, which may include hiring additional labour and equipment and/or 
working additional hours or shifts.  If at the time of such direction by the Owner 
or Consultant the Contractor is behind the approved Construction Schedule 
due to a cause within the Contractor’s control, then the cost of such 
acceleration shall be borne by the Contractor.  If at such time the Contractor is 
not behind the Construction Schedule, or is not behind due to a cause within 
the Contractor’s control, then the cost of such acceleration shall be for the 
account of the Owner.” 
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GC 3.6 SUPERVISION 
 
21. Refer to GC 3.6.1:  
 

Delete entirely and substitute the following: 
 

“3.6.1 The Contractor shall employ a Superintendent at the Place of the Work who 
shall have the responsibility to ensure that the Work is performed in 
compliance with the Contract Documents.  The Contractor shall also employ 
necessary assistants for the Superintendent and the Superintendent and 
assistants shall be in attendance at the Place of the Work while Work is being 
performed.” 

 
22. Refer to GC 3.6.2:  
 

Delete entirely and substitute the following: 
 

“3.6.2 The Superintendent shall represent the Contractor at the Place of the Work 
and instructions given to the Superintendent by the Owner or the Consultant 
shall be held to have been given to the Contractor.” 

 
23. New GC 3.6.3: 
 
 Add the following: 
 

“3.6.3 If the competence or performance of the Superintendent is not satisfactory to 
the Owner or the Consultant then, on written request from the Consultant, the 
Contractor shall provide a satisfactory replacement.  The Contractor shall not 
change the Superintendent without the consent of the Owner or the 
Consultant, such consent not to be unreasonably withheld.” 

 
GC 3.7 SUBCONTRACTORS AND SUPPLIERS 
 
24. Refer to GC 3.7.2: 
  
 Add the following at the end: 
 

“The Contractor shall not employ any Subcontractor or Supplier, or change a 
Subcontractor, or Supplier without the written approval of the Owner, which 
approval will not be unreasonably withheld.” 

 
25. Refer to GC 3.7.4: 
 

In line 2 after the words “required change”, add the following words: 
 
“provided the parties shall not dispute.” 
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GC 3.8 LABOUR AND PRODUCTS 
 
26. New GC 3.8.4: 
 

Add the following: 
 

“3.8.4  Immediately upon receiving from the Consultant a written notice stating the 
Consultant’s reasonable objection to the work conduct of any superintendent, 
foreman or worker at the Place of the Work, the Contractor will remove such 
persons from the Place of the Work.” 

 
GC 3.10  SHOP DRAWINGS 
 
27. New GC 3.10.13, 3.10.14 and 3.10.15: 
 

“3.10.13 Unless specifically required by the Contract Documents, it is intended that the 
Drawings provided by the Contractor are sufficiently complete to permit the 
Contractor to proceed with the Work, and that Shop Drawings are required to 
show details such as fabrication methods, connections or other details that are 
not customarily included in Drawings provided by an owner for work similar to the 
Work. 

 
3.10.14 The Consultant may require that a Shop Drawing be stamped by a registered 

Professional Engineer with appropriate skill and knowledge indicating that the 
Shop Drawing has been prepared in compliance with applicable codes and 
design standards and good engineering practice. 

 
3.10.15 If the Owner or the Consultant requires the review and stamping by a 

Professional Engineer of Shop Drawings that are of a type which, according to 
usual construction practice, are not so reviewed and stamped, then the cost of 
such review and stamping shall be paid by the Owner.” 

 
GC 3.11 USE OF WORK 
 
28. New GC 3.11.3: 
 

Add the following: 
 
“3.11.3  The Owner reserves the right to take possession of and use any completed or 

partially completed portion of the building, regardless of the time of completion 
of the entire Work, providing that doing so does not interfere with the 
Contractor’s Work.  Such taking possession or use of the buildings or part 
thereof shall not be construed as Substantial Performance of the Work or part 
thereof, or as final certificate for payment, or as an acknowledgement of 
fulfillment of the Contract.” 
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PART 4  ALLOWANCES  
 
GC 4.1 CASH ALLOWANCES 
 
29. Refer to GC 4.1.2: 
 

Delete entirely and substitute the following: 
 

“4.1.2 The Contract Price, which includes the Cash Allowances, includes the 
Contractor’s Overhead and profit.” 

 
PART 5 PAYMENT 
 
GC 5.1  FINANCING INFORMATION REQUIRED OF THE OWNER 
 
30. Refer to GC 5.1: 
 

Delete entirely. 
 
GC 5.2 APPLICATIONS FOR PROGRESS PAYMENT 
 
31. Refer to GC 5.2.3: 
 

Add the following at the end: 
 

“The Contractor will identify separately, with reference to the applicable 
Change Order, any application for payment for the Work performed pursuant 
to a Change Order.  No payment for extras or changes of the Work will be 
made before the issuance of the applicable Change Order.” 

 
GC 5.3 PROGRESS PAYMENT 
 
32. Refer to GC 5.3.1.3: 
 

Delete entirely and substitute the following:   
 
“.3 the Owner to make payment to the Contractor on account as provided in 

Article A-5 of the Agreement - PAYMENT on or before 30 days after the date 
on which the invoice is delivered to the Owner.”  

 
33. New GC 5.3.2: 
 

Add the following: 
 

“5.3.2  Defects and Deficiencies:  In addition to other holdbacks as provided by the 
Contract Documents, when considering Substantial Performance of the Work, 
the Owner may hold back from payments otherwise due to the Contractor 200% 
of a reasonable estimate, as determined by the Consultant on account of 
deficient or defective Work.  This holdback may be held, without interest, until 
such deficiency or defect is remedied.  The items of defect or deficiency and the 
amounts of related holdback shall be listed separately on the certificate for 
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payment.” 
 

34. New GC 5.3.3: 
 

Add the following: 
 

“5.3.3 Incomplete Work:  If after Substantial Performance of the Work is achieved the 
Contractor is unable to complete any of the Work because of climatic or other 
conditions beyond the Contractor’s reasonable control then the Owner may 
hold back from payments otherwise due to the Contractor the amount as 
estimated by the Consultant in consultation with the Contractor by which the 
cost to have others complete the Work exceeds the estimated Contract Price 
for such Work.” 

 
35. New GC 5.3.4: 
 

Add the following: 
 

“5.3.4 Filed Builder Liens:  The Owner may, in addition to other holdbacks as 
provided by the Contract Documents, hold back an amount equal to any lien 
which has been filed with respect to the Work, plus 15% as security for costs.  
The Owner may, at its option, after 5 days written notice to the Contractor, pay 
such amount into court to discharge the lien.  If the lien is discharged without 
payment of the holdback into court, then the Owner shall pay such holdback to 
the Contractor, without interest.” 

 
GC 5.4 SUBSTANTIAL PERFORMANCE OF THE WORK  
 
36. Refer to GC 5.4.1: 
 

Delete entirely and substitute the following: 
 

“5.4.1 When the Contractor considers that there has been Substantial Performance 
of the Work, the Contractor shall prepare and submit to the Consultant 
appropriate documents as required by the Contract Documents together with a 
written application for a review by the Consultant to establish Substantial 
Performance of the Work.  In particular, the Contractor shall submit the 
following documents with its request for review by the Consultant to establish 
Substantial Performance of the Work.   
.1 the list of all deficient and incomplete items of Work including the 

estimated value of each item;  
.2 complete reports including a balancing report for the mechanical 

system and certification by all testing, cleaning or inspection authorities 
or associations as specified in the Contract Documents;  

.3 a complete demonstration of all mechanical and electrical systems and 
electrically-operated devices to the Owner operating and maintenance 
staff and any training required by the specifications, to the Owner 
satisfaction;  

.4 all maintenance manuals, operating instructions, maintenance and 
operating tools, replacement parts or materials and warranties required 
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under the provision of this Contract, whether originating from the 
Contractor or Subcontractors or Suppliers; 

.5 a complete set of marked up construction Drawings and Shop 
Drawings and other data in the form specified in the Contract 
Documents, or as required by the Consultant, for the production of as 
built Drawings to show all significant changes to the Work made during 
construction; 

.6 a current clearance letter from Workers' Compensation Board 
confirming that the Contractor is in good standing with and that all 
required remittances and assessments have been made to the 
Workers' Compensation Board; 

.7 a statement that all claims and demands for extra work or otherwise, 
under or in connection with the Contract, have been presented to the 
Consultant and that the Contractor expressly releases the Owner from 
all claims and demands except those made in writing prior to that date 
and still unsettled;  

.8 a survey of the Place of the Work prepared by a British Columbia Land 
Surveyor confirming the exact area of the Place of the Work and the lot 
dimensions and confirming that the position of the Place of the Work, 
the side, front and back setbacks, building heights and finish grades 
comply with all municipal requirements; and  

.9 all keys required for the entire Project. 
 
37. New GC 5.4.4: 
 

Add the following: 
 

“5.4.4 No later than twenty-five (25) days following issuance of the certificate of the 
Substantial Performance of the Work, the Contractor shall provide to the 
Owner all service contracts, manufacturer's inspections, certifications, 
guarantees and warranties and assignments of all guarantees and warranties 
as specified in the Contract Documents.  These requirements do not limit the 
Contractor’s obligations for Substantial Performance of the Work noted 
elsewhere in the Contract.” 

 
GC 5.5 PAYMENT OF HOLDBACK UPON SUBSTANTITAL PERFORMANCE OF THE 
WORK 
 
38. Refer to GC 5.5.3: 
 

Delete entirely. 
 
GC 5.6 PROGRESSIVE RELEASE OF HOLDBACK  
 
39. New GC 5.6.4:  
 

Add the following:  
 

“5.6.4  The Contractor will provide all necessary documentation reasonably required 
by the Consultant to determine amounts of such subcontract work and verify 
substantial performance of such subcontract work.”  
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GC 5.7 FINAL PAYMENT  

 
40. Refer to GC 5.7.4:  
 

Delete “no later than five (5) days after the issuance of a final certificate for payment” 
and substitute with “on or before 30 days after the date on which the invoice is delivered 
to the Owner.” 

 
PART 6 CHANGES IN THE WORK  
 
GC 6.2 CHANGE ORDER  
 
41. New GC 6.2.3: 

Add the following: 
 

“6.2.3 If the method of valuation, measurement, change in Contract Price and 
change in Contract Time cannot be promptly agreed upon and the change is 
required to be proceeded with, then the Consultant in the first instance will 
determine the method of valuation, measurement, the change in Contract 
Price and Contract Time and the Contractor shall promptly proceed with the 
change.  The Contractor may dispute the Consultant’s determinations as 
specified in GC 8.2.” 

 
42. New GC 6.2.4: 
 

Add the following: 
 

“6.2.4 The Contractor will not be entitled to any Overhead or profit on Change Orders 
dealing with Cash Allowances specified in the Contract.” 

 
43. New GC 6.2.5:  
 

Add the following:  
 
“6.2.5 The value of a change in the Work shall be determined by one or more of the 

following methods: 
(a) by estimate and acceptance in a lump sum; or 
(b) by unit prices as set out in the Contract, or subsequently agreed 

upon; or 
(c) by actual cost and an allowance for Overhead and profit as follows:  
 1. Contractor’s Overhead and profit on expenditures from Cash 

Allowances, shall be included in the Contract Price, except the 
Contractor is entitled to additional Overhead and profit only on the 
portion of the change greater than the Cash Allowance.  If the 
change is less than the Cash Allowance the Contract Price shall 
be decreased by the amount of the change without adjustment for 
the Contractor’s Overhead and profit; 

2. for changes in the Work not covered by Cash Allowances: 
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 (i) if there is no increase or decrease in the Contract Price the 
Contractor is not entitled to any Overhead and profit on the 
change; 

 (ii) if the Contract Price is increased, the Contractor is entitled 
to an additional: 

 .1 10% Overhead and profit on Work performed directly 
by the Contractor, and  

 .2 5% on Work performed by the Subcontractor, only on 
the portion of the increase in the Contract Price, and 

 .3 0% on design services and work performed by the 
Contractor’s consultants; 

 (iii) if the Contract Price is decreased by the change the 
Contractor is not entitled to Overhead and profit on the 
reduction in the Contract Price; 

 3. the Subcontractor’s or the sub-subcontractor’s Overhead and profit 
shall be 5% of the actual cost of all Subcontractor’s or sub-
subcontractor’s changes in the Work; and 

 4. where the change involves the substitution of one type of Work 
and/or Product for another the actual cost of the change, shall be 
the net difference in the actual cost without any entitlement to 
Overhead and profit.” 

 
GC 6.3 CHANGE DIRECTIVE 
 
44. Refer to GC 6.3.6: 
 

Delete entirely. 
 
45. Refer to GC 6.3.7:  
 

In line 1 (which for reference reads “The cost of performing…actual cost of the 
following:”) insert the words “not including Overhead and profit” between the words “cost 
of”.  

 
46. Refer to GC 6.3.7.7: 
 

Delete entirely. 
 
GC 6.5 DELAYS 
 
47. Refer to GC 6.5.5: 
 

In line one delete the words “If no schedule is made under paragraph 2.2.13 of GC 2.2 – 
ROLE OF THE CONSULTANT, then” 

 
48. New GC 6.5.6, 6.5.7, 6.5.8. 6.5.9, and 6.5.10: 

 
Add the following: 
 
“6.5.6 If the Contractor is delayed in the performance of the Work by its own acts or 

omissions, or those of its employees, agents or subcontractors, then the 
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Contractor will not be entitled to any time extension or reimbursement as a 
result of such delay. 

 
6.5.7 If the Contractor gives written notice of delay then as part of the Work the 

Contractor shall keep records of all actual costs relating to the delay. 
 

6.5.8 In no event shall the Contractor be entitled to any extension of the Contract 
Time, or increase in the Contract Price on account of any delay costs: 
(a) for any delay that occurs more than 10 Working Days prior to the 

notice in writing; 
(b) for any delay for which the Contractor has not kept and submitted the 

records; 
(c) for any delay caused by any matter or condition that the Contractor, in 

proceeding with the Work, has covered or made in accessible for 
investigation by the Consultant; and 

(d) for any delay pursuant to GC 6.5.6. 
 

6.5.9 In the event of any delay the Contractor shall take all reasonable measures to 
minimize the effects and costs of the delay and this obligation shall be taken 
into account in the determination of the Contractor’s entitlement to an 
extension of the Contract Time and reimbursement of delay costs. 

 
6.5.10 If the Contractor fails to meet the date for Substantial Performance of the 

Work as may be adjusted pursuant to the provisions of the Contract 
Documents, then the Owner may deduct from any monies owing to the 
Contractor for the Work: 
(a) as a genuine pre-estimate of the Owner increased costs for the 

Consultant and the Owner own staff caused by such delay an 
amount of $500.00 per day for each calendar day that actual 
Substantial Performance is achieved after the date for Substantial 
Performance of the Work; plus 

(b) all direct out-of-pocket costs, such as costs for safety, security or 
equipment rental, reasonably incurred by the Owner as a direct result 
of such delay. 

 
If the monies owing to the Contractor are less than the total amount owing by 
the Contractor to the Owner under (a) and (b) then any shortfall shall 
immediately, upon written notice from the Owner, and upon Substantial 
Performance of the Work, be due and owing by the Contractor to the Owner.” 

 
49. New GC 6.7:  
 
“GC 6.7 ACCELERATION 
 

6.7.1 If the Consultant determines that, because of the Contractor’s own acts or 
missions, the progress of the Work is behind the Construction Schedule, or 
will not meet the date of Substantial Performance of the Work (as may be 
adjusted pursuant to the Contract Documents) then the Contractor shall, upon 
written notice from the Consultant, at the Contractor’s own cost take all 
reasonable measures to accelerate the Work so as to conform to the 
Construction Schedule and meet the date for Substantial Performance of the 
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Work. 
 

6.7.2 If the Consultant determines that, because of reasons other than the 
Contractor’s own acts or omissions, the progress of the Work is behind the 
Construction Schedule, or will not meet the date for Substantial Performance 
of the Work (as maybe adjusted pursuant to the Contract Documents), or if the 
Owner desires to accelerate the Work to achieve early completion of the 
Work, then on written notice from the Consultant the Contractor shall 
accelerate the Work as may be directed by the Consultant, at the Owner cost, 
such acceleration to be a change to which the provisions of Part 6 shall apply. 

 
6.7.3 If the Consultant has not directed the Contractor to accelerate the Work at the 

Owner cost, the Contractor shall not be entitled to claim any payment on 
account of acceleration costs unless the Contractor has given prior written 
notice to the Consultant setting out that the Contractor intends to claim such 
costs and the reasons for such claim, provided however that the giving of such 
notice shall not, by itself, entitle the Contractor to payment of such costs. 

 
6.7.4 If the Contractor accelerates the performance of the Work because of a 

direction given pursuant to GC 6.7.1, or for the Contractor’s own benefit, then 
the Owner may claim all reasonable costs incurred as a result of such 
acceleration, including additional costs of the Consultant, staff costs or other 
costs.” 

 
PART 7 DEFAULT NOTICE 

 
GC7.1 OWNER RIGHT TO PERFORM THE WORK, TERMINATE THE CONTRACTOR’S 

RIGHT TO CONTINUE WITH THE WORK OR TERMINATE THE CONTRACT 
 
50. New GC 7.1.7: 
 

“7.1.7 If the Owner terminates the Contractor’s right to continue with the Work in 
whole or in part, or terminates the Contract, the Contractor shall at the 
Contractor’s expense, safeguard the Work then completed and the materials 
and equipment then delivered to the Place of the Work and do such other 
extra work as may be ordered by the Owner or Consultant for the purpose of 
leaving the Work in a safe condition.” 

 
PART 8 DISPUTE RESOLUTION 
 
GC 8.2 NEGOTIATION, MEDIATION AND ARBITATION  
 
51. .2 Revise the heading, “NEGOTIATION, MEDIATION AND ARBITRATION” to read, 

“NEGOTIATION, MEDIATION AND LITIGATION” 
 
52. Refer to GC 8.2.6: 
 

Delete entirely and substitute the following: 
 
“8.2.6  If both parties consent in writing to settle the dispute by arbitration then either 

party may refer the dispute to be finally resolved by arbitration under the Rules 
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for Arbitration of Construction Disputes as provided by CCDC 40 in effect as of 
the date of the Contract.  The arbitration will be conducted in British Columbia.  If 
the parties do not both consent to arbitration then either party will be free to 
enforce its rights by litigation.” 

 
53. Refer to GC 8.2.7:  
 

Delete Entirely.  
 
54. Refer to GC 8.2.8: 
 

Delete Entirely. 
 
GC 8.3 RETENTION OF RIGHTS 
 
55. Refer to GC 8.3.2: 
 

Delete all words following “…jurisdiction of the Place of the Work”.  
 
PART 9 PROTECTION OF PERSONS AND PROPERTY 
 
GC9.1 PROTECTION OF WORK AND PROPERTY 
 
56. Refer to GC 9.1.1:  
  

Delete entirely and substitute the following:  
 

“9.1.1  The Contractor shall protect the Work and the Owner property and property 
adjacent to the Place of the Work from damage which may arise as a result of 
the Contractor’s operations under the Contract, and the Contractor shall be 
responsible for such damage as provided for in the Contract.”  

 
GC9.2 TOXIC AND HAZARDOUS SUBSTANCES 
 
57.  Refer to GC 9.2.1:  
 

Delete entirely and substitute the following: 
 

“For the purposes of applicable environmental legislation, the Owner will be responsible 
for toxic or hazardous substances and materials present at the Place of the Work at the 
commencement of the Work.  The Contractor will be responsible for toxic or hazardous 
substances brought onto the Place of the Work after commencement of the Work." 

 
58.  Refer to GC 9.2.2:  
 

Delete entirely. 
 
59.  Refer to GC 9.2.3:  
 

Delete entirely. 
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60.  Refer to GC 9.2.4:  
 

Delete entirely. 
 

61. Refer to GC 9.2.5:  
 

Delete entirely and substitute the following:  
 

“9.2.5  If the Contractor 
.1 encounters toxic or hazardous substances at the Place of the Work; or 
.2 has reasonable grounds to believe that toxic or hazardous substances 

are present at the Place of the Work; which were not identified in the 
Contract Documents then the Contractor will: 
(1) take all reasonable steps, including stopping the Work if 

necessary, to ensure that no person’s exposure to any toxic or 
hazardous substances exceeds the exposure permitted by 
applicable law; and 

(2) immediately report the circumstances to the Owner and  the 
Consultant in writing.” 

 
62. Refer to GC 9.2.6:  
 

Delete entirely and substitute the following:  
 

“9.2.6  The Owner in consultation with the Contractor will retain a qualified 
independent expert to investigate and provide an opinion on: 
.1 the necessary steps required by applicable legislation to remove and 

dispose of any toxic or hazardous substances at the Place of the 
Work that must be moved in order to proceed with the Work; and 

.2 whether such toxic or hazardous substances were present prior at 
the Place of the Work prior to the commencement of the Work, or 
whether they were brought to the Place of the Work by the 
Contractor.”  

 
63. Refer to GC 9.2.7:  
 

Delete entirely and substitute the following:  
 

“9.2.7 If the Owner and Contractor agree, or if the expert referred to in GC 9.2.6 
determines, that the toxic or hazardous substances were not brought onto the 
Place of the Work by the Contractor or anyone for whom the Contractor is 
responsible: 
.1 the Contractor will within ten (10) Working Days, prepare and deliver to 

the Owner or the Consultant, a plan for the safe removal from the 
Place of the Work and disposal of the toxic or hazardous substances 
and the Owner will, within five (5) Working Days of receipt of such 
plan, approve the plan or provide reasons to the Contractor why the 
Owner or Consultant did not approve the plan, or such dates as 
otherwise agreed to; 

.2 having received approval from the Owner or the Consultant, the 
Contractor will promptly take all necessary steps, in accordance with 
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applicable legislation in force at the Place of the Work, to safely 
remove and dispose of the toxic or hazardous substances in 
accordance with the approved plan; 

.3 the Contractor will make good any damage to the Work, the Owner 
property or property adjacent to the Place of the Work as provided in 
GC 9.1.3 of GC 9.1 – PROTECTION OF WORK AND PROPERTY; 

.4 the Owner will reimburse the Contractor for the costs of all steps taken 
pursuant to GC 9.2.5 and 9.2.7; and 

.5 the Owner will extend the Contract Time for such reasonable time as 
the Consultant may recommend in consultation with the Contractor and 
the expert referred to in GC 9.2.6 and reimburse the Contractor for 
reasonable costs incurred as a result of the delay, if any.” 

 
64. Refer to GC 9.2.8:  
 

Delete entirely and substitute the following:  
 

“9.2.8 If the Owner and Contractor agree, or if the expert referred to in GC 9.2.6 
determines, that the toxic or hazardous substances were brought onto the 
Place of the Work by the Contractor or anyone for whom the Contractor is 
responsible the Contractor will: 
.1 within ten (10) Working Days, to prepare and deliver to the Owner, with a 

copy to the Consultant, a plan for the safe removal from the Place of the 
Work and disposal of the toxic or hazardous substances and the Owner 
will, within five (5) Working Days of receipt of such plan, approve the plan 
or provide reasons to the Contractor why the Owner or the Consultant 
did not approve the plan, or such dates as otherwise agreed to; 

.2 having received approval from the Owner or the Consultant, promptly 
take all necessary steps, in accordance with applicable legislation in 
force at the Place of the Work, to safely remove and dispose of the toxic 
or hazardous substances in accordance with the approved plan; 

.3 make good any damage to the Work, the Owner property or property 
adjacent to the Place of the Work as provided in paragraph 9.1.3 of GC 
9.1 – PROTECTION OF WORK AND PROPERTY; and 

.4 reimburse the Owner for reasonable costs incurred by the Owner with 
regard to the expert under paragraph 9.2.6.” 

 
GC 9.5 MOULD 
 
65. Refer to GC 9.5.2: 
 

In line 2, after the words “Contractor’s operations under the Contract” insert the words 
“or the operations of any Subcontractor or any person for whom the Contractor is 
responsible in law,” 

 
66. Refer to GC 9.5.3: 
 

Delete entirely and substitute the following: 
 
“9.5.3 If the Owner and Contractor agree, or if the expert referred to in paragraph 

9.5.1.3 determines, that the presence of mould at or within the Place of the Work 
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was not caused by the Contractor’s operations under the Contract, or the 
operations of any Subcontractor or any person for whom the Contractor is 
responsible in law: 
.1 the Contractor shall take all reasonable and necessary steps to safely 

remediate or dispose of the mould; 
.2 the Contractor shall make good any damage to the Work, the Owner 

property or property adjacent to the Place of the Work as provided in 
paragraph 9.1.3 of GC 9.1 – PROTECTION OF WORK AND 
PROPERTY; 

.3 the Owner shall reimburse the Contractor for the costs of all steps 
taken pursuant to paragraphs 9.5.3.1 and 9.5.3.2; and 

.4 the Owner shall extend the Contract Time for such reasonable time as 
the Consultant may recommend in consultation with the Contractor and 
the expert referred to in paragraph 9.2 and reimburse the Contractor 
for reasonable costs incurred as a result of the delay.” 

 
PART 10 GOVERNING REGULATIONS 
 
GC10.1 TAXES AND DUTIES 
 
67. New GC 10.1.3: 
 

Add the following: 
 

“10.1.3 Where documentation may be required for tax refund purposes, the Contractor 
shall be responsible for providing the Owner with such invoices and records as 
may be necessary to substantiate the amount of tax paid during the 
performance of the Work for which the Owner may lawfully claim exemption.” 

 
PART 11 – INSURANCE AND CONTRACT SECURITY 
 
GC 11.1 INSURANCE 
 
68. Delete all clauses in GC 11 entirely and substitute with the following: 
 

“11.1.1 The Contractor will procure and, during the progress of the Work, maintain 
Commercial General Liability Insurance adding the Owner and the Owner’s 
Consultant as additional insureds.  A valid Certificate of Insurance, approved 
by the Owner’s Risk Management Division, shall be provided prior to the 
commencement of the Work. 

 
The Contractor shall notify the Owner’s Consultant and Owner immediately where an 
incident occurs that may give rise to a claim.  Where an accident occurs that gives rise to 
a claim, the Contractor shall, at the Contractor’s cost, provide notices, proofs of loss and 
such other documentation as the insurer may require for processing the claim under the 
CGL: 

 
(a) Commercial General Liability Insurance (CGL) 

 
1) The Contractor shall provide Commercial General liability 

coverage for losses arising out of operations of the Contractor 
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including bodily injury (including death resulting there from) and 
personal injury sustained by any person or persons, or because 
of injury to or destruction of property arising out of any 
operations in connection with the Contract, in an amount not 
less than $5,000,000 per occurrence and in the aggregate with 
respect to products and completed operations and provide 
coverage for, among other things, such general categories as: 
.01 Broad Form Property Damage Liability 
.02 Premises and Operations Liability 
.03 Elevator and Hoist Liability (as applicable) 
.04 Broad Form Products and Completed Operations Liability 
.05 Blanket Contractual Liability 
.06 Contingent Employer’s Liability 
.07 Non-owned Automobile Liability 
.08 Cross Liability Clause 
.09 Employees as additional insureds 
.10 Sudden and Accidental Pollution Liability ($2,000,000) 
.11 Medical Payments Coverage 
.12 Fire Fighting Expense Coverage 
.13 Excavation, pile driving, shoring, blasting, underpinning 

and/or demolition work included (as required) 
2) The CGL will also include 24 months of completed operations 

coverage which will commence upon Substantial Performance of 
the Work. 

3) The deductible under such insurance shall not exceed $10,000 
per occurrence. 

4) The Contractor shall ensure that all sub-contractors provides and 
maintain CGL coverage with limits and terms as specified in para 
1 and name the Owner and the Owner’s Consultant as additional 
insureds.  The Owner reserves the right to request copies of the 
Certificates of Insurance from the Subcontractors. 

 
(b) Contractors Equipment 

 
1) The Contractor and each Subcontractor shall, at its own expense, 

obtain and maintain until completion of the Contract “all risks” 
insurance covering all Construction Equipment owned or rented 
by them for which they may be responsible. 

 
(c) Aircraft and Watercraft 

 
1) If Aircraft are used in connection with the Work performed under 

the Contract, the Contractor shall obtain, and provide evidence to 
the Owner, that Aircraft Liability Insurance is carried on all owned 
and non-owned aircraft used by the Contractor with limits of 
liability of not less than $5,000,000 inclusive per occurrence for 
bodily injury (including passengers), personal injury, death and/or 
damage to or destruction of property, including loss of use thereof.  
Such Aircraft Liability Insurance shall contain a cross liability 
clause by which the liability of any one insured to another insured 
will be covered as though separate policies were issued to each. 
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2) If any Watercraft are used in connection with the Work performed 

under the Contract and such watercraft are not small watercraft as 
defined in and included under the CGL Policy procured by the 
Owner, the Contractor shall obtain, and provide evidence to the 
Owner, that (1) Protection and Indemnity Insurance including 
Pollution Liability and (2) Hull and Machinery Insurance is carried 
on all owned or non-owned watercraft used by the Contractor with 
Limits of Liability of not less than $5,000,000 inclusive per 
occurrence.  

 
3) The Contractor shall ensure the Contractor, the Owner, the 

Owner’s Consultant, and their respective officers, directors, 
employees, consultants and agents, are added as Additional 
Insureds to both these policies. 

 
(d) Marine Cargo Insurance (if applicable) 

 
1) Except to the extent that the Owner in its sole discretion otherwise 

expressly agrees in writing to procure some or all marine cargo 
insurance, if ocean marine cargo is used the Contractor and each 
Subcontractor shall insure all materials, equipment or other 
property to be supplied pursuant to the Contract, or used in the 
performance of the Contract, and which requires to be transported 
as ocean marine cargo for their full replacement value subject to 
the conditions of the Institute Cargo Clauses (All Risks), including 
war and strikes extension, and including transits and storage 
where applicable.  In addition, if an entire vessel is chartered for 
shipping equipment then Charterer’s Liability insurance shall be 
provided, in amounts sufficient to protect and indemnify the 
Contractor and its Subcontractors of all liability arising out of the 
chartering of such vessel. 

 
(e) Motor Vehicles 

 
1) The Contractor and each Subcontractor shall, at its own expense, 

obtain and maintain until completion of the Contract such 
insurance as will protect such Contractor or Subcontractor (and 
others driving any motor vehicles with their consent) against the 
liability imposed by law upon such Contractor or Subcontractor or 
other person, for loss or damage including without limitation 
property damage, personal injuries and death arising from the 
ownership, use or operation of any motor vehicle used or to be 
used in connection with the Work, on and off the site, whether 
owned, rented, leased, borrowed or otherwise by such Contractor 
or Subcontractor. 

 
2) Without restricting the generality of the foregoing, the Contractor 

and all Subcontractors shall provide Standard Owner Form 
Automobile Policy providing Third Party Liability and Accident 
Benefits Insurance as provided by the Insurance Corporation of 
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British Columbia (“ICBC”) in accordance with the Automobile 
Insurance Act, with minimum inclusive limits for bodily injury and 
property damage (third party) of not less than $3,000,000.  If the 
Contractor or its Subcontractors have equivalent insurance from 
an insurer other than ICBC, such insurance shall provide no less 
coverage than that provided by ICBC in accordance with the 
foregoing. 

 
3) A confirmation of Insurance (APV47), or equivalent form 

acceptable to the Owner, shall be provided by the Contractor and 
each Subcontractor. 

(f) Other Insurance 
 

1) The Contractor and each Subcontractor shall provide, at its own 
cost, any additional insurance which it is required by law to 
provide or which it considers necessary. 

 
2) The Contractor at its cost shall procure such excess insurance to 

the Commercial General Liability policy, and Builders Risk policy 
procured by the Owner as the Contractor considers necessary to 
fully protect and indemnify the Contractor against any liability in 
excess of the coverage provided pursuant to the aforesaid policies 
procured by the Owner. 

 
(g) Additional Insureds and Waiver of Subrogation 

 
1) All insurance provided by the Contractor and the Subcontractors, 

other than Workers’ Compensation, Automobile insurance and 
professional errors and omissions insurance, shall: 
.01 have added as additional insureds the Owner, the Owner’s 

Consultant, the Contractor and their respective consultants 
and subcontractors engaged in any part of the 
performance of the Contract, and their respective directors, 
officers, employees, servants, agents, partners, parents, 
subsidiaries, affiliated or related firms; 

.02 contain a waiver of subrogation as against all Additional 
Insureds; 

.03 contain a breach of warranty provision whereby a breach 
of a condition by the Contractor or any Subcontractor will 
not eliminate or reduce coverage for any other insured; 
and 

.04 except for any excess Commercial General Liability 
insurance, be primary insurance with respect to any similar 
coverage provided by insurance procured by or available 
to the Owner. 

 
(h) Cancellation 

 
1) All insurance provided by the Contractor and the Subcontractors, 

other than  workers’ compensation and automobile insurance, 
shall contain endorsements on the following terms: 
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“NOTICE:  It is hereby understood and agreed that this policy will not be 
cancelled or reduction in applicable limit without the Insurer(s) giving at 
least thirty (30) days prior written notice by Registered Mail to the Owner. 

 
 
12.0 Deductibles 
 
12.1 All deductibles will be paid by the Contractor, except for claims arising out of damage 

caused by earthquake or floods (provided that for floods caused or worsened by the 
activities of the Contractor, the Contractor shall pay the deductible) and except to the 
extent that claims arise out of the negligence of the Owner, in which case the Owner will 
pay only that proportion of the deductible which represents the proportion of contributory 
fault of the Owner.  

 
69. Refer to GC 11.1.2: 
 

Delete entirely and substitute the following:   
 

“11.1.2  Unless specified otherwise, the duration of each coverage and insurance 
policy shall be from the date of commencement of the Work until the date of 
final certificate for payment.” 

 
70. Refer to GC 11.1.3: 
 

Delete entirely and substitute the following:   
 

“11.1.3  The Contractor shall, upon request, provide the trade contractor with proof of 
coverage and insurance for those coverages and insurances required to be 
provided by the Contractor prior to commencement of the Work.” 

 
71. Refer to GC 11.1.4: 
 

Delete entirely and substitute the following:   
 

“11.1.4  The Contractor and/or his Subcontractors, as may be applicable, shall be 
responsible for any deductible amounts under the policies of coverage and 
insurance except for perils of flood and earthquake.” 

 
72. Refer to GC 11.1.5: 
 

Delete entirely and substitute the following:   
 

“11.1.5  The Contractor shall provide, maintain and pay for any additional insurance 
which he is required to provide by law or which he considers necessary to 
cover risks not otherwise covered by insurance specified in this section.” 

 
73. Refer to GC 11.1.6: 
 

Delete entirely and substitute the following:   
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“11.1.6  The Contractor shall provide the Owner with proof of insurance for those 
insurances required to be provided by the Contractor prior to the 
commencement of the Work in the form of a completed Certificate of 
Insurance.” 

 
74. Refer to GC 11.1.7: 
 

Delete entirely and substitute the following:   
 

“11.1.7  The Owner shall not be responsible for any injury to the Contractor’s 
employees or for loss or damage to the Contractors or to a Contractor’s 
employees’, machinery, equipment, tools or supplies which may be 
temporarily used or stored in, on or about the premises during construction 
and which may, from time-to-time, or at the termination of the Contract, be 
removed from the premises.  The Contractor hereby waives all rights of 
recourse against the Owner or any other Contractor with regard to damage to 
the Contractor’s property.” 

 
75. New GC 11.1.9: 
 

Add the following: 
“11.1.9  Notwithstanding GC 12.1, the Contractor, its Subcontractors, Suppliers and 

their respective officers, directors, employees, Consultants and agents shall 
not be liable to the Owner by reason of breach of Contract or in tort, for the 
following types of loss or damage: 
.1  Loss of use, whether complete or partial, of the Work or existing 

facilities of the Owner; 
.2.  Loss of Product; 
.3  Loss of profit or loss of revenues; 
.4  Any special, indirect, incidental or consequential loss or damage; 

and 
.5  Any resultant bodily injury or physical injury to tangible property 

owned by the Owner (including the Work) or any third party, 
including all resultant loss of use of that property or loss of use of 
tangible property that is not physically injured, arising out of the work 
of, or Product used by, the Contractor, whether such work was faulty 
or not and whether such Product was defective or not, (except that 
the Contractor shall be liable for the cost of replacing its faulty work 
or defective Product as provided by the terms of this Contract) 
except to the extent of amounts recoverable under a policy or 
policies of insurance required to be maintained by the Contractor, or 
provided by the Owner, pursuant to the provisions of this Contract.” 

 
GC 11.2 CONTRACT SECURITY 
 
76. Refer to GC 11.2.2: 

 
Delete entirely. 
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77. New GC 11.2.3, GC 11.2.4, GC 11.2.5, GC 11.2.6, GC 11.2.7 and GC 11.2.8: 
 

Add the following: 
 

“11.2.3 The Contractor shall furnish a performance bond in an amount equal to 50% 
of the Contract Price, to cover the faithful performance of the Contract 
including the corrections after final payment as provided for in the Contract 
Documents and the payment of all obligations arising under the Contract or as 
a result of any default, delay, neglect, or wrongful act of the Contractor and 
including the payment of all resulting legal and engineering expenses incurred 
by the Owner in the event of any default, delay, neglect or wrongful act by the 
Contractor.  

 
11.2.4 The Contractor shall, throughout the term of the Contract, advise the surety of 

all changes to the Contract Price or the nature of the Work so that the bond 
may be revised if necessary.  The Contractor shall furnish the Owner with a 
copy of each revision to the bond 

 
11.2.5 The performance bond should be in the Standard Construction Document 

form CCDC 221, as amended from time to time, of the Canadian Construction 
Documents Committee and issued in favour the Owner by a surety who is 
approved by the Owner and who is licensed to transact the business of a 
surety in British Columbia.  

 
11.2.6 At the time of the Contract is executed, the Contractor shall deliver to the 

Owner a fully executed labour and material payment bond in an amount equal 
to 50% of the Contract Price.  

 
11.2.7 The labour and material payment bond should be in the Standard Construction 

Document form CCDC 222, as amended from time to time, of the Canadian 
Construction Documents Committee and issued in favour of the Owner by a 
surety who is approved by the Owner and who is licensed to transact the 
business of a surety in British Columbia.  

 
11.2.8 The cost of the performance bond and the cost of the labour and material 

payment bond shall be included in the Contract Price.” 
 

 
PART 12 INDEMNIFICATION, WAIVER OF CLAIMS, AND WARRANTY 
 
GC 12.3 WARRANTY 
 
78. New GC 12.3.7: 
 

Add the following: 
 

“12.3.7 Where specific warranties or guarantees are required by the Contract 
Documents relating to the Work and including without limitation those relating 
to any fixtures, improvements, appliances, equipment or other chattels for the 
Project, the Contractor shall secure such warranties or guarantees from the 
Subcontractors and Product Suppliers and they shall be assigned to or 
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addressed to and in favour of the Owner.  The Contractor shall cooperate and 
assist in the enforcement of such warranties or guarantees.  The Contractor 
shall deliver the originals plus two copies of such warranties or guarantees to 
the Owner upon Substantial Performance of the Work.” 

 
– END OF SECTION – 

Revised March 8, 2018 
RDO. 

 
 

 
 



 

Energy Transfer Stations (ETS) Construction of Package 1 Invitation To Tender No.: 1220-020-2020-002 Page 66 of 77 

City of Surrey 
 

Tender No. 1220-020-2020-002 
 

Energy Transfer Stations (ETS)  
Construction of Package 1 

 
 
 
 
 
 
 

PART F 
 
 

SPECIFICATIONS (PROJECT) 
(Includes Specifications Index  

– Divisions of Work) 
 

 
 



 
PART F– SPECIFICATIONS (PROJECT) 
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The following is an exact and complete list of the Specifications (Project). 

SPECIFICATION INDEX 
 

Section Title 

DIVISION 03 – CONCRETE  

03050 Cast-In-Place Concrete 

DIVISION 11 – MAJOR EQUIPMENT 

11500 Heat Exchangers 

DIVISION 15 – MECHANICAL 

15009 Basic Mechanical Methods 

15070 Seismic Restraint Systems 

15098 Hot Water Piping 

15099 Pipe Specifications Sheets 

15108 Valves 

15109 Valve Specification Sheets 

15260 Hangers and Supports 

15280 Field Insulation 

15736 Pipe Conditioning 

DIVISION 16 – ELECTRICAL 

16010 General Provisions 

16100 Basic Materials 

16400 Service and Distribution 

16905 Controls and Instrumentation 
 

 
END OF SECTION



 
PART F– SPECIFICATIONS (PROJECT) 
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These Specifications may be viewed and/or obtained at the Owner’s Managed File Transfer 
Service (MFT) link noted below.  Printing will be the sole responsibility of the Tenderer. 
 
In the URL, or address file at top, enter the following address:  https://mft.surrey.ca/ and hit 
enter. 
 
Enter “surreybid” as the User Name.  “Welcome” as the password and then click “Login” 
 
https://mft.surrey.ca/ 
Login ID:  surreybid 
Password: Welcome 
Locate Folder: 1220-020-2020-002 
 

END OF SECTION 
 

 

https://mft.surrey.ca/
https://mft.surrey.ca/
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City of Surrey 
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The following is an exact and complete list of Drawings.  These may be viewed and/or obtained 
at the Owner’s Managed File Transfer Service (MFT) link noted below.  Printing will be the sole 
responsibility of the Tenderer 
 
In the URL, or address file at top, enter the following address:  https://mft.surrey.ca/ and hit 
enter. 
 
Enter “surreybid” as the User Name.  “Welcome” as the password and then click “Login” 
 
https://mft.surrey.ca/ 
Login ID:  surreybid 
Password: Welcome 
Locate Folder: 1220-020-2020-002 

 
LIST OF DRAWINGS (As Issued For Tender) 

 
Kerr Wood Leidal 
DRAWING NO. DRAWING TITLE DRAWING REVISION NO. DATE ISSUED 

PROCESS 
D-001 Standard Instrumentation Symbols Rev. 0 2020-02-18 
D-002 Standard Piping Symbols Rev. 0 2020-02-18 
D-101 Lark City Centre Phase 3 P&ID Rev. 0 2020-02-18 
D-102 Rize Linea P&ID Rev. 0 2020-02-18 
D-103 Concord Park Phase 3 P&ID Rev. 0 2020-02-18 

MECHANICAL 
M-101 Lark City Centre Interior DPS Route Rev. 0 2020-02-18 
M-102 Rize Linea Interior DPS Route Rev. 0 2020-02-18 
M-103 Concord Park Interior DPS Route Rev. 0 2020-02-18 
M-201 Lark City Centre ETS Layout Rev. 0 2020-02-18 
M-202 Rize Linea ETS Layout Rev. 0 2020-02-18 
M-203 Concord Park ETS Layout Rev. 0 2020-02-18 
M-501 ETS Pipe Support Details Rev. 0 2020-02-18 

 
END OF SECTION 

https://mft.surrey.ca/
https://mft.surrey.ca/
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City of Surrey 
 

Tender No. 1220-020-2020-002 
 

Energy Transfer Stations (ETS)  
Construction of Package 1 

 
 
 
 
 
 
 
 
 

PART H 
 
 

SAMPLES OF FORMS 
 

FORMS FOR THE USE OF THE CONSULTANT AND/OR CONTRACTOR 
Standard forms shall be utilized for City projects as applicable.  
 
A. Certificate of Insurance Form – Contractor 
B. Prime Contractor Designation – Letter of Understanding 
C. Contractor Health & Safety Expectations 
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City of Surrey 
Certificate of Insurance Form - Contractor 

(This form is to be completed by the Insurance Broker and will be provided at time of award) 
 
This certifies that policies of insurance as described below have been issued to the Insured named below and are in full force and effect at this time.  It is understood and agreed that 
thirty (30) days' written notice of any cancellation or change in applicable limit of any of the policies listed below, with the exception of ICBC, will be given to the holder of this 
certificate.   
 
NOTE: PROOF OF INSURANCE WILL BE ACCEPTED ON THIS FORM ONLY.  INSURANCE COMPANIES MUST BE LICENSED TO OPERATE IN CANADA. 
This Certificate is issued to:  City of Surrey, 13450 104 Avenue, Surrey, B.C.  V3T1V8 
 
Insured: Name:       
 Address:       
  
Broker: Name:        Broker’s Name:       
 Address:        Phone:       
 
Location, Project No. and nature of contract, permit, lease, license or operation to which this Certificate applies: 
      

 
Type of Insurance Company and Policy 

Number 
Policy Term 
yyyy/mm/dd 

Limits of Liability/Amount 

Section 1 
 Commercial  General Liability 

  
 Wrap-up 
 Umbrella Liability 
 Excess Liability 

 
Sudden & Accidental Pollution 

 $ 2,000,000 
 $ 20,000,000 (adjacent to Kinder Morgan 

Pipeline) 

      
 

From:       
 
To:       

Bodily Injury, Death & Property Damage 
 
$      Per Occurrence 
$      Aggregate 
$      Deductible 
 
$      Umbrella Liability 
$      Excess Liability 

           MINIMUM $5,000,000 
           MINIMUM $10,000,000 

Section 2 
Automobile Liability (owned or leased vehicles) 

      From:       
 
To:       

Bodily Injury & Property Damage 
$      Limit 
MINIMUM $3,000,000 

Section 3 
 

      Professional Liability 

      From:       
 
To:       

$      Each Claim 
$      Aggregate 
$      Deductible 
MINIMUM $2,000,000 

Section 4 
 Builder’s Risk 

      From:       
 
To:       

$      Limit 
$      Deductible 
MINIMUM:  CONSTRUCTION VALUE 

Section 5 
Contractor’s Equipment Insurance 

 

      From:       
 
To:       

 
$      Limit 

Section 6 
 

 Boiler & Machinery Insurance 
 

      From:       
 
To:       

$      Limit 
$      Extra Expense Limit 
$      Deductible 
MINIMUM:  CONSTRUCTION VALUE 

 
Particulars of Wrap-up/Commercial General Liability Insurance (Sections 1 & 2):  X indicates that the coverage is included. 

 City of Surrey as Additional Insured 

 Contract Administrator as Additional Insured 

 Premises & Operations 

 Broad Form Products & Completed Operations 

 Owners & Contractors Protective 

 Blanket Contractual 

 Cross Liability/Severability of Interests 

 Employees as additional insured 

 Attached Machinery 

 Broad Form Property Damage 

 Non-Owned Automobile 

 Contingent Employer’s 

 Personal Injury 

 Incidental Medical Malpractice 

 24 months Completed Operations 

 Elevator & Hoist Liability 

 Operation of Attached Equipment 

 Removal or weakening of support of property, 
building or land whether the support is natural 
or otherwise 

 Work below ground level over 3 meters (XCU 
extension) 

 Use of explosives for blasting 
 Vibration from pile driving or caisson work 
 Shoring, blasting, excavation, underpinning, 

demolition, debris removal, tunneling and 
grading (as applicable)  

 
Particulars of Professional Liability Insurance (Sections 3):  X indicates that the coverage is included. 

 24 Months Maintenance Period   Insures all professionals on the project  
 
Particulars of Property Insurance (Sections 4,5 & 6):  X indicates that the coverage is included 

 Builder’s Risk (All Risks) 
 Flood & Earthquake 
 30 Days Testing & Commissioning 

 

 Breach of Conditions Clause 
 City as First Loss Payee to extent of its 

       Materials On & Off Site & In Transit 
insurable interest 

 
It is understood and agreed any deductible or reimbursement clause contained in the policy shall be the sole responsibility of the Named Insured.  
 
 
Authorized to Sign on Behalf of Insured  Date Signed 
 
 

  

Authorized to Sign on Behalf of Insurers & Broker Stamp  Date Signed 

APPENDIX A 
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PRIME CONTRACTOR DESIGNATION 
 

LETTER OF UNDERSTANDING 
 

As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3), which states: 
 

Coordination of multiple-employer workplaces 
 

118 (1) In this section: 
“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at the 
same time: 
“prime contractor” means, in relation to a multiple-employer workplace, 

 

(a) the directing contractor, employer or other person who enters into a written agreement with the 
owner of that workplace to be the prime contractor for the purposes of this Part, or 

(b) if there is no agreement referred to in paragraph (a), the owner of the workplace. 
 

(2) The prime contractor of a multiple-employer workplace must 
 

(a) ensure that the activities of employers, workers and other persons at the workplace relating to 
occupational health and safety are coordinated, and 

(b) do everything that is reasonably practicable to establish and maintain a system or process that will 
ensure compliance with this Part and the regulation in respect to the workplace. 

 

(3) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of the 
person the employer has designated to supervise the employer’s workers at that workplace. 

 

By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ 
Compensation Act, and WorksafeBC OH&S Regulation. 
 

As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner"), you are agreeing 
that your company, management staff, supervisory staff and workers will comply with the Workers’ Compensation Board 
(WCB) Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act. 
 

Any WorksafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in possible 
termination or suspension of the agreement and/or any other actions deemed appropriate at the discretion of the City. 
 

Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor are 
the responsibility of the prime contractor. 
 

The Contractor acknowledges having read and understood the information above. 
 

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, to 
accept all responsibilities of the prime contractor for this project. 
 

The Contractor understands and accepts the responsibilities of the prime contractor designation in accordance 
with the Workers’ Compensation Act while contracted by the City of Surrey for project and will abide by all 
Workers’ Compensation Board Regulation requirements. 
 

Project File No.:  1220-020-2020-002 
 

Project Title and Site Location:  Energy Transfer Stations (ETS), Construction of Package 1 
 

Prime Contractor Name: __________________________________________________________________ 
 

Prime Contractor Address: __________________________________________________________________ 
 

Telephone/Fax Numbers: Phone:  ___________________ Fax: ____________________________________ 

Name of Person in Charge of Project: _____________________________________________________ 
 

Name of Person Responsible for Coordinating Health & Safety Activities:  _______________________________ 
Phone:  ___________________________________________________ 
 

Prime Contractor Signature: _________________________ Date: ___________________________________ 
 

Please return a signed copy of this memo to the City of Surrey, Finance Department, Procurement Services Section, 
13450 – 104th Avenue, Surrey, British Columbia, V3T 1V8 
 

If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-4658. 
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CONTRACTOR HEALTH & SAFETY EXPECTATIONS 
 
RESPONSIBILITY OF CONTRACTOR(S) 
 
The City of Surrey strives to maintain a safe work environment for employees and contractors and insists 
upon the enforcement of safe practices and procedures in all premises and in all work activities.  It is 
essential that all contractors and their employees and sub-contractor(s) perform in the same manner. It is 
every employers and contractors responsibility to ensure that staff and public are protected from 
workplace hazards. 
 
As a contractor to the City of Surrey, you are expected to conform to the requirements of the Workers’ 
Compensation Act, the WCB Occupational Health and Safety Regulation and to all federal, provincial and 
local laws and regulations.  The City of Surrey Building Owner, Project Manager, and the Manager, 
Occupational Health & Safety  or designate have the authority to order an unsafe act to cease or to have 
an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job 
entirely.  Any City of Surrey Employee that observes a safety infraction by a contractor performing work 
for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & 
Safety (604-591-4131). 
 
The following information is provided as typical City of Surrey requirements, but does not relieve the 
contractor from complying with all applicable local, provincial and federal laws, regulations and bylaws. 
 
PERSONNEL 
 
1. You are expected to inform your employees of any potential hazard in the workplace and advise of 

appropriate action to be taken should a hazard be found or a fire or accident occur. 
2. Contractors will restrict persons invited on the premises to employees only.  No families or friends are 

permitted. 
3. The contractor will advise the City of any on-site accidents involving the contractor’s employees, or 

injuries to others caused by the contractor’s business. 
 
SAFETY MANAGEMENT SYSTEM 
 
1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for 

job site activities. 
2. Contractors must follow and have on site proper written safe work procedures for hazardous work, 

e.g. Fall protection, confined space entry, hotwork, lockout, excavations and shoring, traffic 
management, etc. 

3. Contractor must Identify workplace risk and implement suitable controls. 
4. Contractor must provide safety training and education to staff and have training records available for 

review. 
5. Contractor must have a health & safety program for its workers and sub-contractors 
6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors. 
7. Contractor must forward a weekly work task list prior to work commencement. 
8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or attend the 

Prime Contractor’s Orientation. 
 
WORK AREAS –City Facilities 
 
No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic 
Facilities or his designated representative.  Work during normal business hours of the City shall not create 
undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public.  If an activity 
requires that a disturbance is likely, the contractor shall whenever possible only do that work outside 
normal business hours. 
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All activities that create a hazard (i.e. work from a ladder, removal of a floor tile, emission of VOC’s, etc.) 
to persons outside the contractor’s supervision shall have warning devices, delineation or barriers, sealed 
spaces, etc. as would normally be required to protect any person from that hazard. 
 
SAFETY ATTITUDE 
 
Your safety record and attitude are important criteria used to judge your qualification for future bidding on 
solicitations with the City of Surrey. 
 
You can help ensure employee safety and your eligibility for future business with the City if you exhibit 
and practice a “Safe Work - Safe City” attitude. 
 
The City of Surrey is concerned about the health, safety and wellbeing of all employees and contractors.  
It is essential we maintain a healthy, safe and productive work environment. 
 
All Employees & Contractors: 
It is everyone responsibility to: 
 know and comply with WCB regulations and 
 follow established safe work procedures 
 immediately report any work related injury to his/her supervisor; and to the city representative 
 not remain on the work site while his/her ability to work is in any way impaired 
 report unsafe acts and conditions to their supervisor 
 correct unsafe conditions immediately whenever it is possible to do so 
 take reasonable care to protect your health & safety and the health and safety of other persons who 

may be affected by your act’s or omissions at work 
 
An employee must refuse to work if continuing to do so would endanger the health and safety of the 
employee, fellow employees or others.  The worker must immediately report the circumstances of the 
unsafe condition to his or her supervisor or manager.  If the unsafe condition 
is not remedied or the issue is not resolved the Manager, Occupational 
Health & Safety must be contacted. 
 
GENERAL RULES  
 
1. For all secured worksites, contracted workers are required to sign in and sign 

out each day 
 
2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver’s 

License) in exchange). 
 
3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health 

and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety 
Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when 
noise levels are above 85dBA.) 

 
4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated. 
 
5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents. 
 
6. Report ALL injuries to your supervisor immediately and notify the City’s site representative.  
 
7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury 

to occur to you, a fellow worker, or others on the worksite.  
 

A common sense approach usually resolves the issue. 

 



 
 

 

8. Report any property damage, regardless of how minor.  
 
9. Restricted and controlled products will be labeled, used and stored in accordance with the associated 

regulations, e.g. WHMIS.  Follow all procedural instructions when using or handling hazardous 
materials/controlled products and ensure that all containers of hazardous/controlled product materials are 
properly labelled and stored in designated areas. 

 
10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter. 
 
11. Always use the correct posture when lifting and get assistance if the weight is excessive.  
 
12. Do not work within the limits of approach to high voltage equipment. 
 
13. If working at heights greater than 10 feet a Fall Protection system must be in place.  The appropriate Fall 

Protection equipment must be worn at all times. 
 
14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all 

times):  
a) Aisles are to be kept clear at all times.  
b) Individual work areas are to be kept clean and tidy.  
c) All materials, tools, products and equipment are to be kept in their designated areas.  
d) Liquid spills are to be cleaned up immediately to prevent slips and falls.  
e) Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated. 

 
15. Fire Prevention:  
a) Become familiar with Surroundings and emergency exit. 
b) Ensure aisles and exits are not blocked at any time.  
c) Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged.  
 
16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good 

condition): 
a) Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the 

safe operating procedures.  
b) Always be aware of the use and location of the "EMERGENCY STOP" button, if equipment is so equipped, 

before using the equipment.  
c) Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment.  
d) The Operator must check all safety devices on equipment before operation.  
e) All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, 

cleaning, adjustment or lubrication.  
f) Radio/Walkman/I-pod Head phones are not allowed to be worn during regular work operations. 
g) All ladders must be of an approved type and length.  Unacceptable ladders must be removed immediately 

from the premises. 
h) All vehicles and equipment on City property must be kept in safe mechanical condition at all times, and be 

operated only by persons with a valid driver’s license and/or proper training and qualifications. 
i) Contractors will not operate any equipment, valves, switches, etc., which are part of the City’s operation, 

unless specific permission is received from the Department Representative. 
 
17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, 
you run the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, 
gas or oil pipelines and/or other underground facilities that serve our city, BC One Call Must be called 
and a ticket obtained prior to commencing any ground disturbance activities. 
 



 
 

 

Issued By: 
Date: 
Distributed: 

Occupational Health & Safety Section - Contractor Coordination Program 
Revised: January 14, 2015      Original: August 15, 2015 
Via Email & Posted on Intranet: January 16, 2015 :August 15, 2014 

 
 This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S 

regulation. Each individual Contractor must have specific health and safety safe work 
rules and procedures that apply to their work tasks.  Each Contractor must comply with 
the Workers’ Compensation Act and WorkSafeBC Occupational Health & Safety 
Regulation and to all federal, provincial and local laws and regulations. If a contractor is 
unable to comply they must bring this to the attention of their qualified safety 
representative and to the Prime Contractor safety representative immediately. 

 
Authorized Signature: _________________________________________ 
 
Name: ____________________________________________ 
    (Please Print) 
Date: _____________________________________________ 
 

END OF SECTION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
RDO 
Revised December 2019 
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