

PURCHASING SECTION 13450 – 104 Avenue, Surrey, BC V3T 1V8 Tel: 604-590-7274

E-mail: purchasing@surrey.ca

ADDENDUM NO. 1

REQUEST FOR QUOTATIONS (RFQ) No.: 1220-040-2017-027

TITLE: SURREY RCMP DISTRICT 1 & 2

RECEPTION RENOVATIONS

ADDENDUM ISSUE DATE: February 15, 2017

REVISED CLOSING DATE: PREFER TO RECEIVE QUOTATIONS ON OR

BEFORE FEBRUARY 20, 2017.

INFORMATION FOR CONTRACTORS

This Addendum is issued to provide additional information to the RFQ for the above named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractor not being familiar with this Addendum. This Addendum No. 1 contains one (1) page plus attachment for two (2) pages in total.

REVISED CLOSING DATE:

The City would prefer to receive Quotations on or before **February 20, 2017**. The City's office hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays.

Re: Site Tour – February 8, 2017 List of Attendees attached.

Addendum No. 2 to be issued February 16, 2017.

END OF ADDENDUM

CHERNOFF THOMPSON ARCHITECTS

form I-DN

DESIGN NOTES

PROJECT SURREY ROMP DISTRICT 19 PROJECT NO. DISTRICT Z RESEPTION REMOVATION DATE PHASE **SUBJECT** 8 FEB. 2017 - SITE TOUR ATTENDRESSY NAME FIRM PROACTIVE COUSTRUCTION CTV JAS SINGLY ADRIAN DIRAZZA DAVION MILES CONSTRUCTION Enervation Electric Darrin Mitcham Nu-Westech (Greneral Contractor) chien & CHANNING HGIEH nu-westech.ca HARRY EVANS NOVACOM 30110NG 342/NE25 Golan Contracting Kelun Yeung Hd HKM Ha Radu Popu Richard Bontkes TANDEM BUILDERS 170 tanden besiller - 4 Jin SAM SAMI DOUCE OPMENT LAD traye I. N. H. cal Tery ANGRA DAVID WILEMAN estimating(a) reduce opment. Net. SIPTRIOR GLASS OSKAR KROLAK okrolak páperiorgles? Ryan Bush Universal Demo rbush @ udemolition cq Mest coast 6/053 W Coast 6/050 Show CA BOHENIA MINTING. CA CIBOR FRAL C 6134@czm.c9 BISH KAR VISTA PARTITIONS tose arms who auprigues EKKO Instruction TKI COASTRUCTION JOHN 22416 Bish Kar Mobile Tell Electric mobiletelle telling Terry Howey