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REQUEST FOR QUOTATIONS 

1. INTRODUCTION 
 

The City of Surrey (the “City”) invites contractors to provide a quotation on the form 
attached as Schedule C (the “Quotation”) for the supply of the goods (if any) and services 
described in Schedule A (the “Work”).  The description of the Work sets out the minimum 
requirements of the City.  A person that submits a Quotation (the “Contractor”) should 
prepare a Quotation that meets the minimum requirements, and may as it may choose, in 
addition, to also include goods, services or terms that exceed the minimum requirements. 
 

2. ADDRESS FOR DELIVERY 
 
A Quotation should be labelled with the Contractor’s name, RFQ title and number.  A 
Quotation should be submitted in the form attached to this RFQ as Schedule C – Form of 
Quotation. 
 
The Contractor may submit a Quotation either by email or in a hard copy, as follows: 
 
(a) Email 
 
If the Contractor chooses to submit by email, the Contractor should submit the Quotation 
electronically in a single pdf file which must be delivered to the City by email at:  
purchasing@surrey.ca  
 
PDF emailed Quotations are preferred and the City will confirm receipt of emails.  Note that 
the maximum file size the City can receive is 10Mb.  If sending large email attachments, 
Contractors should phone to confirm receipt.  A Contractor bears all risk that the City’s 
equipment functions properly so that the City receives the Quotation. 
 
(b) Hard Copy 
 
If the Contractor chooses NOT to submit by email, the Contractor should submit one (1) 
original unbound Quotation and one (1) copy (two (2) in total) which should be delivered to 
the City at the office of: 
 
Name:   Richard D. Oppelt 

Purchasing Manager 
at the following location: 

 
Address:  Surrey City Hall 

Finance & Technology Department – Purchasing Section 
Reception Counter 5th Floor West 
13450 – 104th Avenue,  
Surrey, B.C., V3T1V8, Canada 

 
3. DATE 

 
The City would prefer to receive Quotations on or before March 29, 2018.  The City's office 
hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays. 
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4. INQUIRIES 

 
All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to: 
 
Name:   Richard D. Oppelt, Purchasing Manager 
Email:   purchasing@surrey.ca 
 
Reference:  1220-040-2018-030 
 

5. ADDENDA 
 
If the City determines that an amendment is required to this RFQ, the City’s Representative 
will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca 
(the “BC Bid Website”) and the City Website at www.surrey.ca (the “City Website”) that will 
form a part of this RFQ.  It is the responsibility of Contractor to check the BC Bid Website 
and the City Website for addenda.  The only way this RFQ may be added to, or amended 
in any way, is by a formal written addendum.  No other communication, whether written or 
oral, from any person will affect or modify the terms of this RFP or may be relied upon by 
any Contractor.  By delivery of a Quotation, the Contractor is deemed to have received, 
accepted and understood the entire RFQ, including any and all addenda.  

 
6. NO CONTRACT 

 
This RFQ is simply an invitation for quotations (including prices and terms) for the 
convenience of all parties.  It is not a tender and no obligations of any kind will arise from 
this RFQ or the submission of Quotations.  The City may negotiate changes to any terms of 
a Quotation, including terms in Schedule A, Schedule B and Schedule C and including 
prices, and may negotiate with one or more Contractors or may at any time invite or permit 
the submission of quotations (including prices and terms) from other parties who have not 
submitted Quotations. 
 

7. ACCEPTANCE 
 

A Quotation will be an offer to the City which the City may accept at any time by signing the 
copy of the Quotation and delivering it to the Contractor.  A Quotation is not accepted by 
the City unless and until both the authorized signatory of the Contractor and the authorized 
signatory of the City have signed.  Delivery of the signed Agreement by the City may be by 
fax, pdf e-mail or hard copy.  In that event, the contract will be comprised of the documents 
included in the definition of Agreement in Schedule B – Draft Contract – Minor Works. 
 

8. CONTRACTOR'S EXPENSES 
 
Contractors are solely responsible for their own expenses in preparing and submitting 
Quotations, and for any meetings, negotiations or discussions with the City or its 
representatives and consultants, relating to or arising from the RFQ.  The City will not be 
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or 
loss of anticipated profits, incurred by the Contractor in preparing and submitting a 
Quotation, or participating in negotiations for a contract, or other activity related to or arising 
out of this RFQ. 
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9. CONTRACTOR'S QUALIFICATIONS 
 
By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience with the requirements of the Work.   
 

10. CONFLICT OF INTEREST 
 
A Contractor should disclose in its Quotation any actual or potential conflicts of interest and 
existing business relationships it may have with the City, its elected or appointed officials or 
employees.  The City may rely on such disclosure. 
 

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS 
 
Contractors and their agents will not contact any member of the City Council, City staff or 
City consultants with respect to this RFQ, other than the contact person named in 
Section 4, at any time prior to the award of a contract or the cancellation of this RFQ. 
 

12. CONFIDENTIALITY 
 
All Quotations become the property of the City and will not be returned to the Contractor.  
All Quotations will be held in confidence by the City unless otherwise required by law.  
Contractors should be aware the City is a "public body" defined by and subject to the 
Freedom of Information and Protection of Privacy Act of British Columbia. 
 

13. SIGNATURE 
 
The legal name of the person or firm submitting the Quotation should be inserted in the 
Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the 
Contractor and include the following: 
(a) If the Contractor is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Quotation should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Quotation on behalf of the corporation is submitted; 

(b) If the Contractor is a partnership or joint venture then the name of the partnership or 
joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the City that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or 
joint venturer is a corporation then such corporation should sign as indicated in 
subsection (a) above; or 

(c) If the Contractor is an individual, including a sole proprietorship, the name of the 
individual should be included. 

 
14. INFORMATION MEETING  

 
An information meeting will be hosted by the City Representative to discuss the City’s 
requirements under this RFQ (the “Information Meeting”).  While attendance is at the 
discretion of Contractors, Contractors who do not attend will be deemed to have attended 
the Information Meeting and to have received all of the information given at the Information 
Meeting.  
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At the time of issuance of this RFQ a meeting has been scheduled as follows: 
 
Date:  March 19, 2018 
 
Time:  10:00 AM Pacific Time 
 
Location: Meet in the foyer, 15105 - 105 Avenue, Surrey, BC  V3R 7G8 
 
It is possible that some questions raised and information provided during the Information 
Meeting may be the only source of critical information essential to prepare and submit a 
successful Quotation. Contractors are responsible to ensure they are fully informed and 
have a clear understanding of the requirements.  
 
Contractors are to examine the site prior to submitting a Quotation to fully acquaint 
themselves with all existing conditions reasonably inferable from examination of the site 
and its surroundings and the RFQ and to make allowance for such conditions in the 
Quotation. By submitting a Quotation, a Contractor represents that it has examined the 
site fully as to all conditions, contingencies, risks and circumstances, local or otherwise, 
which might influence or affect the performance of the Work.  

 
Note:  No minutes of the information meeting and site tour will be provided  

 
The Contractor is responsible for parking fees, if applicable. 

 
- END OF PAGE - 
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SCHEDULE A – SCOPE OF WORK AND DRAWINGS 
 

1. DESCRIPTION OF SCOPE OF WORK 
 

For certainty, the Work contemplated by this Schedule A shall be interpreted to include 
compensation on account of all related costs, including but not limited to all direct, indirect, or 
impact, head office, overhead, and all other costs, and all markups and profits, even if the 
Contract Documents does not specifically mention such items.   
 
In accordance with this Contract the Contractor shall furnish everything needed to perform all 
of the requirements of this Contract including without limitation any and all material required 
but not supplied by the City, all labour, transportation and services required to faithfully 
perform and provide the Work at the Place of Work as required for and to the satisfaction of 
the City. 
 
The general components of the Work includes, but not limited to, the removal of the existing 
air cooled chiller and to supply and install a new air cooled chiller. Place of Work location is 
15105 - 105 Avenue, Surrey, BC V3R 7G8. Furnish certificates confirming work conforms to 
requirements of authorities having jurisdiction.   

 
The detailed scope of work is as described on the Drawings (listed below), Special 
Provisions (Schedule B – Appendix 1), and Supplementary Specifications (Project) 
(Schedule B- Appendix 2). 

 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 

 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 
2. DRAWINGS 
 

The following Drawings are included as part of this RFQ. 
 

DRAWING # DRAWING DESCRIPTION DATE 

M0.00 Site Plan, Drawing List and Schedules 2018-03-06 

M1.00 HVAC – Roof Plan 2018-03-06 

M1.01 HVAC – Level 2 Floor Plan 2018-03-06 

M2.00 Mechanical Room Plans 2018-03-06 

M3.00 Mechanical Schematics 2018-03-06 
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SCHEDULE B 
SAMPLE – CONSTRUCTION CONTRACT 

 
Title:  CHILLER REPLACEMENT – GUILDFORD RECREATION CENTRE 

AGREEMENT No.:  1220-040-2018-030 
 
THIS AGREEMENT dated the _______ day of _________________, 201_. 

BETWEEN: 

CITY OF SURREY 
13450 – 104 Avenue 
Surrey, B.C.,V3T IV8, Canada 
 
(the "City") 
 

OF THE FIRST PART 

AND: 

__________________________ 
__________________________ 
__________________________ 
(Full legal name and address of Contractor 
 
(the "Contractor") 

 
OF THE SECOND PART 

 
WHEREAS the Contractor wishes to undertake the following project for the benefit of the City: 
 

Chiller Replacement – Guildford Recreation Centre 
 
NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and 
payment of One ($1.00) Dollar and other good and valuable consideration paid by each of the 
parties to each other (the receipt and sufficiency of which each party hereby acknowledges), the 
parties hereby covenant and agree with each other as follows: 
 
1. DEFINITIONS 
 
1.1 For the purposes of this Contract, the following terms shall have the meanings set forth 

below: 
 

(a) "Certification of Completion" means a certificate issued indicating that Substantial 
Performance of the Work has been achieved; 
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(b) "Certificate of Total Performance" means a certificate issued indicating that the 
Work has been achieved; 

 
(c) "Change" means: 

(i) an addition to the Work that is both of a type and character similar to the 
Work as defined in the Contract Documents; or 

(ii) a deletion of the Work indicated in the Contract Documents; or 
(iii) an alteration of the Work indicated in the Contract Documents, within the 

general scope of the Work as described in the Contract Documents; 
 
(d) "Change Order" means a written approval setting out a description of the Work 

covered by the Change, the price or method of valuation for the Work, the change 
in the Contract Price and adjustment, if any, to the Contract Time; 

 
(e) "City" means the City of Surrey; 
 
(f) “City Representative” means <<insert departmental contact person, title only>> or 

designate; 
 
(g) “Consultant” is the person or entity engaged by the City and identified as such in the 

Contract; 
 
(h) "Construction Schedule" means a construction schedule indicating the planned start 

and completion dates of the major activities of the Work as set out in Appendix 4; 
 
(i) "Contract" means this Contract as set out and described in the Contract 

Documents; 
 
(j) "Contract Documents" means this Contract including all schedules and appendices, 

construction standards, specifications and drawings; 
 
(k) "Contract Price" means the price of the Work as set out Section 4.1 of this Contract; 
 
(l) "Contract Time" means the period of time for the completion of the Work as 

provided by the Contract Documents; 
 
(m) "Contractor" means the person, firm or corporation identified as such in this 

Contract and includes the Contractor's authorized representative as designated to 
the City in writing; 

 
(n) "Contractor's Representative" means the person appointed by the Contractor to 

represent the Contractor for the purposes of this Contract and so notified to the City 
in writing; 

 
(o) “Drawings” means the graphic and pictorial portions of the Contract Documents, 

wherever located and whenever issued, showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details and 
diagrams; 

 
(p) "Extra Work" means as specified in Section 33;   
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(q) “Payment Certifier” is the person or entity identified as such in the Contract 
responsible for the issuance of certificates of payment; 

 
(r) "Place of Work" means the designated site or location where the Work products are 

to be finally or permanently constructed or installed; 
 
(s) “Project Manager” is the person or entity engaged by the City and identified as such 

in the Contract; 
 
(t) "Substantial Performance" means the Work, or a substantial part of it, is ready for 

use or is being used for the purpose intended; 
 
(u) “Total Performance” means the date of the City’s acceptance of the Work in writing 

as fully performed according to the Contract Documents; and 
 
(v) "Work" means and includes anything and everything required to be done for the 

fulfillment and completion of this Contract. 
 

2. THE WORK – START/COMPLETION DATES 
 
2.1 The Contractor will perform all Work and provide all labour, equipment and material and do 

all things strictly as required by the Contract Documents, including without limitation the 
scope of work and drawings specified in Appendix 1 - Special Provisions, Appendix 2 - 
Supplementary Specifications (Project), and Appendix 2-A – Contract Drawings 
(Project). 

 
2.2 The Contractor will commence the Work on or before April 5, 2018.  The Contractor will 

proceed with the Work diligently, will perform the Work generally in accordance with the 
Construction Schedule as set out in Appendix 4 as required by the Contract Documents 
and will achieve Substantial Performance of the Work on or before June 22, 2018 subject 
to the provisions of the Contract Documents for adjustments to the Contract Time. 

 
2.3 Time shall be of the essence of the Contract. 
 
3. CONTRACT DOCUMENTS 
 
3.1 All of the Contract Documents shall constitute the entire Contract between the City and the 

Contractor. 
 
3.2 The Contract supersedes all prior negotiations, representations or agreements, whether 

written or oral, and the Contract may be amended only in strict accordance with the 
provisions of the Contract Documents. 

 
3.3 If there is any inconsistency or conflict between the provisions of the Contract Documents, 

then the Contract Documents shall govern and take precedence in the following order with 
this Contract taking precedence over all other Contract Documents: 
(a) Contract; 
(b) Addenda (if any); 
(c) Departmental Construction Standards (if any); 
(d) Specifications; 
(e) Drawings; and 
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(f) all other Contract Documents.   
 
4. CONTRACT PRICE 
 
4.1 The Contract Price for the Work shall be the sum of <<insert figures here>> dollars, plus 

goods and services tax in the amount of <<insert figures here>> dollars, for a total Contract 
Price of <<insert figures here>> dollars in Canadian funds (the "Contract Price") plus any 
adjustments approved by the City, including any payments owing on account of Change 
Orders and agreed to Extra Work, approved in accordance with the provisions of the 
Contract Documents.  

 
4.2 For greater certainty, the Contract Price shall be the entire compensation due to the 

Contractor for the Work and this compensation shall cover and include all profit and all 
costs of supervision, labour, material, equipment, overhead, financing, General Conditions 
and all other costs and expenses whatsoever incurred in performing the Work, even if the 
Contract Documents does not specifically mention such items.  The Contract Price is a firm 
fixed price. 

 
5. HOLDBACKS 
 
5.1 The City shall hold back 10%, or other percentage as required by the Builders Lien Act, 

S.BC 1997, c. 45, as amended (the "Builders Lien Act"), of any amounts due to the 
Contractor as a builders lien holdback. 

 
5.2 In addition to other holdbacks as provided by the Contract Documents, when considering 

Substantial Performance, the City may hold back from payments otherwise due to the 
Contractor 200% of a reasonable estimate, as determined by the City's Representative, on 
account of deficient or Defective Work already paid for.  This holdback may be held, without 
interest, until such deficiency or defect is remedied.  The items of defect or deficiency and 
the amounts of related holdback shall be listed separately on the invoice. 

 
5.3 If after Substantial Performance is achieved the Contractor is unable to complete any of the 

Work because of climatic or other conditions beyond the Contractor's reasonable control, 
then the City may hold back from payments otherwise due to the Contractor the amount as 
estimated by the City's Representative in consultation with the Contractor by which the cost 
to have others complete the Work exceeds the estimated Contract Price for such Work. 

 
5.4 The City may, in addition to other holdbacks as provided by the Contract Documents, hold 

back an amount equal to any lien which has been filed with respect to the Work, plus 15% 
as security for costs.  The City may, at its option, after five (5) days written notice to the 
Contractor, pay such amount into court to discharge the lien.  If the lien is discharged 
without payment of the holdback into court, then the City shall pay such holdback to the 
Contractor, without interest. 

 
5.5 Holdback period of 55 days will follow the date of substantial performance.  The City 

will perform a court registry search on the 46th day, on a best effort basis. 
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6. INVOICING AND PAYMENT 
 
6.1 Subject to applicable legislation, including without limitation the holdbacks referred to in 

above, and the provisions of the Contract Documents, the City shall make payments to 
the Contractor thirty (30) days after receipt of any invoice from the Contractor. 

 
6.2 The Contractor shall submit invoice(s) for payment to the City, based on the completion of 

each phase of the Work.  Any and all Extra Work as approved by the City, should be clearly 
identified and quantified on a separate invoice(s). 

 
6.3 The invoice(s) submitted for the completion of each project phase shall be clearly itemized 

to the details of the phase completed or the amount of Work performed, the billing rates, 
show an invoice number, contractor's name, address, telephone number, reference the 
City’s purchase order number or name and location of employee, and in an itemized 
manner the amount due for each phase completed, tax (if any) and a grand total.  The 
grand total will be subject to holdbacks. 

 
6.4 The payment by the City of any monthly or other payment shall not bind the City with 

respect to any subsequent payment or the final progress payment, but shall be taken as 
approximate only, and shall not mean, or be construed to mean, that the City has accepted 
Work that is not in accordance with the requirements of the Contract Documents, or that 
the Contractor is in any manner released from its obligation to comply with the Contract 
Documents. 

 
6.5 For earlier payment, the Contractor can offer a cash discount.   
 
6.6  Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly 

into the Contractor’s bank account.  An EFT application form can be provided to the 
successful Contactor for completion. 

 
SUBMITTING YOUR ELECTRONIC INVOICE 
 
Please send electronic invoices to the City of Surrey by email to 
surreyinvoices@surrey.ca. 
 
In order to process your payment, the following submission guidelines must be met:  
 

• Invoice(s) must be sent as attachments.  
• Attachment(s) must be in PDF format.  
• PDF attachment(s) must be named: <Company name>_<Invoice Number> 

include name of City Representative invoice is directed to. 
• Include Purchase Order number (to be provided). 
• Email(s) must not exceed 2MB.  

 
Please Note:  failure to meet the guidelines above may result in payment processing 
delays or in your payment not being processed. 
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SUBMITTING YOUR INVOICE BY HARD COPY 
 
Mail hard copy invoices to: 

Surrey City Hall – Accounts Payable 
13450 – 104 Avenue 
Surrey, B.C., Canada, V3T 1V8 

 
• Submit only invoices to this address.  
• Submit any supporting documents to your Library business contact.  
• Don't send duplicate hard copy or soft-copy invoices in any manner.  Should a 

need arise to submit an invoice copy, ensure it is clearly labeled COPY.  
• Incomplete invoices will be returned. 

 
6.7 The City shall not be liable for interest or overdue charges on any invoice. 

 
6.8 Unless otherwise provided, all dollar amounts referred to in this Agreement are in lawful 

money of Canada. 
 

6.9 If the Contractor is a non-resident of Canada and does not provide to the Library a waiver 
of regulation letter, the City will withhold and remit to the appropriate governmental 
authority the greater of: 
(a) 15% of each payment due to the Contractor; or 
(b) the amount required under applicable tax legislation. 

 
7. PERFORMANCE OF THE WORK 
 
7.1 The Contractor will perform and provide all labour, services and other acts, and provide all 

equipment, machinery, water, heat, power, and facilities required for performance of the 
Work. 

 
7.2 The Contractor will not proceed with any work that is not part of the Work, except in 

accordance with the Contract. 
 
7.3 The Contractor will apply for and pay for all necessary permits and licenses and pay all fees 

required for the performance of the Work. 
 
8. CHANGES 
 
8.1 The City may, without invalidating the Contract, change the Work by adding to or deducting 

from the Work in which event the Construction Schedule will be adjusted. 
 
8.2 The Contractor will not proceed with any Change without a written Change Order signed by 

the City. 
 
8.3 The Contractor’s overhead and profit will not be allowed on Change Orders paid for from 

allowances specified in the Contract. 
 
8.4 The value of a change in the Work shall be determined by one or more of the following 

methods: 
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(a) by estimate and acceptance in a lump sum; or 
(b) by unit prices as set out in the Contract, or subsequently agreed upon; or 
(c) by actual cost and an allowance for Overhead and profit as follows:  

1. Contractor’s Overhead and profit on expenditures from Cash Allowances, shall 
be included in the Contract Price, except the Contractor is entitled to additional 
Overhead and profit only on the portion of the change greater than the Cash 
Allowance.  If the change is less than the Cash Allowance the Contract Price 
shall be decreased by the amount of the change without adjustment for the 
Contractor’s Overhead and profit; 

2. for changes in the Work not covered by Cash Allowances: 
(i) if there is no increase or decrease in the Contract Price the Contractor is 

not entitled to any Overhead and profit on the change, 
 (ii) if the Contract Price is increased, the Contractor is entitled to an additional: 

.1 10% Overhead and profit on Work performed directly by the Contractor, 
and  

.2 5% on Work performed by the Subcontractor, only on the portion of the 
increase in the Contract Price, and 

.3 0% on design services and work performed by the Contractor’s 
consultants; 

(iii) if the Contract Price is decreased by the change the Contractor is not 
entitled to Overhead and profit on the reduction in the Contract Price; 

3. the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of 
the actual cost of all Subcontractor’s or sub-subcontractor’s changes in the 
Work; and 

4. where the change involves the substitution of one type of Work and/or Product 
for another the actual cost of the change, shall be the net difference in the 
actual cost without any entitlement to Overhead and profit.” 

 
9. SITE CONDITIONS 
 
9.1 The Contractor acknowledges and agrees that: 

(a) it has had the opportunity to undertake additional examinations or subsurface 
investigations, or both, of the Place of Work, including any buildings or structures 
involved with the Work, in order to satisfy itself as to site conditions, including 
subsurface conditions and the impact they could have on the Work and the 
Contract; and 

(b) it is not entitled to any adjustment in the Contract, or to any other remuneration or 
damages whatsoever, in any way connected with the site conditions at the Place of 
Work, including subsurface conditions. 

 
10. DOCUMENTS 
 
10.1 The Contractor will keep one copy of the Contract, including the schedules and all 

Drawings, specifications and shop drawings, at the Place of Work in good order and 
available for review by the City's Representative, and deliver a complete set to the City 
upon Substantial Performance of the Work. 

 
10.2 The Contractor agrees that the City is hereby granted an unconditional and irrevocable 

perpetual license to reproduce and use, in whole or in part, and for any purpose or other 
project or work the City desires, all matters contained in or set out in the Contract including 
all drawings and specifications and all models furnished by the Contractor, and the 
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Contractor agrees that the license granted by this section comprises the copyright, 
industrial design, trademark and all other intellectual property therein. 

 
11. TIME 
 
11.1 The Contractor will proceed diligently and complete the Work in a good and workmanlike 

manner and strictly in accordance with the Construction Schedule. 
 
11.2 If the Contractor is delayed in the performance of the Work by any act or neglect of the City, 

the Construction Schedule will be extended for such time as may be agreed by the City and 
the Contractor, acting reasonably. 

 
11.3 The Contractor will, as required by the City, provide or up-date the Construction Schedule, 

showing the anticipated start and completion dates and durations of the major elements of 
the Work.  Failure or refusal to provide a Construction Schedule or up-date will be a default. 

 
11.4 Time is of the essence of the Contract. 
 
12. TAXES AND DUTIES 
 
12.1 The Contractor will pay all taxes, custom duties and other charges relating to the Work, and 

the supply and installation of all materials and equipment included in the Work. 
 
12.2 Where an exemption of taxes, custom duties or other charges is applicable to the Contract 

by way of the Contractor filing claims for, or cooperating fully with the City and the proper 
authorities in seeking to obtain such refunds, the Contractor will make such applications 
and provide such cooperation.  Refunds that are properly due to the City and have been 
recovered by the Contractor will be promptly refunded to the City. 

 
13. BUILDER'S LIENS 
 
13.1 The Contractor will immediately take steps to keep the Place of Work free of any builder's 

liens and certificates of pending litigation and the Contractor will defend and indemnify the 
City from any builder's lien or certificate of pending litigation filed as a result of the Work.  
The Contractor will pay all costs and expenses including actual legal costs incurred by the 
City as a result of any builder's lien or certificate of pending litigation related to the Work. 

 
14. CITY DIRECTIONS 
 
14.1 The Contractor will in all respects complete the Work in accordance with the City's 

requirements and standards and to the satisfaction of the City. 
 
14.2 The City's Representative may at any time and from time to time inspect the Work. 
 
14.3 The Contractor will comply with all directions from the City relating to the coordination of the 

Work with the activities of the City or with other contractors hired by the City, should there 
be any. 

 
14.4 The Contractor will have total control of the Work and will be solely responsible for ensuring 

the Work is in accordance with the requirements of the Contract. 
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15. INSPECTIONS 
 
15.1 The Contractor will retain one or more independent contractors with the relevant 

professional education, skill and experience, to carry out and report upon all testing and 
other inspection activities necessary to confirm the Work is in accordance with the 
requirements of the Contract.  The Contractor will promptly provide copies of such reports 
to the City's Representative. 

 
15.2 If Work is designated for tests, inspections or approvals by authorized agencies, the 

Contractor will give the City's Representative reasonable notice of when the Work will be 
ready for review and inspection. 

 
16. USE OF PLACE OF WORK 
 
16.1 The Contractor will confine its tools, machinery, equipment and materials to limits as may 

be established by the City's Representative, acting reasonably. 
 
16.2 The Contractor will maintain the Place of Work in a tidy condition and free from the 

accumulation of waste products and debris, other than that caused by the City, other 
contractors or their employees. 

 
16.3 Prior to application for the Certificate of Total Performance, the Contractor will remove all 

surplus products, tools, machinery and equipment, and any waste and debris, and leave 
the Place of Work clean and suitable for occupancy by the City. 

 
16.4 The Contractor will not have exclusive use of the Place of Work, and will undertake the 

Work in cooperation with the City, and other users of the Place of Work as the City may 
permit or direct. 

 
16.5 The Contractor will protect the property adjacent to the Place of Work from damage and will 

hold the City harmless from any claims which may arise as a result of the Contractor's 
operations under the Contract, or from failure to provide such protection, or both. 

 
16.6 The Contractor will protect the Work, the Place of Work, the City's property from damage 

and will be responsible for any damage which may arise as a result of operations under the 
Contract, except damage which occurs as a result of actions of the City. 

 
16.7 Should any damage occur to the Work, the Place of Work, or the City's property, or all of 

the aforementioned, for which the Contractor is responsible, the Contractor will: 
(a) make good such damage to the Work, and 
(b) if the City so directs, make good such damage to the City's property,  
 
and the Construction Schedule will be extended for such time as may be agreed by the City 
and the Contractor, acting reasonably. 

 
16.8 The City may take possession of and use any completed portion of the Work regardless of 

the time for completion of the Work.  Such possession or use will not be construed as final 
acceptance of the Work or portion. 
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17. PERSONNEL 
 
17.1 Superintendent:  The Contractor shall employ a competent senior representative at the 

Place of Work (the “Superintendent”) who shall have the responsibility to ensure that the 
Work is performed in compliance with the Contract Documents.  The Contractor shall also 
employ necessary assistants for the Superintendent and the Superintendent and assistants 
shall be in attendance at the Place of Work while Work is being performed. 

 
17.2 The Superintendent shall represent the Contractor at the Place of Work and instruction 

given to the Superintendent by the City Representative shall be held to have been given to 
the Contractor. 

 
17.3 If the competence or performance of the Superintendent is not satisfactory to the City 

Representative then, on written request from the City Representative, the Contractor shall 
provide a satisfactory replacement.  The Contractor shall not change the Superintendent 
without the consent of the City Representative, such consent not to be unreasonably 
withheld. 

 
17.4 Workers:  The Contractor shall maintain good order and discipline among the Contractor’s 

employees and the subcontractors engaged in the Work.  The Contractor shall not employ, 
or permit subcontractors to employ, workers who are not skilled in the assigned task.  The 
Contractor shall employ sufficient workers to perform the Work in compliance with the 
Construction Schedule. 

 
18. CODES AND REGULATIONS 
 
18.1 The Contractor will perform the Work in full compliance with all applicable federal, provincial 

and municipal enactments, codes and regulations. 
 
19. CONTRACTOR'S WARRANTY 
 
19.1 The Contractor represents, warrants and guarantees to the City that: 

(a) the Work will, in all respects, be constructed in a good and workmanlike manner; 
(b) the Work will be constructed in accordance with all applicable laws in effect at the 

date of the Contract and in accordance with the best current and prevailing industry 
practices; 

(c) the Work will be supplied, procured, fabricated, installed, constructed and 
completed in accordance with all requirements of the Contract; 

(d) all Work will be free from defects or deficiencies arising from faulty construction, 
faulty material, faulty equipment, faulty installation or faulty workmanship; 

(e) the Work as constructed will be fit for the purpose intended; 
(f) title to all Work and all parts thereof shall be free and clear of all liens, charges, 

encumbrances and adverse claims whatsoever; and 
(g) no part of the Work shall constitute an infringement of any patent, trade mark, 

copyright or other proprietary interest. 
 
19.2 The Contractor agrees to correct any deficiency in the Work arising from faulty construction, 

faulty material, faulty equipment, faulty installation or faulty workmanship, which appear: 
(a) in the case of any roof, in the period of five (5) years after Substantial Performance 

of the Work; 
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(b) for other Work, excluding Work covered by a warranty greater than twelve (12) 
months, in the period of twelve (12) months after the date of Substantial 
Performance of the Work; and 

(c) for other Work in the period of any warranties. 
 
19.3 The Contractor shall undertake all repairs or replacements at times that will minimize 

interference with the City's operations. 
 
19.4 Nothing contained herein limits the rights of the City in relation to recovery for latent 

deficiencies in the Work or otherwise limits the rights of the City at law or in equity. 
 
19.5 The Contractor shall not be relieved of its warranty obligations by reason of inspection, 

testing or acceptance of the Work or any portion thereof, or the issuance of a Certification 
of Completion, or a Certificate of Total Performance, or payment to the Contractor of any 
money under the Contract. 

 
20. WAIVERS 
 
20.1 The Contractor's application for the Certification of Completion shall constitute a waiver and 

release by the Contractor of any and all claims arising out of or relating to the Contract to 
the date of Substantial Performance.  This waiver shall include without limitation those that 
might arise from the negligence or breach of contract by the City, the City's Representative 
and their respective employees, agents, officers and contractors, but does not include 
claims made by the Contractor in writing prior to such application in accordance with the 
provisions of the Contract Documents and delivered to the City's Representative prior to 
date of Substantial Performance and still unsettled. 

 
20.2 The Contractor's application for the Certificate of Total Performance shall constitute a 

waiver and release by the Contractor of any and all claims arising out of or relating to the 
Contract that have arisen between the date of Substantial Performance and the date of the 
Certificate of Total Performance.  This waiver shall include those that might arise from the 
negligence or breach of contract by the City, the City's Representative, and their respective 
employees, agents, officers and contractors, but does not include claims by the Contractor 
in writing prior to such application in accordance with the provisions of the Contract 
Documents and delivered to the City's Representative and still unsettled. 

 
21. SUBSTANTIAL PERFORMANCE 
 
21.1 The City or its Consultant will, after receipt of a written application from the Contractor for a 

Certification of Completion, make an inspection and assessment of the Work and issue a 
Certification of Completion or if the City decides that Substantial Performance has not been 
achieved, consult with the Contractor and advise the Contractor of the Work required to 
achieve Substantial Performance.   

 
21.2 Prior to making application for Substantial Performance of the Work, the Contractor shall 

submit to the Consultant or Owner the following: 
(a) letters of assurance for professional design and review from those professionals 

engaged by the Contractor under the provisions of the Contract, including 
applicable sealed shop drawings; 

(b) all required manufacturer’s inspections, certifications, guarantees, warranties as 
specified in the Contract Documents; 
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(c) all maintenance manuals, operating instructions, maintenance and operating tools, 
replacement parts or materials as specified in the Contract Documents; 

(d) certificates issued by all permit issuing authorities indicating approval of all 
installations, work and improvements requiring permits; 

(e) certificates issued by all testing, commissioning, cleaning, inspection authorities and 
associations as applicable or specified in the Contract Documents; and 

(f) all required record Drawings and as built and as-installed documents in the form 
specified in the Contract Documents, including the as-built Drawings. 

 
If it is impracticable, with reasonable diligence and attention, for the Contractor to have 
obtained one or more of the items listed above prior to making application for Substantial 
Performance of the Work, then delivery of such items may be deferred until the date that is 
30 days following Substantial Performance of the Work. 
 

21.3 Together with its request or application for the Certificate of Completion of the Work, the 
Contractor shall provide to the Consultant and the Owner the following: 
(a) a sworn declaration in a form acceptable to the City Representative that all amounts 

relating to the Work, due and owing as of the end of the month covered by the 
invoice to third parties including all subcontractors and suppliers, have been paid; 

(b) a current clearance letter from Workers' Compensation Board confirming that the 
Contractor is in good standing with and that all required remittances and 
assessments have been made to the Workers’ Compensation Board; 

(c) a statement compiling and reconciling all Change Orders and Change Directives; 
and 

(d) any other documents to be submitted by the Contractor as specified in the Contract 
Documents or reasonably required by the Consultant or the Owner. 

 
21.4 The City shall pay any builder's lien holdback as required by the Builders Lien Act, or on 

such other date as required by law, but the City may hold back the amounts for any 
deficiencies or filed builder's liens. 

 
21.5 The Consultant shall be the payment certifier responsible for payment certification for the 

Contractor under the Builders Lien Act.  The Contractor shall be the person responsible for 
payment certification for all subcontractors, including the subcontractors, as required under 
the Builders Lien Act. 

 
22. TOTAL PERFORMANCE 
 
22.1 Before applying for a Certificate of Total Performance, the Contractor will provide to the City 

the following: 
(a) complete sets of digital drawings and specifications, in reproducible form, showing 

the as-built Work; 
(b) complete sets of maintenance manuals for any and all equipment comprised in the 

Work; and 
(c) the results of quality control testing by the Contractor. 

 
22.2 The Contractor may apply for a Certificate of Total Performance and the procedure and 

requirements for the issuance of the Certificate of Total Performance shall include the 
provision by the Contractor of the sworn declaration and Workers' Compensation Board 
compliance documentation. 
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23. WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY 
 
23.1 The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be 

procured, carried and paid for, full Workers' Compensation Board coverage for itself and all 
workers, employees, servants and others engaged in the supply of the Goods and 
Services.  The Contractor agrees that the City has the unfettered right to set off the amount 
of the unpaid premiums and assessments for the Workers' Compensation Board coverage 
against any monies owing by the City to the Contractor.  The City will have the right to 
withhold payment under this agreement until the Workers' Compensation Board premiums, 
assessments or penalties in respect of the Goods and Services have been paid in full. 

 
23.2 The Contractor will provide the City with the Contractor's Workers' Compensation Board 

registration number and a letter from the Workers’ Compensation Board confirming that the 
Contractor is registered in good standing with the Workers' Compensation Board and that 
all assessments have been paid to the date thereof prior to the City having any obligations 
to pay monies under this agreement. 

 
23.3 The Contractor agrees that it is the prime contractor for the Services as defined in the 

Workers Compensation Act.  The Contractor will have a safety program in place that meets 
the requirements of the Workers’ Compensation Board Occupational Health and Safety 
Regulation and the Workers Compensation Act.  As prime contractor, the Contractor will be 
responsible for appointing a qualified coordinator for insuring the health and safety activities 
for the location of the Services.  That person will be the person so identified in Schedule B 
of this agreement, and the Contractor will advise the City immediately in writing if the name 
or contact number of the qualified coordinator changes.  

 
23.4 Without limiting the generality of any other indemnities granted by the Contractor in this 

agreement, the Contractor shall indemnify and save harmless the Indemnitees from and 
against all claims, demands, causes of action, suits, losses, damages, costs, liabilities, 
expenses, judgements, penalties and proceedings (including all actual legal costs) which 
any of the Indemnitees incur, suffer or are put to arising out of or in any way related to 
unpaid Workers' Compensation Board assessments owing from any person or corporation 
engaged in the performance of this agreement or arising out of or in any way related to the 
failure to observe safety rules, regulations and practices of the Workers' Compensation 
Board, including penalties levied by the Workers' Compensation Board. 

 
23.5 The Contractor will ensure compliance with and conform to all health and safety laws, 

by-laws or regulations of the Province of British Columbia, including without limitation the 
Workers Compensations Act and Regulations pursuant thereto. 

 
23.6 The City may, on twenty-four (24) hours written notice to the Contractor, install devices or 

rectify any conditions creating an immediate hazard existing that would be likely to result in 
injury to any person.  However, in no case will the City be responsible to ascertaining or 
discovering, through inspections or review of the operations of the Contractor or otherwise, 
any deficiency or immediate hazard. 

 
23.7 The Contractor understands and undertakes to comply with all Workers’ Compensation 

Board Occupational Health and Safety Regulations for hazardous materials and 
substances, and in particular with the "Workplace Hazardous Materials Information System 
(WHMIS)" Regulations.  All "Material Safety Data Sheets (MSDS)" shall be shipped along 
with the Goods and any future MSDS updates will be forwarded. 
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24. INSURANCE 
 
24.1 The Contractor will obtain and carry, in forms and with insurers satisfactory to the City: 

(a) commercial general liability insurance in a wrap up form with a limit of five million 
($5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to 
property; 

(b) the insurance shall include the Contractor, the City, the project manager, all 
contractors, subcontractors, suppliers and tradesmen contributing to the Work; 

(c) the insurance shall preclude subrogation claims by the insurer against anyone 
insured hereunder; 

(d) the insurance shall include coverage for: 
• broad form products and completed operations, 
• City's and contractor's protective liability, 
• contractor's contingent liability, 
• blanket written contractual, 
• contingent employer's liability, 
• personal injury liability, 
• non-owned automobile, 
• cross liability, 
• employees as additional insured's, and 
• broad form property damage; 

 
and where such further risk exists: 

• shoring, blasting, excavating, underpinning, demolition, removal, pile-driving 
and caisson work, work below ground surface, tunnelling and grading, as 
applicable, and 

• operation of attached machinery. 
(e) product and completed operations liability insurance, to remain in full force and 

effect for a period of not less than twelve (12) months following completion of the 
Work; 

(f) professional errors and omissions insurance in an amount not less two million 
($2,000,000  dollars insuring all professionals providing the Services from liability 
resulting from errors or omissions in the performance of the Services, with a 12 
month maintenance period, for the Contractor's professional contractors and sub-
contractors; 

(g) course of construction insurance against "all risks" of physical loss or damage, and 
shall extend to cover all materials, property, structures and equipment while in 
transit or storage and during construction, erection, installation and testing, but such 
insurance shall not include coverage for the Contractor's equipment of any 
description.  Such insurance shall be maintained until Substantial Performance of 
the Work; 

(h) Automobile Liability insurance on all vehicles owned, operated or licensed in the 
name of the Contractor in an amount not less than less three million ($3,000,000 
dollars;  

(i) the insurance shall include as an insured, each contractor and subcontractor, 
project manager, architect and engineer who is engaged in the Work; and 

(j) the insurance will contain a waiver of the insurer's rights of subrogation against all 
insured except where a loss is deemed to have been caused by or resulting from 
any error in design or any other professional error or omission. 
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24.2 The Contractor will provide proof of the required insurance coverage prior to commencing 
the Work.  Such proof will be in the form of a City of Surrey certificate of insurance. 

 
24.3 The Contractor acknowledges that any requirement or advice by the City as to the amount 

of coverage under any policy of insurance will not constitute a representation by the City 
that the amount required is adequate and the Contractor acknowledges and agrees that it 
is solely responsible for obtaining and maintaining policies of insurance in adequate 
amounts. 

 
24.4 If requested to do so, the Contractor will provide the City with a copy of insurance policies 

relating to the Work. 
 
25. INDEMNIFICATION 
 
25.1 The Contractor shall indemnify and hold harmless the City, its elected officials, its officers, 

agents and employees (collectively the “Indemnitees”) from and against claims, demands, 
losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or 
are attributable to, any act or omission or alleged act or omission of the Contractor, the 
Contractor's agents, employees or subcontractors or suppliers in performance of the 
Contract. 

 
25.2 The City shall indemnify and hold harmless the Contractor, it agents and employees from 

and against claims, demands, losses, costs, damages, actions, suits, or proceedings 
arising out of or which are attributable to a lack of or defect in title or an alleged lack of or 
defect in title to the Place of Work. 

 
26. REJECTED WORK 
 
26.1 Work that is defective ("Defective Work"), whether the result of poor design, poor 

workmanship, use of defective materials or damage through carelessness or other acts, 
and whether incorporated in the Work or not, which has been rejected by the City as failing 
to conform to the Contract will be removed promptly by the Contractor and replaced and re-
executed promptly and properly at the Contractor's expense. 

 
27. DEFAULT 
 
27.1 If the Contractor: 

(a) is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a 
receiver is appointed on account of its insolvency; 

(b) fails to supply competent supervision, properly skilled workers or proper materials; 
(c) fails to make prompt payment to its contractors, suppliers or workers; 
(d) fails to observe, or breaches the provisions of the Contract; 
(e) fails to remove and replace Defective Work; 
(f) abandons the Work; or 
(g) fails to adhere to the Construction Schedule; 

 
the Contractor is in default of the Contract and the City may give the Contractor written 
notice to remedy such default.  If the Contractor does not commence correction of such 
default within five (5) business days of receiving such notice and diligently pursue 
correction of such default, the City may suspend the Work or terminate the Contract, 
without prejudice to any other right or remedy the City may have. 
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27.2 The parties agree that if the City terminates the Contract under the conditions set out 
above, the City shall pay the Contractor: 
(a) for all Work performed, plus reimbursement for expenditures made on account of 

the remaining Work, but shall not pay for profit and overhead on account of the 
remaining Work or any additional costs incurred because of the termination. 

 
27.3 If the City terminates the Contract, the City may: 

(a) take possession of the Work and materials, and utilize the Contractor's machinery 
and equipment at the Place of Work to the extent third party rights are not impaired, 
and bring the Work to completion by whatever method the City may deem 
expedient; and 

(b) upon completion of the Work, charge the Contractor the full cost of completing the 
Work, as certified by the City's Representative, including remedying any 
deficiencies in the Work. 

 
28. CORRECTION BY CITY 
 
28.1 In addition to the right of termination, if the Contractor fails to comply with a provision of the 

Contract, including failure to remove and replace Defective Work, the City may, without 
prejudice to any other remedy it may have, correct such default and charge the Contractor 
the full cost of correcting the default. 

 
29. DISPUTE RESOLUTION 
 
29.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy 

arising out of this agreement or related to this agreement (“Dispute”) using the dispute 
resolution procedures set out in this section. 
 
Negotiation 
 
The parties will make reasonable efforts to resolve any Dispute by amicable negotiations 
and will provide frank, candid and timely disclosure of all relevant facts, information and 
documents to facilitate negotiations. 
 
Mediation 
 
If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 
days, either party may by notice to the other party refer the matter to mediation.  Within 7 
days of delivery of the notice, the parties will mutually appoint a mediator.  If the parties fail 
to agree on the appointment of the mediator, then either party may apply to the British 
Columbia International Commercial Arbitration Centre for appointment of a mediator.  The 
parties will continue to negotiate in good faith to resolve the Dispute with the assistance of 
the mediator.  The place of mediation will be Surrey, British Columbia.  Each party will 
equally bear the costs of the mediator and other out-of-pocket costs, and each party will 
bear its own costs of participating in the mediation. 
 
Litigation 
 
If within 90 days of the request for mediation the Dispute is not settled, or if the mediator 
advises that there is no reasonable possibility of the parties reaching a negotiated 
resolution, then either party may without further notice commence litigation. 
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30. ASSIGNMENT AND SUBCONTRACTS 
 
30.1 The Contractor agrees to preserve and protect the rights of the parties under the Contract 

with respect to Work to be performed under subcontract and to: 
(a) enter into contracts or written agreements with subcontractors to require them to 

perform their work in accordance with and subject to the terms and conditions of the 
Contract Documents; and 

(b) be as fully responsible to the City for acts and omissions of subcontractors and of 
persons directly or indirectly employed by them as for acts and omissions of 
persons directly employed by them.  The Contractor agrees that he will incorporate 
the terms and conditions of the Contract Documents into all subcontract 
agreements entered into with subcontractors. 

 
30.2 The Contractor agrees to employ those subcontractors proposed by in writing and accepted 

by the City at the signing of the Contract.  The Contractor shall not, without the written 
consent of the City, change a subcontractor who has been engaged in accordance with the 
Contract. 

 
30.3 The City may, for reasonable cause, object to the use of a proposed subcontractor and 

require the Contractor to employ one of the other subcontract tenderers. 
 
30.4 In the event that the City requires a Change from a proposed subcontractor, the Contract 

Price shall be adjusted by the difference in cost and mark-up occasioned by such required 
Change. 

 
30.5 The Contractor shall not be required to employ as a subcontractor a person or firm to whom 

he may reasonably object. 
 
30.6 The Contractor may, upon reasonable request and at its discretion, provide to a 

subcontractor information as to the percentage or quantity of the subcontractor's work 
which has been certified for payment. 

 
30.7 Nothing contained in the Contract Documents shall create a contractual relationship 

between a subcontractor and the City. 
 
31. NOTICES 
 
31.1 Any notice, report or other document that either party may be required or may wish to give 

to the other should be in writing, unless otherwise provided for, and will be deemed to be 
validly given to and received by the addressee, if delivered personally, on the date of such 
personal delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days 
after posting.  The addresses for delivery will be as follows: 

 
(a) The City:    City of Surrey – [Insert Department Name] 
      13450 – 104 Avenue 
      Surrey, B.C., Canada, V3T 1V8 
 
 Attention:    [Insert City contact name], [Insert title] 
 Business Email:   [Insert] 
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(b) The Contractor:   [Insert full legal name and business address] 
      ___________________ 
 
 Attention:    [Insert Contractor contact name], [Insert title] 
 Business Email:   <<Insert>> 
 
(c) The Contract/Administrator (Payment Certifier): 
      [Insert full legal name and business address] 
      ___________________ 
 
 Attention:    [Insert Contractor contact name], [Insert title] 
 Business Email:   <<Insert>> 

 
32. FORCE MAJEURE 
 
32.1 Each party will be excused from performance under this Contract for any period and to the 

extent that it is prevented from or delayed in performing any obligations pursuant to this 
Contract, in whole or in part, by any Force Majeure Event.  The affected party may invoke 
this section by promptly notifying the other party in writing of the nature and estimated 
duration of the suspension of the party’s performance.  In such event, the affected party will 
be excused from further performance of obligations so affected for so long as such Force 
Majeure Event prevails and such party continues to use its best efforts to recommence 
performance whenever and to whatever extent possible without delay (except that a party 
is not required by this Section to compromise its position with respect to or settle any labour 
dispute in order to satisfy its obligations hereunder).  For the avoidance of doubt, nothing in 
this Section will affect the City’s right to terminate this Contract for convenience as provided 
in Section 27. 

 
32.2 For the purposes of this Contract, “Force Majeure Event” will mean the occurrence of an 

event or circumstance beyond the reasonable control of a party, provided that (i) the non-
performing party is without fault in causing or preventing such occurrence and (ii) such 
occurrence cannot be circumvented through the use of commercially reasonable alternative 
sources, workaround plans or other means.  Force Majeure Events will include acts of 
federal, provincial, local or foreign governmental authorities or courts, war or insurrection, 
civil commotion, catastrophic events, including without limitation earthquakes, catastrophic 
weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of 
God, and labour disturbances that affect the party claiming force majeure. 

 
33. EXTRA WORK 

 
33.1 The City may invite the Contractor to perform Extra Work as part of this Contract by issuing 

a Contemplated Change Order for the Extra Work. 
 
33.2 It is a condition of a Contract that the City is not obligated at any time to make a request to 

the Contractor to perform Extra Work.  The City reserves the right to retain the services of 
other independent contractor(s) or utilize its own employees to perform any Extra Work that 
is required to be performed and the Contractor and its subcontractors, if any, shall 
cooperate fully with other independent contractor(s) retained by the City to perform and/or 
complete any Extra Work and shall so carry on their work that other cooperating 
contractors shall not be hindered, delayed, or interfered with in the progress of their work, 
and so that all of such work shall be finished and complete of its kind. 
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33.3 The Contractor is under no obligation to accept an invitation to perform Extra Work and the 
City is under no obligation to offer work that might be undertaken by the Contractor as Extra 
Work. 
 

33.4 If the City issues a Contemplated Change Order for Extra Work, the Contractor shall 
promptly either decline the opportunity to perform the Extra Work, or respond with a 
Quotation. 

 
33.5 The City is under no obligation to accept the Contractor's Quotation for Extra Work and 

may elect to have the Extra Work performed by others. 
 

33.6 In no event shall the Contractor proceed with any work that the Contractor intends or 
expects to be treated as Extra Work without first receiving a written Change Order 
approving the work as Extra Work. 

 
34.  NON ROAD DIESEL ENGINE EMISSION REGULATION  
 
34.1 If you own, operate, or hire diesel powered equipment, Metro Vancouver’s Non‐Road 

Diesel Engine Emissions Regulation Bylaw No 1161, 2012 (the Bylaw) may impact your 
business.  The Bylaw came into force on January 1, 2012 and requires owners or 
operators to register and label Tier 0 and Tier 1 non‐road diesel engines that are 25 
horsepower (19kW) or greater in order to operate within Metro Vancouver.  Tier 0 
engines must have 90 days of registration purchased by December 31, 2014 or the 
engine(s) will be prohibited from ever operating in Metro Vancouver.  To be fully 
registered an owner/operator must: 

∙ provide required information (machine/engine/company details), 
∙ pay fees, and 
∙ label machines with Metro Vancouver issued registration number. 

 
The City may, at its discretion, give preference to equipment that meets higher emission 
standards.  
Contact Metro Vancouver staff at 604‐451‐6655, visit 
www.metrovancouver.org/nonroaddiesel or email nonroaddiesel@metrovancouver.org 
for more information about the Bylaw, the rebate program, and for assistance with the 
registration process. 

 
35. GENERAL 
 
35.1 The Contract contains the entire agreement between the City and the Contractor and may 

not be amended except in writing and signed by both parties. 
 
35.2 All schedules and appendices attached to the Contract will be read and construed as 

forming part of the Contract. 
 
35.3 The Contract will be interpreted in accordance with the laws of the Province of British 

Columbia. 
 
35.4 The headings are included in the Contract for convenience only and will not be referred to 

in interpreting the Contract. 
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35.5 No consent or waiver by either party to or of any breach or default by the other under the 
Contract will be effective unless in writing, nor will such consent or waiver be relied on as 
consent to or waiver of any other breach or default of the same or any other obligation. 

 
35.6 Each party will, at its own expense, execute and deliver all such further agreements and 

documents and do such acts and things as may be reasonably required to give effect to the 
Contract. 

 
IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first 
above written. 
 
CITY OF SURREY 
by its authorized signatory(ies): 
 
 
_______________________________  _______________________________ 
Insert Name of Person Signing   Insert Name of Person Signing 
 
 
_______________________________  _______________________________ 
Insert Title of Person Signing    Insert Title of Person Signing 
 
CONTRACTOR 
by its authorized signatory(ies): 
 
 
_______________________________  _______________________________ 
Insert Name of Person Signing   Insert Name of Person Signing 
 
 
_______________________________  _______________________________ 
Insert Title of Person Signing    Insert Title of Person Signing 
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SCHEDULE B – APPENDIX 1 
SPECIAL PROVISIONS 

 

S.P.1 Definitions 
 

In these Special Provisions, unless the context otherwise requires, 
 
“Section” means section of the Specifications or the Conditions of Contract. 
 
“Item” means item of Fees and Payments – Schedule C – Form of Quotation. 

 
S.P.2 Scope of Work 

 
In accordance with this Contract the Contractor shall furnish everything needed to perform 
all of the requirements of this Contract including without limitation any and all material 
required but not supplied by the City, all labour, transportation, General Conditions and 
services required to faithfully perform and provide the Work at the Place of Work as 
required for and to the satisfaction of the City.   
 
The general components of the Work includes, but not limited to, the removal of the existing 
air cooled chiller and to supply and install a new air cooled chiller. Place of Work location is 
15105 - 105 Avenue, Surrey, BC  V3R 7G8. 
 
The Contractor is to furnish certificates confirming Work conforms to requirements of 
authorities having jurisdiction.   
 
The detailed scope of work is as described in the Special Provisions (Schedule B – 
Appendix 1), Supplementary Specifications (Project) (Schedule B - Appendix 2), and 
Contract Drawings (Project) (Schedule B - Appendix 2-A). 
 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 
 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 
S.P.3 Consultant  
  

The Consultant AME Group Consulting Mechanical Engineers, 1100 – 808 W. Hastings 
Street, Vancouver, BC  V6C 2X4. Telephone: (604) 684-5995 E-mail: 
ahmetozata@amegroup.ca, represented by:  Ahmet Ozata, Principal will be the City’s 
representative during the performance of the Work until the Work is complete.  The 
Consultant will advise and consult with the City.  The City’s instruction(s) to the Contractor 
may be forwarded through the Consultant. 
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The Consultant may periodically visit the Work site(s) to become familiar with the progress 
of the Work, the quality of the Work being provided and to determine if the Work is 
proceeding in accordance with the Contract Documents.   
 

S.P.4 Payment Certifier 
  

The Payment Certifier is AME Group Consulting Mechanical Engineers, 1100 – 808 W. 
Hastings Street, Vancouver, BC  V6C 2X4. Telephone: (604) 684-5995 E-mail:  
ahmetozata@amegroup.ca, represented by:  Ahmet Ozata, Principal. 
 

S.P.5 Project Manager 
  

The Project Manager is City of Surrey 6651 148 Street, Surrey, BC  V3S 3C7 Telephone:  
(604) 590-7297 E-mail:  FAlizadeh@surrey.ca, represented by:  Farhad Alizadeh, Facilities 
Maintenance & Operations Manager. 
 

S.P.6 Schedule of Prices 
 
 This Contract is a combination of unit prices and lump sums. 
 
 Any Work item that is not implicitly described, or inferred, as being included in any regular 

item or optional item in the Schedule of Prices shall be included in the lump sum price 
proposed for ‘Miscellaneous Work’. 

 
 For unit price items, the number of units for each item (i.e., quantities) as listed in the 

Schedule of Prices has been estimated.  Actual quantities will vary.  Payment will be made 
based on the measurement of the actual quantity of Work incorporated into the Contract. 

 
 The unit prices for each item will be applicable regardless of the variation in the actual 

quantity as compared to the estimated quantity. No adjustment to the unit price will be 
considered as a result of such variation. 

 
S.P.7 Coordination 
 

The Contractor will be responsible for coordinating with other contractors City forces, 
outside agencies and others as required throughout the Contract.  While it is not an all-
inclusive list of potential coordination requirements, the following list of know activities that 
the Contractor should be aware of when planning for coordination: 
 
Other contractors 
 
The Contractor will be required to coordinate their schedule and work program with the 
following construction activities, which will be tendered to other contractors by the City and 
will be construction concurrent with the Contract. 
 
NONE 

 
S.P.8 Availability of Place of Work 
  

The Place of Work, is available for the immediate commencement of the Work.  The 
anticipated start date is April 5, 2018.  The Contractor will schedule the Work accordingly. 
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S.P.9 Quality Assurance 
 

Work covered shall be performed by a Contractor experienced in the removal of an existing 
air cooled chiller and the supply and install of a new air cooled chiller.  of a similar nature 
and scope.  Subject to approval of the City, the Contractor may subcontract any work to be 
performed under this Contract.  However, the election to subcontract work shall not relieve 
the Contractor from responsibility or liability which it has assumed under this Contract and 
the Contractor shall remain liable to the same extent that its liability would attach, as if the 
Work had been performed by the Contractor's own employees. 
 
All materials and hardware to be supplied by the Contractor, which are not specifically 
described herein, shall be of suitable construction, composition and quality to achieve their 
intended function.  

 
S.P.10 Job Conditions 
 

The Contractor shall be familiar with the project location and how the existing conditions will 
affect their work.  This is so that no misunderstanding may arise afterwards as to the 
character or as to the extent of the work to be done; likewise, in order to advise and 
acquaint themselves with all precautions to be taken in order to avoid injury to person or 
property of another.  No additional compensation will be granted because of any unusual 
difficulties or City’s special requests that may be encountered in the execution of any 
portion of the work. 

 
S.P.11Environmental Protection  
 

The Contractor warrants that it will not produce or discharge in any manner or form, directly 
or indirectly, chemicals or toxic substances into the environment and that all equipment 
used will not pose a hazard to, or harm or adversely affect anyone coming into contact with 
it and covenants and agrees to provide the City with an environmental plan (where 
applicable), acceptable to the City, which plan shall outline the procedures to be followed by 
the Contractor to prevent the production or discharge of chemicals or toxic substances into 
the environment and the actions to be taken should the discharge occur. 
 
The Contractor will be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City 
by-laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 
 
The Contractor will report to the City immediately if any hazardous or toxic materials are 
found or discovered. Such materials are to be left untouched and the area is to be marked 
and cordoned off to prevent any access to the workers and the public.  
 

S.P.12Safety 
 
The Contractor shall be solely responsible for construction safety at the Place of Work as 
and to the extent required by applicable construction safety legislation, regulations and 
codes, including Workers Compensation Act and applicable regulations, and by good 
construction practice. 
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Safety – Fall Protection - The Contractor and any trade contractor shall include for all fall 
protection equipment and requirements necessary to complete scope of Work in a safe 
manner and in compliance with the site safety plan, which includes:  Fall protection must be 
worn when working at a height over 6 ft. or as the hazards present necessity. 
 
Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the 
Place of Work, the Contractor is to make themselves aware of any and all on-site hazards 
including but not limited to underground and overhead utilities near to the Work area and to 
take every precaution necessary to eliminate any risk that may exist.  If an on-site hazard 
exists that is causing or may cause injury to any person(s), the Contractor is to take 
immediate action to mitigate risk and damage, and then notify the City and the City’s 
consultant (if any). 
 

S.P.13 Traffic Control 
 

The Contractor shall at all times ensure that safety of the public (vehicular and pedestrian 
traffic) and its employees while carrying out the Work at the Place of Work. 
 
Whenever such works are carried out, the Contractor at his expense, is to provide: 
 
• all necessary signs, materials, barricades, and other warning devices; 
• qualified and trained Traffic Control Personnel for traffic flagging services; and, 
• in some cases, equipment such as flashing arrow boards, cones, etc. 
 
These are specified in accordance with the Province of British Columbia, Ministry of 
Transportation & Highways’ General Specifications for Highway Jurisdiction, Section 194 
(Appendix A), and the Traffic control Manual for Work on Roadways, 1995 and the Traffic 
Control Manual for Work on Roadways, Field and Office Edition, (1999 Update). Please 
visit  
 
http://www.th.gov.bc.ca/trafficcontrol/tc_guidelines1.htm for the latest updates. 
 
Additional services to ensure safety may be required at the discretion of the City.  The 
Contractor is to provide such additional services as directed at no extra cost. 

 
S.P.14 Construction Access and Traffic Maintenance 

 
The designated access to and from the construction site must be approved by the City.  All 
construction traffic must use the designated access including heavy equipment, trucks and 
workers’ personal vehicles. 
 
Construction access to the Place of Work areas within existing building for workers and 
delivery of materials shall be designated by the City.  No other existing exits or entrances 
shall be used by workers for access or for delivery of materials. 
The Contractor shall conduct construction operations with minimum interference to adjacent 
roadways, sidewalks and access facilities in general and shall keep such areas free from 
materials, debris and equipment at all times.  The Contractor shall not close or obstruct 
existing roadways, sidewalks, parking areas or delivery points and shall not place or store 
materials or park cars on same. 
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The Contractor shall cooperate in all ways with the City in all matters concerning necessary 
interference with normal operation of the Place of Work.  Minimizing disruption of normal 
facility/site operation and vehicular movements at the Place of Work is an essential 
requirement of the Contract. 
 
The Contractor shall: 
(a) Include project phasing strategies in the Construction Schedule to minimize traffic 

disruption on the Place of Work. 
(b) Should provide one (1) week minimum notice to the City, previous to any disruption 

or alteration of access to the Place of Work.  The Contractor shall provide all signs, 
pylons and flag persons necessary to direct vehicular traffic around work in 
progress. 

(c) The Contractor shall maintain access to existing fire hydrants and Siamese 
connections and shall keep entrances and exits to existing and adjacent buildings 
clear at all times. 

 
S.P.15 Proposed Substitutions 

 
Acceptance of material specifications that are an equal or higher level of quality compared 
to the material specified will not be unreasonably withheld. 
Quotations for equipment substitutions to be made as separate line items and as additive or 
deductive alternates to the base equipment bid. 
 
Evaluation of the substitutions to be made solely by the City whose decision shall be final. 

 
S.P.16 Manuals 
 

Installation and Operator’s manuals should accompany equipment delivered. Electrical, 
Mechanical, and Plumbing booklets should be provided to the City, as per the 
Specifications. 
 
All manual(s) should be furnished prior to payment and delivered to the City.  Failure to 
deliver all manual(s) that are ordered may result in non-payment until all manual(s) are 
received. 

 
S.P.17  Hours of Work 
 

Refer to the City of Surrey applicable bylaws for acceptable work hours.  
 
No work is to be performed outside of these acceptable work hours without written approval 
from the City, and with approval by obtaining a noise variance if required. 
 
All work shall conform to local bylaws, including building and parking bylaws and municipal 
guidelines and regulations.  This includes Building Bylaws and Noise Restrictions, which 
will apply to all work being completed.  Where work or the work schedule does not permit 
compliance with the Bylaws, the Contractor shall request permission from the City for 
special exemptions from the bylaws.  No extra compensation, in any form (e.g. overtime, 
etc.) will be given without prior written approval from the City. 
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S.P.18 Damage 
 

The Contractor will be responsible for any and all damages to property or persons and for 
any losses or costs to repair or remedy the Works as a result of any negligent act or 
omission, or misconduct in the performance of the Works and its subcontractor’s Work and 
shall indemnify and hold harmless the City, its officers, agents and employees from all suits, 
claims, actions or damages of any nature whatsoever resulting therefrom unless such loss, 
damage, injury or loss results from or arises out of the error, omission and/or negligent acts 
of the City, or its officers, for subsequent correction of any such error, omission and/or 
negligent acts or of its liability for loss or damage resulting therefrom.  Except as to 
professional liability, these indemnities shall not be limited by the listing of any insurance 
coverage. 

 
S.P.19 Worksite Conduct 
 

All labourers and workers, while working in and around the Place of Work and the City 
facilities, shall act in a professional manner.  The Contractor is to enforce proper discipline 
and decorum among all labourers and workers on the worksite and is to control, among 
other things: 1) noise, including music; 2) the use of offensive language; 3) smoking or 
drinking of alcoholic beverages on the worksite; 4) physical violence; 5) riding in the 
passenger elevators; 6) thievery; and 7) the transportation of articles or materials deemed 
hazardous.  If the City determines, in its sole discretion, that any labourer need to be 
removed due to his or her failure to comply with the terms of this provision, the Contractor 
will remove such labourers from the worksite immediately. 
 
Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be 
under the influence shall be escorted off site. 

 
S.P.20 Cleanliness and Disposal of Unwanted Materials 
 

Continuous daily clean up of the work areas shall be performed by the Contractor and trade 
contractor throughout the performance of the Work and will be undertaken in accordance 
with the Contractor’s waste management plan.  Clean up of waste products and debris 
generated by the Contractor and any trade contractor outside of the building and on the site 
shall be the responsibility of the Contractor.  Should the City be required to clean up the 
work of the Contractor or trade contractor the cost of such clean up will be recovered from 
the Contractor. 
 
The Contractor shall dispose of all debris, trash and unsuitable materials collected under 
this Contract off site.  The Contractor is solely responsible for any and all damages done or 
regulations violated in the disposal of waste materials and for any other actions, which the 
Contractor performs. 
 
The Contractor warrants that it will produce or discharge in any manner or form, directly or 
indirectly, chemicals or toxic substances into the environment and that all equipment used 
will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and 
covenants and agrees to provide the City with an environmental plan (where applicable), 
acceptance to the City, which plan shall outline the procedures to be followed by the 
Contractor to prevent the production or discharge of chemicals or toxic substances into the 
environment and the actions to be taken should the discharge occur. 
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The Contractor shall be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City by-
laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 

 
S.P.21 Accidents; Equipment Safety 
 
 Any and all accidents, regardless of how minor, involving another person, private property, 

or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested.  
The City shall also be contacted immediately and be provided a copy of any reports.  

 
 The Contractor shall assume all responsibility for damages to property or injuries to 

persons, including accidental death, attorneys fee and costs of defense which may be 
caused by Contractor’s performance of this Contract, whether such performance be by 
itself, its subcontractor, or anyone directly or indirectly employed by Contractor or its 
subcontractors and whether such damage shall accrue or be discovered before or after 
termination of this Contract. 

 
 The Contractor’s equipment operators shall maintain good safety and driving records, and 

use extreme caution during the performance of the Work. 
 
S.P.22 Permits and Fees 
 

The Contractor is to secure and pay for any additional permits, and governmental fees, 
licenses and inspection necessary for proper execution and completion of the Work which 
is customarily secured after execution of an agreement and which is legally required.  The 
Contractor is to comply with and give notices required by laws applicable to performance of 
the Work. 

 
S.P.23 Final Completion and Payment 
 

When the Work is finally complete and the Contractor is ready for a final inspection, the 
Contractor is to notify the City, in writing.  Thereupon, the City will perform a final inspection 
of the Work.  If the City confirms that the project is complete including all deficiencies, is in 
full accordance with this Contract and the Contractor has performed all of its obligations, is 
hereby entitled to submit for final payment, subject to the Builders Lien Act. 

 
S.P.24 Workmanship 
 

(a) General:  Workmanship shall be of best quality, executed by workers experienced 
and skilled in respective duties for which they are employed.  Do not employ any 
unfit person or anyone unskilled in their respective duties.  The City reserves the 
right to dismiss for site, workers deemed incompetent, careless, insubordinate or 
otherwise objectionable.  Decisions as to quality of fitness of workmanship in cases 
of dispute rest solely with the City, whose decision shall be final. 

(b) Coordination:  Ensure cooperation of workers in laying out work.  Maintain efficient 
and continuous supervision. 

(c) Protection of Work in progress:  The Contractor is to adequately protect Work 
completed or in progress.  Work damaged or defaced due to failure in providing 
such protection is to be removed and replaced, or repaired, as directed by the City 
at no cost to the City. 
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Should any dispute arise regarding the quality of the workmanship, materials or products 
used in the performance of the Work, the final decision regarding the acceptable quality of 
the workmanship, and fitness of the materials and products rests strictly with the City. 
 
Additionally, all Works required hereunder will be performed as promptly as possible, and in 
any event within the time stated by the City, and such Work will be subject to approval and 
acceptance of the City, but such approval and acceptance will not relieve the Contractor 
from the obligation to correct any incomplete, inaccurate or defective work, all of which shall 
be promptly remedied by the Contractor on demand, without cost to the City. 
 

- END OF PAGE - 
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SCHEDULE B - APPENDIX 2 
SUPPLEMENTARY SPECIFICATIONS – (PROJECT) 

 
Refer to Contract Drawings. 
 

- END OF PAGE - 
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SCHEDULE B - APPENDIX 2-A 
CONTRACT DRAWINGS - (PROJECT) 

 
The following Drawings are included as part of this RFQ. 
 

DRAWING # DRAWING DESCRIPTION DATE 

M0.00 Site Plan, Drawing List and Schedules 2018-03-06 

M1.00 HVAC – Roof Plan 2018-03-06 

M1.01 HVAC – Level 2 Floor Plan 2018-03-06 

M2.00 Mechanical Room Plans 2018-03-06 

M3.00 Mechanical Schematics 2018-03-06 
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TSP TOTAL STATIC PRESSURE

TYP TYPICAL

UR URINAL

V VENT

VFD VARIABLE FREQUENCY DRIVE

VTR VENT THROUGH ROOF

W WATER MAIN

WB WET BULB

WC WATER CLOSET

WCO WALL CLEANOUT

WG WATER GAUGE

ABBREVIATION SCHEDULE

SCALE:

1

M0.00

NTS

SITE PLAN

GUILDFORD RECREATION CENTRE
CHILLER REPLACEMENT

MECHANICAL DRAWING LIST

DRAWING NO.

M0.00

M1.00

M1.01

M2.00

M3.00

DESCRIPTION

SITE PLAN, DRAWING LIST AND SCHEDULES

HVAC - ROOF PLAN

HVAC - LEVEL 2 FLOOR PLAN

MECHANICAL ROOM PLANS

MECHANICAL SCHEMATICS

SCALE

AS NOTED

1:100

1:100

1:50

N.T.S

1. THE EXISTING DRAWINGS HAVE BEEN PREPARED, IN A PART, ON THE BASIS OF INFORMATION COMPILED AND

FURNISHED BY OTHERS.

2. READ THESE NOTES IN CONJUNCTION WITH OTHER CONSTRUCTION DOCUMENTS.

3. ALL TESTS PROCEDURE SHALL BE IN ACCORDANCE WITH APPLICABLE PORTIONS OF ASHRAE, CSA, NFPA,

SMACNA, ETC.

4. MAGNITUDE OF SCOPE OF WORK ON THIS PROJECT SHALL NOT BE BASED SOLELY ON PREPARED

CONSTRUCTION DOCUMENTS (DRAWINGS AND SPECIFICATIONS). AS THESE DOCUMENTS ARE OF

DIAGRAMMATIC AND A GENERAL DESCRIPTION IN NATURE, LIMITED IN THE AMOUNT OF DETAILS (SPECIFIC TO

EXISTING SITE CONDITIONS), AND THEREFORE “SITE WALK-THROUGH” IS STRICTLY “MANDATORY”, PRIOR TO

PRICING. FURTHER SITE VERIFICATION WILL BE ALSO REQUIRED UPON CONTRACT AWARD SO CONTRACTOR

IS ADVISED TO CONDUCT DETAIL SITE VISIT IN ADDITION TO “MANDATORY SITE WALK-THROUGH” TO ENSURE

THAT HE IS FAMILIAR WITH EXISTING SITE AND NECESSARY WORK TO ACCOMMODATE NEW EQUIPMENT

INSTALLATION. NO EXTRAS WILL BE APPROVED DUE TO NOT BEING FAMILIAR WITH SITE CONDITIONS.

5. IN GENERAL, PROJECT INTENT IS THE REMOVAL OF AN EXISTING AIR COOLED CHILLER AND TO REPLACE IT

WITH A NEW AIR COOLED CHILLER. DUE TO NATURE OF BUILDING OCCUPANCY TYPE AND ITS OPERATION

SCHEDULES, MAJORITY OF WORK (REQUIRING SYSTEM SHUT DOWNS, NOISY WORK DISRUPTIVE TO BUILDING

OCCUPANTS) WILL NEED TO BE PERFORMED AND CONDUCTED AFTER HOURS, AND ON A WEEKEND BASIS.

SHUTDOWNS OF THE ACTIVE SYSTEMS DURING NORMAL OCCUPIED TIME WILL NOT BE ALLOWED.

CONTRACTOR TO ALLOW FOR PIPE FREEZING METHODS WHERE POSSIBLE (DETERMINED BY CONTRACTOR

SITE INVESTIGATION).

6. ALLOW IN YOUR PRICING MODIFYING THE SIZE AND ROUTING OF NEW PIPING AS REQUIRED TO SUIT THE SITE

CONDITION WITHOUT EXTRA COST TO THE OWNER LATER ON. ROUTING ON DRAWINGS IS DIAGRAMMATIC AND

ONLY SUGGESTED ROUTING.

7. INSTALL AUTOMATIC AIR VENTS AT THE HIGHEST POINTS & DRAIN VALVES AT THE LOWEST POINTS OF ALL

PIPING SYSTEMS (CHILLED WATER) AND HEADERS (OR DRIP LEGS). ALL DRAIN VALVES SHALL BE MINIMUM NPS

20MM UNLESS OTHERWISE INDICATED. VALVES SHALL BE COMPLETE WITH HOSE END MALE THREADED AND

PROVIDED WITH CAP AND CHAIN.  ALL DRAIN BALL VALVES SHALL BE SIZED TO WITHSTAND THE MAXIMUM

RATED PRESSURE OF THE CONNECTED SYSTEM.

8. CONTRACTOR IS TO PERFORM HYDROSTATIC TESTING ON ALL PIPING SYSTEM AT 1.5 TIMES THE MAXIMUM

OPERATING PRESSURE RATING.

9. THE DESIGN & INSTALLATION OF THE ALL BUILDING PIPING SHALL COMPLY WITH THE MECHANICAL DRAWINGS,

SPECIFICATIONS AND ASME/ANSI B31.9 CODE AND CSA B51.

10. CONTRACTOR TO REFER TO “ANVIL” PRODUCT CATALOGUE FOR ALL HANGER & SUPPORT FIGURES.

11. MECHANICAL CONTRACTOR WILL ACT AS PRIME CONTRACTOR AND AS SUCH WILL SUBCONTRACT ALL OTHER

REQUIRED SUB-TRADES (SOME OF THESE SUB-TRADES ARE BUT NOT LIMITED TO SUCH AS BALANCING, SHEET

METAL, CONTROL, CHEMICAL TREATMENT, COMMISSIONING, STEEL WORK SUB-TRADES, ETC) TO COMPLETE

WORK. CONTRACTOR TO ALLOW FOR COORDINATION OF ELECTRICAL WORK WITH OWNER.

12. MECHANICAL CONTRACTOR IS TO RETAIN SERVICES OF A PROFESSIONAL ENGINEER REGISTERED IN BRITISH

COLUMBIA TO DESIGN AND CERTIFY THAT WORK COMPLIES WITH SEISMIC REQUIREMENTS AS PER

VANCOUVER BYLAW. AT THE END OF THE PROJECT, SEISMIC P.ENG WILL BE REQUIRED TO SIGN

SCHEDULE “C” CONFIRMING THAT ALL SEISMIC WORK COMPLIES PER CODE AND AS SUCH IT HAS BEEN

INSTALLED.

13. SEISMIC WORK SHALL NOT BE LIMITED ONLY TO NEW EQUIPMENT SUCH AS CHILLERS, BUT SHALL ALSO

COVER ANY PIPING WORK, AND ANY OTHER ASSOCIATED WORK BEING PART OF THIS PROJECT OR BEING

AFFECTED BY THIS PROJECT.

14. FOR ALL NEW EQUIPMENT (CHILLERS, ETC) ALLOW IN YOUR PRICING FOR NEW STRUCTURAL

SUPPORTS/HOUSEKEEPING PADS, VIBRATION ISOLATORS, ETC.

15. CONTRACTOR IS RESPONSIBLE FOR REVIEW AND VERIFICATION OF ACTUAL ONSITE CONDITIONS, AND

EQUIPMENT LOCATIONS, PRIOR TO ANY AND ALL DEMOLITION WORK AND/OR EQUIPMENT REMOVAL.

16. CONTRACTOR MUST TAKE ACTUAL MEASUREMENTS BEFORE ORDERING MATERIALS AND EQUIPMENT.

FAILURE TO COMPLY WITH THIS REQUIREMENT WILL MAKE THE CONTRACTOR FULLY RESPONSIBLE FOR

REPLACING SUCH MATERIALS OR EQUIPMENT AT NO EXTRA COST TO THE CONTRACT.

17. DEMOLITION SCOPE OF WORK SHALL INCLUDE DEMOLITION OF ALL EXISTING SYSTEM COMPONENTS THAT

WILL BE FOUND TO BE REDUNDANT ONCE THE NEW EQUIPMENT/COMPONENTS ARE INSTALLED.

18. DURING REMOVAL OF EXISTING EQUIPMENT, CAUTION SHOULD BE USED TO PREVENT DAMAGE TO ANY

EQUIPMENT THAT HAS SALVAGE VALUE. ALL REUSABLE SALVAGED MATERIAL SHALL REMAIN THE PROPERTY

OF THE OWNER AND BE RETAINED FOR THE INSPECTION. ONLY ITEMS BY THE APPROVED OWNER (OR HIS

REPRESENTATIVE) SHALL BE DISPOSED OF BY CONTRACTOR.

19. IF ASBESTOS IS DISCOVERED ON THE PREMISES, OWNER SHALL BE NOTIFIED AND ALL WORK SHALL CEASE

IMMEDIATELY UNTIL ASBESTOS ABATEMENT WORKS ARE COMPLETED.

20. ALL NEW ISOLATION VALVES ARE TO BE GEAR OPERATED TYPE BUTTERFLY FLANGED VALVES.

21. CONTRACTOR TO UTILIZE DIELECTRIC COUPLINGS AND VIBRATION ISOLATION ACCESSORIES FOR PIPING

CONNECTING TO THE CHILLER.

22. ALL NEW PIPING IS TO BE GROOVED COUPLED TYPE (VICTAULIC).

23. CONTRACTOR TO COORDINATE PARKING FOR DELIVERIES AND DEMOLITION WITH THE OWNER. TEMPORARY

ON-SITE CONTAINER STORAGE WILL BE ALLOWED DURING DEMOLITION OF THE PROJECT.

24. CONTRACTOR TO NOTE THAT SYSTEM MUST BE OPERATIONAL BY 04/30/2018.

25. THE EXISTING CHILLER SYSTEM MUST REMAIN OPERATION. CONTRACTOR TO SCHEDULE ANY SHUTDOWN

WITH THE OWNER.

EQUIPMENT SUPPLIER:

26. HAVE CHILLER SUPPLIER CONDUCT FIELD START-UP/COMMISSIONING OF ALL NEW EQUIPMENT.

27. ONLY SUPPLIER TRAINED TECHNICIANS SHALL CONDUCT ASSEMBLING OF CHILLERS ON SITE & START UP.

28. HAVE EQUIPMENT SUPPLIER TO CONDUCT “EQUIPMENT PERFORMANCE” TEST ON CHILLERS AND TO CREATE

REPORT, ONCE THE NEW EQUIPMENT IS INSTALLED AND FULLY COMMISSIONED.

29. NEW CHILLER TO HAVE A MINIMUM 5 YEARS PARTS & LABOUR WARRANTY (MANUFACTURER'S).

INSULATION WORK:

30. ALLOW FOR ALL REQUIRED INSULATION WORK ASSOCIATED WITH THIS PROJECT SCOPE OF WORK.

31. ALL NEW CHILLED WATER PIPING (INCLUDING ASSOCIATED COMPONENTS) IS TO BE INSULATED AND

COMPLETE WITH “CANVAS JACKETING” INSIDE OF MECHANICAL ROOM AND COMPLETE WITH ALUMINUM

JACKETING FOR PIPING AND ASSOCIATED COMPONENTS FOR OUTDOOR PORTION . ALL EXISTING PIPING

INSULATION BEING AFFECTED BY NEW PIPING INSTALLATION OR SIMILAR IS TO BE FIXED TO MATCH EXISTING

INSULATION. REFER TO MECHANICAL SPECIFICATION FOR ADDITIONAL INFORMATION ON PIPING AND

EQUIPMENT INSULATION SCOPE OF WORK.

32. PROVIDE INSULATION ON EQUIPMENT AS PER MECHANICAL SPECIFICATION.

33. REFER TO MECHANICAL SPECIFICATION FOR ANY ADDITIONAL REQUIREMENTS ON INSULATION SCOPE OF

WORK.

SEISMIC:

34. MECHANICAL CONTRACTOR IS TO RETAIN SERVICES OF A PROFESSIONAL ENGINEER REGISTERED IN BRITISH

COLUMBIA TO DESIGN AND CERTIFY THAT WORK COMPLIES WITH SEISMIC REQUIREMENTS AS PER MOST

CURRENT BC BUILDING CODE. AT THE END OF THE PROJECT, SEISMIC P.ENG WILL BE REQUIRED TO SIGN

SCHEDULE “C” CONFIRMING THAT ALL SEISMIC WORK COMPLIES PER CODE AND AS SUCH IT HAS BEEN

INSTALLED.

35. SEISMIC WORK SHALL NOT BE LIMITED ONLY TO NEW EQUIPMENT SUCH AS CHILLERS, BUT SHALL ALSO

COVER ANY PIPING WORK, AND ANY OTHER ASSOCIATED WORK BEING PART OF THIS PROJECT OR BEING

AFFECTED BY THIS PROJECT.

COMMISSIONING:

36. ALL NEW EQUIPMENT/SYSTEMS AS WELL AS EXISTING EQUIPMENT/SYSTEMS IMPACTED BY NEW SYSTEM

INSTALLATION ARE TO BE COMMISSIONED/RE-COMMISSIONED (STAGING OF EXISTING CHILLER AND NEW

CHILLER IS TO BE COMMISSIONED IN COORDINATION WITH CONTROLS CONTRACTOR).

37. COMMISSIONING AGENT IS TO COMMISSION ALL NEW WORK IN CONJUNCTION WITH EXISTING SYSTEMS.

38. COMMISSIONING AGENT HAS ESSENTIAL ROLE IN COORDINATING AND WORKING CLOSELY WITH ALL INVOLVED

TRADES/PARTIES, ENSURING THAT PROJECT (SYSTEMS) MEETS DESIGN INTENT FROM OPERATIONAL AND

FUNCTIONALITY PROSPECTIVE AND MEETS CONSTRUCTION SCHEDULE, AND THEREFORE SHALL ALLOW FOR

ADEQUATE TIME THAT COMMISSION PROCESS WILL TAKE FOR PROJECT OF THIS NATURE.

39. COORDINATE WITH CHILLER SUPPLIER CONDUCTING “EQUIPMENT PERFORMANCE TEST” AND FIELD START-UP.

40. COORDINATE WITH CONTROLS CONTRACTOR.

BALANCING:

41. ANY PART OF THE EXISTING CHILLED WATER AND CONDENSER WATER BEING IMPACTED BY INSTALLATION OF

NEW EQUIPMENT AND THIS PROJECT SCOPE OF WORK ARE TO BE BALANCED AND/OR RE-BALANCED.

EXISTING CHILLER SYSTEM IS TO BE BALANCED SEPARATELY FROM THE NEW CHILLER SYSTEM SO THAT BOTH

OPERATION MODES ARE BALANCED WHEN SWITCHING OVER OPERATION.

42. AT NO POINT SHOULD ANY BALANCED SYSTEM RESULT IN EXCEEDING IN RATING OF EXISTING ELECTRICAL

MOTOR “HP” RATING. BALANCE FLOW ON CHILLERS. REFER TO MECHANICAL SPECIFICATION FOR MORE

INFORMATION ON BALANCING SCOPE OF WORK.

CHEMICAL TREATMENT:

43. CONTRACTOR IS TO CHECK CHEMICAL TREATMENT LEVELS PRIOR TO PROCEEDING WITH ANY WORK.

44. CONTRACTOR IS RESPONSIBLE FOR TOPPING UP THE CHEMICAL TREATMENT OF THE CHILLED WATER

SYSTEM TO ENSURE THAT THE EXISTING CHEMICAL LEVELS ARE MAINTAINED.

45. CONTRACTOR TO SUBMIT A CHEMICAL TREATMENT REPORT COMPLETED BY THE BASE BUILDING CHEMICAL

SUPPLIER UPON COMPLETION OF THE PROJECT.

CONTROLS:

46. CONTROL CONTRACTOR IS TO BE ONLY "BASE BUILDING CONTROL CONTRACTOR" (ESC AUTOMATION INC).

47. INSTALL ALL REQUIRED CONTROL HARDWARE AND SOFTWARE REQUIRED TO MEET DESIGN INTENT OF THIS

PROJECT, TO MAKE MECHANICAL SYSTEMS FULLY OPERATIONAL AND FUNCTIONAL. UPDATE GRAPHICS

ACCORDINGLY AND REFER TO DDC POINTS LIST.

48. COORDINATE WITH MECHANICAL CONTRACTOR AND EQUIPMENT SUPPLIER THAT NEW EQUIPMENT IS

SUPPLIED WITH BACNET MS/TP OR IP CARD INTERFACE. ALL NEW CHILLERS ARE TO BE ALSO HARDWIRED FOR

ESSENTIAL POINTS.

49. ALL NEW CONTROL VALVES ARE TO BE BY CONTROLS CONTRACTOR, C/W FULLY ELECTRONIC ACTUATOR AND

END SWITCH.

50. ALL NEW CONTROLS ARE TO BE FULLY ELECTRONIC. CONTRACTOR TO ALLOW FOR THE DEMOLITION OF

REDUNDANT CONTROLS RELATED TO THE CHILLED WATER SYSTEM.

51. ALLOW FOR ANY OTHER CONTROL WORK REQUIRED (NOT MENTIONED ABOVE), TO MEET DESIGN INTENT AND

TO MAKE MECHANICAL SYSTEMS FULLY OPERATIONAL AND FUNCTIONAL.

52. ALL EXISTING CONTROL POINTS ARE TO BE RE-USED IF POSSIBLE.

ELECTRICAL WORK :

53. MECHANICAL CONTRACTOR IS TO CARRY AN ELECTRICAL TRADE AS REQUIRED FOR THE ELECTRICAL SCOPE

OF WORK.

54. ELECTRICAL CONTRACTOR IS TO PROVIDE ALL REQUIRED ELECTRICAL WORK TO MEET DESIGN INTENT AND

MAKE SYSTEM OPERATIONAL. ELECTRICAL SCOPE OF WORK IS TO INCLUDE, BUT NOT BE LIMITED TO, THE

WIRING OF THE CHILLER SYSTEM.

55. CONTRACTOR TO READ THESE DRAWINGS FOR DEFINING SCOPE OF WORK. THE INFORMATION SHOWN ON

THESE DRAWINGS ARE DIAGRAMMATIC IN NATURE AND SHOW DESIGN INTENT, CONTRACTOR TO MAKE

SYSTEM OPERATIONAL AT NO ADDITIONAL COST TO THE OWNER LATER ON.

56. ALLOW FOR NEW ELECTRICAL CIRCUITS FOR NEW CONTROLS.

57. ALLOW FOR LOCALIZED DISCONNECT SWITCH AT THE NEW  CHILLER.

MECHANICAL GENERAL NOTES

AIR COOLED CHILLER

EQUIPMENT 

TAG

CH-1

NOTES:

LOCATION

ROOF

1. ASHRAE 90.1 COMPLIANT

2. AHRI CERTIFIED

3. ULC LISTED AND CSA APPROVED

MANUFACTURER

TRANE

MODEL

RTAE150 AIR-COOLED STEATH TM

4. ASME RATED

5. ULTIMATE UNIT SOUND PACKAGE

6. REFRIGERANT TYPE - HFC-134A

NOMINAL TONNAGE

(TONS)

150

REFRIGERATION CAPACITY

(TONS)

132.3

7. 3 PASS EVAPORATOR SECTION

8. FACTORY FLOW SWITCH

9. FACTORY INSULATION

EFFICIENCY

(EER)

11.67

EWT (°C)

13

10. MANUFACTURER CONTROL PACKAGE C/W AUX. TERMINAL STRIPS

11. ELASTOMERIC ISOLATORS

12. PROVIDE FACTORY VFD

LWT (°C)

5

EVAPORATOR SECTION

MAX FLOW (LPS)

22.1

MIN FLOW (LPS)

7.3

F.P.D (kPa)

56.2

FLUID TYPE

30% GLYCOL

CONDENSER SECTION

AMBIENT AIR (°C)

29.4

13. COMPLETE WITH ARCHITECTURAL LOUVERS

14. FACTORY INSTALLED TRANSFORMER

15. A-WEIGHTED SOUND POWER 91 dBA

# OF FANS

8

DIMENSIONS

LxWxH (M)

7.2x2.2x2.4

POWER

V/PH/HZ

575/3/60

SOUND POWER

(dBA)

91

MCA

(A)

246

OPERATING WEIGHT

(kg)

6550

REMARKS

ALL

MECHANICAL MOTORLIST

UNIT NUMBER

 

CH-1

P-1

P-2

GF-1

-

-

DEFINITIONS:

QTY

1

1

1

1

1

1

UNIT LOCATION

ROOF

LEVEL 2 MECHANICAL ROOM

LEVEL 2 MECHANICAL ROOM

LEVEL 2 MECHANICAL ROOM

STORAGE 207

NORTH MECHANICAL ROOM

ELEC = ITEM IS IN THE ELECTRICAL (DIV 16) CONTRACTOR SCOPE OF WORK

MECH = ITEM IS IN THE MECHANICAL (DIV 15) SCOPE OF WORK 

S = SUPPLIED BY

I = INSTALLED BY 

C = CONNECTED BY 

HOA = MAGNETIC STARTER C/W HAND/OFF/AUTO SWITCH & AUX STATUS CONTACTS

MAN = MANUAL STARTER

MAG = MAGNETIC STARTER C/W AUX STATUS CONTACTS

INT = CONTROL IS INTEGRAL TO UNIT (BY MANUFACTURER)

AQUA = PUMP CONTROLLED BY AQUASTAT

PH = POWER  PHASE

SW = WIRED TO SWITCH/STARTER 

HSW= EXHAUST HOOD MOUNTED START AND STOP SWITCH

VS = REFER TO DRAWINGS FOR QUANTITY OF UNITS

FOR ELECTRICAL SCOPE OF WORK RELATED TO TERMINATION AND REMOVAL OF ELECTRICAL POWER (SERVICES) ASSOCIATED WITH MECHANICAL EQUIPMENT  THAT HAS BEEN DEMOLISHED AND REMOVED, 

REFER TO  MECHANICAL DRAWINGS. 

UNIT DESCRIPTION

CHILLERS

150 TON AIR COOLED CHILLER

PUMPS

MAIN CHILLED WATER PUMP

MAIN CHILLED WATER PUMP

GLYCOL FILL TANK

GLYCOL FILL TANK

MISCELLANEOUS

 CIRCUIT FOR NEW CONTROLS

 CIRCUIT FOR NEW CONTROLS

EMG PWR

REQUIRED

(YES/NO)

N

N

N

N

N

N

RSTAT = REVERSE ACTING THERMOSTAT

U-TSTAT = CONTROLLED BY THERMOSTAT

TSTAT = CONTROLLED BY THERMOSTAT

VFD = VARIABLE FREQUENCY DRIVE

OS = OCCUPANT SENSOR 

VOLT = REQUIRED SUPPLY VOLTAGE

BCP = BOILER CONTROL PANEL

MCA = MINIMUM CIRCUIT AMPS

MFA = MAXIMUM FUSE AMPS

FLA = UNIT FULL LOAD AMPS

MOP = MAXIMUM OVERCURRENT PROTECTION

HP = UNIT OR MOTOR HORSE POWER

DDC= DIRECT DIGITAL CONTROL SYSTEM

FAP = FIRE ALARM PANEL

ELEC LOAD

(AS NOTED)

246 MCA, 350 MOP

7.5 HP

7.5 HP

0.7A

15 AMP

15 AMP

VOLT

PH

HZ

575/3/60

208/3/60

208/3/60

115/1/60

120/1/60

120/1/60

S

M

M

M

M

-

-

EQUIPMENT

I

M

M

M

M

-

-

NOTES:

C

E

E

E

E

-

-

1

2

3

S

M

M

M

M

-

-

ALL DISCONNECTS ARE TO S, I AND C BY ELECTRICAL

SINGLE POINT CONNECTION UNIT

UNIT SHALL BE DDC CONTROLLED

STARTER

I

M

M

M

M

-

-

C

E

E

E

E

-

-

TYPE

MAG

VFD

VFD

-

-

-

S

M

M

M

M

-

-

CONTROL

I

M

M

M

M

-

-

C

M

M

M

M

-

-

TYPE

DDC

DDC

DDC

INT

-

-

NOTES

1,2,3

1,2,3

1,2,3

1,2

-

-

PUMPS

EQUIPMENT

TAG

P-1

P-2

NOTES:

QTY

1

1

DESCRIPTION

MAIN CHILLED WATER PUMP

MAIN CHILLED WATER PUMP

1. CONTROLLED VIA VSD (VARIABLE SPEED DRIVE)

2. VSD SHALL BE SEPARTE FROM PUMP

3. HIGH EFFICIENCY MOTOR, SEE MOTORLIST FOR STARTER / VSD AS WELL

LOCATION

LEVEL 2 MECHANICAL ROOM

LEVEL 2 MECHANICAL ROOM

 

TYPE

IN-LINE VERTICAL

IN-LINE VERTICAL

4. DDC CONTROLLED

5. PUMPS GREATER THAN OR EQUAL TO 5HP ARE TO BE SPLIT COUPLED

6. PUMP IMPELLER SHALL NOT BE TRIMMED

MANUFACTURER

ARMSTRONG 

ARMSTRONG 

 

MODEL

4380 0308-007.5

4380 0308-007.5

FLOW

(L/S)

14.8

14.8

HEAD 

(kPa)

161.4

161.4

7. PROVIDE VIBRATION ISOLATORS

8. PROVIDE SUCTION GUIDE AND TRIPLE DUTY VALVE

9. 30% PROPYLENE GLYCOL

MOTOR

(HP)

7.5

7.5

MOTOR

(RPM)

1620

1620

POWER

(V/PH/HZ)

208/3/60

208/3/60

NOTES

ALL

ALL

COOLING COIL (HYDRONIC)

EQUIPMENT

TAG

CC-11 (STACKED)

CC-12 

NOTES:

QTY

2

1

SERVICE

AHU-4

AHU-7

1. CONTRACTOR TO FIELD VERFIY ACTUAL COIL DIMENSIONS

2. ALL COOLING COILS TO BE PROVIDED WITH A ALUMINUM BASE WITH A CONDENSATE DRAIN WITH A SHUT OFF VALVE.

3. FLUID TYPE - 30% PROPYLENE GLYCOL

LOCATION

NORTH MECHANICAL ROOM

NORTH MECHANICAL ROOM

TOTAL CAPACITY

(kW)

52.7

17.9

SENSIBLE CAPACITY

(kW)

50.3

17.3

FLUID FLOW

 MAX (L/s)

0.85

2.2

EWT 

(°C)

4

4

LWT

(°C)

13

13

4. CONTRACTOR TO ALLOW FOR MULTIPLE CONNECTIONS TO COIL HEADER

MAX PRESS

DROP (KPA)

20.00

20.00

AIR FLOW

(LPS)

4,800

1,800

EAT DB

(°C)

26.7

26.7

EAT WB

(°C)

19.4

19.4

LAT DB

(°C)

18.2

18.0

LAT WB

(°C)

16.5

16.8

AIR VEL

(M/s)

2.5

2.8

SIZE (WxH)

(MM)

2311x838

1067x610

NOTES

ALL

1,2,3

[50°F] OR LESS.

FOR COLD PIPING 10°C

UP TO NPS 3 (75mm) OR ALL SIZES OF BARE PIPE

HANGER DETAIL FOR INSULATED HOT PIPING

PIPE

REFER TO SPEC.

INSULATION IF REQ''D. 

PREFORMED PIPE

CLEVIS HANGER

SUPPORT NUT

LOCKING NUT

HANGER ROD

VAPOUR SEALED INSULATION

HANGER DETAIL FOR PIPING WITH

TO SPEC.

SHIELD AT HANGER. REFER

INSULATION PROTECTION

PIPE

TO SPEC.

PIPE INSULATION. REFER

VAPOUR SEAL PREFORMED

REFER TO SPEC.

CLEVIS HANGER

SUPPORT NUT

LOCKING NUT

HANGER ROD

NOTES:

-FOR 63mm PIPE AND LARGER. REFER

 TO SPEC. FOR INSERTS OR HIGH

 DENSITY INSULATION AT INSULATION

 PROTECTION SHIELDS.

SCALE:

2

M0.00

N.T.S.

PIPE HANGER DETAIL

AIR COLLECTING LOCATIONS.

HIGH POINTS OF PIPING AND OTHER

VENTS TO BE INSTALLED AT ALL

NOTE:

FOR WELDED PIPING

WELDED CAP

THREADOLET

REFER TO MD 111

INDICATE CIRCUIT.

LABEL END TO

OR HANGERS

WITH COPPER CLIPS

WALLS OR STRUCTURE

SECURE TO ADJACENT

WELDING TEE

FULL SIZE TEE

BUSHING

NPS 1/2 SHORT NIPPLE

NPS 1/2 GATE VALVE

AUTOMATIC AIR VENT

TO DRAIN

COPPER TUBING

6mm [1/4"] HARD DRAWN

1.

SCALE:

3

M0.00

N.T.S.

AUTOMATIC AIR VENT DETAIL

VFD SCHEDULE

TAG

P-1

P-2

NOTES:

MANUFACTURER

ABB

ABB

1. ABB ACH550 SERIES

2. BUILT IN EMI/RFI FILTER

3. EMBEDDED BACnet MSTP, FLN

MODEL

ACH550-UH-024A-2

ACH550-UH-024A-2

HP

7.5

7.5

4. 5%Z INPUT DC SWINGING CHOKE

5. NEMA 1 ENCLOSURE

POWER

208/3/60

208/3/60

LOCATION

Indoor

Indoor

6. 24 MONTH PARTS AND LABOUR WARRANTY

7. INCLUDE ONSITE START UP AND COMMISSIONING

NOTES

1 thru 7

1 thru 7

GLYCOL FILL UNIT

EQUIPMENT

TAG

GF-1

NOTES:

1

2

3

QTY

(#)

1

PROVIDE INTEGRAL CENTRIFUGAL PUMP WITH PACKAGED CONTROLS

PROVIDE SUCTION SIDE PUMP STRAINER.

PROVIDE INTERNAL ISOLATION VALVES ON PUMP.

DESCRIPTION

GLYCOL FILL TANK

SERVICE

CHILLED WATER

LOCATION

L2 MECH. ROOM

TYPE

STORAGE/MIXING TANK WITH PUMP

4

5

MANUFACTURER

AXIOM

PROVIDE CHECK VALVE ON DISCHARGE SIDE OF PUMP.

PROVIDE 24V LOW WATER CUT-OUT FLOAT SWITCH.

 

MODEL

SF100

MIXING 

CAP (L)

208

MCA

(AMP)

0.7

ELEC

(V/PH/CYC)

115/1/60

REMARKS

ALL

DRAIN VALVE

ISOLATION VALVE

CHILLED

WATER

SUPPLY

CHILLED

WATER

RETURN

PICV BALANCING VALVE

2-WAY CONTROL

VALVE

COOLING COIL

AUTOMATIC

AIR VENT

UNION

P/T TAPS (TYP)

SCALE:

4

M0.00

N.T.S.

COOLING COIL DETAIL
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DEMOLISH EXISTING
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RENO HVAC ROOF PLAN

CONNECT TO EXISTING 100 CHWS

AND CHWR. RE-USE EXISTING ROOF

PENETRATION. MODIFY AS REQUIRED

GENERAL NOTES

1. CONTRACTOR TO PROVIDE AND INSTALL NEW STEEL FRAME FOR THE NEW AIR COOLED CHILLER.

2. MODIFY EXISTING CONCRETE PAD AS REQUIRED TO SUIT NEW AIR COOLED CHILLER INSTALLATION.

3. SEE STRUCTURAL DRAWING FOR FURTHER REQUIREMENTS.

DEMOLISH EXISTING

100 CHWS/R LINES

DEMOLISH EXISTING

CONDENSING UNITS

DEMOLISH EXISTING

CONDENSING UNITS

PROVIDE NEW CONCRETE PAD TO SUIT

NEW CHILLER. PROVIDE NEW STEEL

BEAM SUPPORT BASE C/W SPRING

ISOLATORS TO SUIT NEW CHILLER
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SCALE:

1

M2.00

1:50

LEVEL 2 MECH ROOM PLAN

EXISTING 20 DCW

EXISTING RPBP

EXISTING EXPANSION TANK

P-1

P-2

(NEW)

(NEW)

HB-1

(NEW)

GF-1

(NEW)

CAP EXISTING MAKE UP

WATER CONNECTION

EXISTING CHEMICAL

TREATMENT STATION

VFD-1

VFD-2

(NEW)

(NEW)

C.T.E

C.T.E

C.T.E

SCALE:

2

M2.00

1:50

NORTH PENTHOUSE MECHANICAL ROOM

C.T.E

C.T.E

CHWR

CHWS

C
H

W
R

C
H

W
S

40 0.57 L/S

(9.5 GPM)

40  3.34 L/S

(53.5 GPM)

75  4.0 L/S

(63 GPM)

REMOVE EXISTING DX

COIL AND REPLACE

WITH CC-12

REMOVE EXISTING DX

COIL AND REPLACE

WITH CC-11

COOLING COILS (REVISED FLOWS FOR GLYCOL MIX)

ITEM

CC-1

CC-2

CC-3

CC-4

CC-5

CC-6

CC-7

CC-8

CC-9

CC— 10

CC— 11

CC— 12

DESCRIPTION

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING  COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

LOCATION

TRACK 221 (SOUTH SIDE)

TRACK 221 (SOUTH SIDE)

PRESCHOOL 217

CHILD MINDlNG 121

ADMIN. AREA

OFFICES 115/116/117

SOUTH MECH. ROOM

SOUTH MECH. ROOM

NORTH MECH. ROOM

NORTH VEST MECH. ROOM

NORTH MECH. ROOM

NORTH MECH. ROOM

SERVING

MEETING RM.120

YOUTH 142

PRESCHOOL 217

CHILD MINDING 121

STAFF 119

CHILD MINDING 121

AHU 1Ex.

AHU— 2Ex.

AHU-5Ex.

AHU-4Ex.

AHU-7Ex.

MAKE/MODEL

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

EXISTING

TRANE

TRANE

PERFORMANCE

AIRFLOW— 310 L/S (657 CFM) 

COlL SIZE — 400x300 (16"x12”) TOTAL CLG — 5.6 kW/ (19.2 MBH)

30% GLYCOL  FLOW  -  0.18 L/S (2.8 GPM)

AIRFLOW  — 1320 L/S  (2798 CFM)

COIL SIZE — 1000x500 (40"x20") 

TOTAL CLG — 24.3 KW (82.8 MBH)

30% GLYCOL  FLOW - 0.77 L/S (12.2 GPM)

AIRFLOW - 760 L/S (1611  CFM)

COIL SIZE - 650x450 (26”x18")

TOTAL  CLG - 14.1  kW/  (48.0 MBH)

30% GLYCOL  FLOW - 0.045 L/S (7.07 GPM)

AIRFLOW - 920 L/S (1950 CFM)

COIL SIZE - 600x600 (24"x24”)

TOTAL CLG - 17.9 kW (61.2 MBH)

30% GLYCOL FLOW - 0.57 L/S (9.02 GPM)

AIRFLOW - 215 L/S (456 CFM)

COIL SIZE - 300x300 (12”x12)

TOTAL CLG - 4.2 kW/ (14.4 MBH)

30% GLYCOL FLOW - 0.13 L/S (2.12 GPM)

AIRFLOW - 215  L/S (456 CFM)

COlL SIZE - 500x300  (12"x12”)

TOTAL CLG - 4.2 kW/ (14.4 MBH)

30% GLYCOL  FLOW - 0.13 L/S (2.12 GPM)

AlRFLOW - 9910 L/S (21000 CFM)

COIL SIZE -1981mm x  1930mrn x  2R 8 (78"x76"x 2R 8)

TOTAL CLG - 94.8 kW (324 MBH)

SENS. CLG - 84.0 km (287 MBH)

EDBT/LDBT — 26.7/19.6°C (80/67°F)

 EWBT/LWBT -- 19.4/16.8°C (67/62°F)

 APD - 62 Pa (0.25" WC)

EWT/LWT - 4/13°C (41/56°F)

30% GLYCOL FLOW - 3.01 L/S (47.76 GPM)

AIRFLOW - 3775 L/S (5300 CFM)

COlL SIZE - 1219mm x 1930mm x 2R10 (48"x76"x 2R10)

TOTAL CLG - 61.2 kW (209 MBH)

SENS. CLG - 53.6 kW (183 MBH)

EDBT/LDBT - 26.7/18.3°C (80/65°F)

EWBT/LWBT - 19.4/16.3°C (67/61°F)

APD - 62 Pa  (0.25” WC)

EWT/LWT - 4/13°C (41/56°F)

30% GLYCOL FLOW - 1.90 L/S (30.08 GPM)

AIRFLOW - 3775 L/S (8000 CFR)

COlL SIZE - 1142mm  x  1269mm  x 2R12 (45"x50"x 2R12)

TOTAL CLG - 52.7 kW (180 MBH)

SENS. CLG - 45.3 kW (148 MBH)

EDBT/LDBT - 26.7/17.2°C (80/63°F)

EWBT/LWBT — 19.4/15.6°C (67/60°F) 

APD - 92 Pa (0.37" WC)

EWT/LWT - 4/13°C (41/56°F)

30% GLYCOL FLOW  - 1.67 L/S (26.53 GPM)

AIRFLOW -  4955  L/S (10500 CFM)

COIL SIZE - 990mm x 1930mm x 3R 8 (39” x76”x 3R 8)

TOTAL CLG - 70.3 kW (240 MBH)  

SENS. CLG - 57.4 kW (196 MBH) 

EDBT/LDBT - 26.7/17.1°C (80/63°F)

EWBT/LWBT - 19.4/15.5°C (67/60°F) 

APD - 94 Pa (0.38" WC)

EWT/LWT - 4/13°C (41/56°F)

30% GLYCOL FLOW  - 2.23 L/S (35.37 GPM)

SEE COOLING COIL SCHEDULE FOR PERFORMANCE

SPECIFICATION

30% GLYCOL FLOW  - 3.34 L/s (53.1 GPM)

SEE COOLING COIL SCHEDULE FOR PERFORMANCE

SPECIFICATION

 30% GLYCOL FLOW  - 0.57 L/S (9.1 GPM)

COOLING COILS (EXISTING CAPACITY)

ITEM

CC-1

CC-2

CC-3

CC-4

CC-5

CC-6

CC-7

CC-8

CC-9

CC— 10

DESCRIPTION

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING COIL

COOLING  COIL

COOLING COIL

COOLING COIL

COOLING COIL

LOCATION

TRACK 221 (SOUTH SIDE)

TRACK 221 (SOUTH SIDE)

PRESCHOOL 217

CHILD MINDlNG 121

ADMIN. AREA

OFFICES 115/116/117

SOUTH MECH. ROOM

SOUTH MECH. ROOM

NORTH MECH. ROOM

NORTH VEST MECH. ROOM

SERVING

MEETING RM.120

YOUTH 142

PRESCHOOL 217

CHILD MINDING 121

STAFF 119

CHILD MINDING 121

AHU 1Ex.

AHU— 2Ex.

AHU-5Ex.

MAKE/MODEL

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

ENG. AIR

WPD

PERFORMANCE

AIRFLOW— 310 L/S (657 CFM) 

COlL SIZE — 400x300 (16"x12”) TOTAL CLG — 5.6 kW/ (19.2 MBH)

WATER  FLOW  -  0.24 L/S (3.8 GPM)

AIRFLOW  — 1320 L/S  (2798 CFM)

COIL SIZE — 1000x500 (40"x20") 

TOTAL CLG — 24.3 KW (82.8 MBH)

WATER  FLOW —  1.0 L/S (16.6 GPM)

AIRFLOW - 760 L/S (1611  CFM)

COIL SIZE - 650x450 (26”x18")

TOTAL  CLG - 14.1  kW/  (48.0 MBH)

WATER  FLOW - 36.3 L/S (9.6 GPM)

AIRFLOW - 920 L/S (1950 CFM)

COIL SIZE - 600x600 (24"x24”)

TOTAL CLG - 17.9 kW (61.2 MBH)

WATER FLOW - 0.77 L/S (12.2 GPM)

AIRFLOW - 215 L/S (456 CFM)

COIL SIZE - 300x300 (12”x12)

TOTAL CLG - 4.2 kW/ (14.4 MBH)

WATER FLOW - 0.18 L/S (2.9 GPM)

AIRFLOW - 215  L/S (456 CFM)

COlL SIZE - 500x300  (12"x12”)

TOTAL CLG - 4.2 kW/ (14.4 MBH)

WATER  FLOW - 0.18 L/S (2.9 GPM)

AlRFLOW - 9910 L/S (21000 CFM)

COIL SIZE -1981mm x  1930mrn x  2R 8 (78"x76"x 2R 8)

TOTAL CLG - 94.8 kW (324 MBH)

SENS. CLG - 84.0 km (287 MBH)

EDBT/LDBT — 26.7/19.6°C (80/67°F) 

EWBT/LWBT -- 19.4/16.8°C (67/62°F)

APD - 62 Pa (0.25" WC)

EWT/LWT - 7.2/13.2°C (45/56°F)

WATER FLOW - 3.78 L/S (60 GPM) WPD - 11.0 kPa (3.69' WC)

AIRFLOW - 3775 L/S (5300 CFM)

COlL SIZE - 1219mm x 1930mm x 2R10 (48"x76"x 2R10)

TOTAL CLG - 61.2 kW (209 MBH) SENS. CLG - 53.6 kW (183 MBH) 

EDBT/LDBT - 26.7/18.3°C (80/65°F) 

EWBT/LWBT - 19.4/16.3°C (67/61°F)

APD - 62 Pa  (0.25” WC)

EWT/LWT - 7.2/13.7°C (45/57°F)

WATER FLOW - 2.27 L/S (36 GPM)

WPD - 9.4 kPa (3.15' WC)

AIRFLOW - 3775 L/S (8000 CFR)

COlL SIZE - 1142mm  x  1269mm  x 2R12 (45"x50"x 2R12)

TOTAL CLG - 52.7 kW (180 MBH)

SENS. CLG - 45.3 kW (148 MBH)

EDBT/LDBT - 26.7/17.2°C (80/63°F)

EWBT/LWBT — 19.4/15.6°C (67/60°F) 

APD - 92 Pa (0.37" WC)

EWT/LWT - 7.2/12.5°C (45/55°F)

WATER  FLOW - 2.40  L/S  (38 GPM)

WPD - 18.5 kPa (6.18’ WC)

AIRFLOW -  4955  L/S (10500 CFM)

COIL SIZE - 990mm x 1930mm x 3R 8 (39” x76”x 3R 8)

TOTAL CLG - 70.3 kW (240 MBH) SENS. CLG - 57.4 kW (196 MBH)   

EDBT/LDBT - 26.7/17.1°C (80/63°F)

EWBT/LWBT - 19.4/15.5°C (67/60°F)

APD - 94 Pa (0.38" WC)

EWT/LWT - 7.2/12.8°C   (45/55°F)

WATER  FLOW  - 5.02 L/S (48 GPM)

WPD — 12.2 kPa (4.08’ WC)

BALANCING NOTES:

1. REVISE MOTOR DRIVE PULLEY TO ACHIEVE AIRFLOW OF 20342 CFM FOR AHU-4 AND PROVIDE

BALANCING REPORT FOR AHU-4.

2. REVISE MOTOR DRIVE PULLEY TO ACHIEVE AIRFLOW OF 3814 CFM FOR AHU-7 AND PROVIDE

BALANCING REPORT FOR AHU-7.

3. BALANCING AGENT TO REBALANCE ALL COILS TO THE FLOWS LISTED IN THE TABLE BELOW AND

PROVIDE BALANCING REPORT.

CHECK VALVE

STRAINER c/w

BLOWDOWN

BRAIDED STAINLESS

STEEL FLEXIBLE

CONNECTOR

PRESSURE GAUGE

REFER TO PUMP

STANCHION DETAIL

INLINE PUMP, AS

SPECIFIED.

UNION

REDUCER

LONG RADIUS ELBOW

(TYPICAL OF 2)

ISOLATION VALVE

(TYPICAL OF 2)

1/4" O.D. COPPER TUBING c/w

COMP. FITTINGS

FINISHED FLOOR OR

HOUSEKEEPING PAD

A A

NOTES:

1. DIMENSION 'A' TO BE AT LEAST 5 PIPE DIAMETERS IN LENGTH.

2. WHERE SPACE IS LIMITED, PROVIDE SUCTION DIFFUSER ON INLET w/ INTEGRAL STRAINER.

3. -

PIPE HANGERS (SPRING &

NEOPRENE TYPE, TYP

VICTAULIC FLEXIBLE COUPLINGS

MAY BE USED IN LIEU OF

STAINLESS CONNECTORS.  THREE

COUPLINGS, FOR EACH

CONNECTOR, SHALL BE INSTALLED

IN CLOSE PROXIMITY TO VIBRATION

SOURCE

SCALE: NOT TO SCALE

FLOOR MOUNTED VERTICAL IN-LINE PUMP
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SCALE:

2

M3.00

NTS

RENO SCHEMATIC

75Ø

7.9 L/S

(126 GPM)

100Ø

10.3 L/S

(164 GPM)

50Ø

2.4 L/S

(38.0 GPM)

40Ø

1.14 L/S

(18.0 GPM)

CC

9

AHU-5Ex.

25Ø

0.36 L/S

(5.8 GPM)

CC

4

CHILDMINDING

121

CC

5

ADMIN.

AREA

CC

6

OFFICES

115/116/117

75Ø

6.1 L/S

(96.0 GPM)

50Ø

2.3 L/S

(36.0 GPM)

CC

7

AHU-1Ex.

20Ø

0.18 L/S

(2.9 GPM)

CC

8

AHU-2Ex.

50Ø

1.9 L/S

(30 GPM)

40Ø

1.3 L/S

(20.4 GPM)

CC

3

PRESCHOOL

217

CC

2

YOUTH

142

CC

1

MEETING

RM 120

25Ø

0.24 L/S

(3.8 GPM)

PENTHOUSE LEVEL

SCALE:

2

M3.00

NTS

RENO SCHEMATIC

PENTHOUSE LEVEL

LEVEL 2

LEVEL 2 MECHANICAL ROOM

ET-1

F.D.

EXISTING 20Ø MAKE

UP WATER

CONNECTION

CHWS

CHWS

CHWS

CHWS

100  15 L/S

(238 GPM)

100  11.9 L/S

(189 GPM)

C
H

W
R

C
H

W
S

100  15 L/S

(238 GPM)

100  15 L/S

(238 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

20

P

T

F/S
T

F/S

CH-1

ON/OFFDO

STATUS

ALARM

CHWS SET POINT

CHW EWT

CHW LWT

CHW FLOW SWITCH

DI

AI

AI

AO

DI

DI

TEMPAI

TEMPAI

FLOWDI

C.T.E

C.T.E

P

P-1 VFD

DI

DO

AO SPEED

AI SPEED

START/STOP

STATUS

P

P-2 VFD

DI

DO

AO SPEED

AI SPEED

START/STOP

STATUS

HB-1

A.A.V

C.T.E

C.T.E

20∅
20∅

P

P

C.T.E

C.T.E

PRESSUREAI

PENTHOUSE LEVEL

LEVEL 2

CH-1

P P

LEVEL 2 MECHANICAL ROOM

ET-1

F.D.

EXISTING 20 MAKE UP

WATER CONNECTION

P-1 P-2

CHWS

CHWS

CHWS

CHWS

65  4.1 L/S

(66 GPM)

100  14.5 L/S

(230 GPM)

100  10.3 L/S

(164 GPM)

C
H

W
S

C
H

W
R

C
H

W
R

C
H

W
S

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

100  14.5 L/S

(230 GPM)

20

R
F

G
S

R
F

G
R

R
F

G
S

R
F

G
R

NORTH MECHANICAL ROOM

DEMOLISH EXISTING

AIR COOLED CHILLER

DEMOLISH EXISTING

ROOFTOP CONDENSING UNIT

DEMOLISH EXISTING

ROOFTOP CONDENSING UNIT

DEMOLISH EXISTING ALL REFRIGERANT

PIPING AND ASSOCIATED DX COOLING

COIL IN RESPECTIVE AIR HANDLING UNIT

SCALE:

1

M3.00

NTS

DEMO SCHEMATIC

DEMOLISH EXISTING

CHILLED WATER PUMP

WITH ASSOCIATED

PIPING FITTINGS AND

ACCESSORIES

DEMOLISH EXISTING

CHILLED WATER PUMP

WITH ASSOCIATED

PIPING FITTINGS AND

ACCESSORIES

65Ø

3.0 L/S
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SCHEDULE B 
APPENDICES 3 THROUGH 7 

 
Information from Schedule C of the RFQ will be inserted at the time of the award of the 
Contract: 
 
Appendix 3 Schedule of Prices 
Appendix 4 Construction Schedule 
Appendix 5 Key Personnel, Sub-Contractors, and Material Suppliers 
 
The following forms to be included at the time of the award of the contract: 
 
Appendix 6 Prime Contractor Designation 
Appendix 7 Contractor Health & Safety Expectations (Responsibility of Contractor(s)) 
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 SCHEDULE C - QUOTATION 

RFQ Title:  CHILLER REPLACEMENT – GUILDFORD RECREATION CENTRE 
 

RFQ No: 1220-040-2018-030 
 
Legal Name of Contractor:    
 
Contact Person and Title:   
 
Business Address:   
 
Business Telephone:   
 
Business Fax:    
 
Business E-Mail Address:   
 
TO: 
 
City Representative:  Richard D. Oppelt, Purchasing Manager 
 
Address:  Surrey City Hall 

Finance & Technology Department – Purchasing Section 
   Reception Counter 5th Floor West 
   13450 – 104 Avenue,  
   Surrey, B.C., V3T 1V8, Canada 
 
Email for PDF Files: purchasing@surrey.ca 
 
1. If this Quotation is accepted by the City, a contract will be created as described in: 

(a) the Agreement; 
(b) the RFQ; and 
(c) other terms, if any, that are agreed to by the parties in writing. 

 
2. Capitalized terms used and not defined in this Quotation will have the meanings given to 

them in the Agreement and RFQ.  Except as specifically modified by this Quotation, all 
terms, conditions, representations, warranties and covenants as set out in the 
Agreement and RFQ will remain in full force and effect. 

 
3. I/We have reviewed the sample Agreement (Schedule B).  If requested by the City, I/we 

would be prepared to enter into the sample Agreement, amended by the following 
departures (list, if any): 
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Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 

 
4. The City requires that the successful Contractor have the following in place before 

providing the Work: 
(a) Workers’ Compensation Board coverage in good standing and further, if an 

“Owner Operator” is involved, personal operator protection (P.O.P.) will be 
provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name:  _______________  
and Contact Number:  _________________________; 

(c) Insurance coverage for the amounts required in the proposed Agreement as a 
minimum, naming the City as additional insured and generally in compliance with 
the City’s sample insurance certificate form available on the City’s Website at 
www.surrey.ca. search Standard Certificate of Insurance; 

(d) City of Surrey or Intermunicipal Business License:  Number ________________; 
(e) If the Contractor’s goods and services are subject to GST, the Contractor’s GST 

Number is _____________________________________; and 
(f) If the Contractor is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
As of the date of this Quotation, we advise that we have the ability to meet all of the 
above requirements except as follows (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 
5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of 

this Quotation will not form part of the Contract unless and until the City agrees to them 
in writing by initialing or otherwise specifically consenting in writing to be bound by any of 
them. 

 
Changes and Additions to Specifications and Scope: 
 
6. In addition to the warranties provided in the Agreement, this Quotation includes the  
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7. I/We have reviewed the RFQ, Schedule A – Scope of Work and Drawings.  If requested 
by the City, I/we would be prepared to meet those requirements, amended by the 
following departures and additions (list, if any): 

 
Requested Departure(s) / Alternative(s) / Addition(s) 

 
   
 
   
 
   
 
   
 
Fees and Payments 
 
8. The Contractor offers to supply to the City of Surrey the Goods and Services for the 

prices plus applicable taxes as follows: 
 
F.O.B. 
Destination 

Payment Terms: 
A cash discount of ____% will be allowed if invoices are paid 
within ___ days, or the ___ day of the month following, or net 
30 days, on a best effort basis. 

Ship Via: 

Item # Item Name Amount 

1 

The Contractor will provide all labour, materials, equipment 
and plant and all other relevant services necessary for the 
performance of the Work as stated in the specifications and 
drawings, at the Place of Work located at 15105 - 105 
Avenue, Surrey, BC  V3R 7G8. 
 
The detailed scope of Work is as described on the Contract 
Drawings (Schedule B – Appendix 2A), Special Provisions 
(Schedule B – Appendix 1), and Supplementary Specifications 
(Project) (Schedule B- Appendix 2). 
 
Note:  All Overhead Costs, General Conditions and Profit are 
to be included in the above amounts.  

$ 

CURRENCY:  Canadian 

Subtotal: $ 

GST (5%): $ 

TOTAL QUOTATION PRICE: $ 
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List of Optional Prices: 
 
9. The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Optional Price(s).  The Optional Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a 
revised Total Quotation Price. 

 
 Description of Alternate Prices  Addition  Deduction 
 
 OP-1.       $ [  ] $ [  ] 
  
 OP-2.      $ [  ] $ [  ] 
 
List of Separate Prices: 
 
10. The following is a list of Separate Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Separate Price(s).  The Separate Prices are an 
addition or a deduction to the Total Quotation Price and do not include GST.  DO NOT 
state a revised Total Quotation Price. 

 
 Description of Separate Price Items  Addition  Deduction 
 
 SP-1. Performance Bond at 50% of total contract value:  
        $[  ] $[  ] 
  

SP-2. Labour and Material Payment Bond at 50% of total contract value:  
        $[  ] $[  ] 
 
Force Account Labour and Equipment Rates:   
 
11. Contractors should complete the following tables setting out the all-inclusive hourly 

labour rates including overhead and profit for approved extras/credits for all applicable 
categories of labour (use the spaces provided and/or attach additional pages, if 
necessary): 

 
Table 1 – Hourly Labour Rate Schedule For Services: 

 
Labour Category Straight Time/hr 

(Plus GST) 
Overtime Rate/hr 

(Plus GST) 
.1  Superintendent $ $ 
.2  Foreman $ $ 
.3  Journeyman $ $ 
.4  Apprentice $ $ 
.5  Skilled Labourer $ $ 
.6 $ $ 
.7 $ $ 
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 Table 2 – Hourly Equipment Rate Schedule: 
 

No. Equipment Description (State) Hourly Equipment Rate 
  $ 
  $ 
   
   
   

 
Metro Vancouver’s Non-Road Diesel Engine Emissions Regulation By-law No. 1161, 2012 
(the Bylaw) 
 
12. Contractors should confirm they are in compliance with By-law (if applicable)  
 

 Applicable as follows    Not applicable to this project 
 
No. Equipment Description Engine Tier 

Designation 
Engine Registration 
Number as Issued by 

Metro Vancouver 
1   Tier 0 or   Tier 1  
2   Tier 0 or   Tier 1  
3   Tier 0 or   Tier 1  
4   Tier 0 or   Tier 1  
5   Tier 0 or   Tier 1  

 
Construction Schedule: 
 
13. Contractors should provide an estimated schedule, with major item descriptions and time 

indicating a commitment to perform the Contract within the time specified: 

(a) Commence the Work on or before:  ______________________; and 
(b) Substantial Performance:  _____________________________. 
 
Contractor may provide a Microsoft Project (or similar) schedule outlining the Critical Path 
and should include all major phases of the Work and indicate start and substantial 
completion dates for each (use the spaces provided and/or attach additional pages, if 
necessary). 

ACTIVITY SCHEDULE 
 1 2 3 4 5 6 7 8 9 10 

           
           
           
           

  
Proposed Disposal Site:  ________________________________________________ 
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Key Personnel & Subcontractors: 
 
14. Contractors should provide information on the background and experience of all key 

personnel proposed for the performance of the Work (use the spaces provided and/or 
attach additional pages, if necessary): 

 
Key Personnel 
 

Name:  
Experience:  
Dates:  
Project Name:  
Responsibility:  

 
15. Contractors should provide the following information on the background and experience 

of all proposed subcontractors and material suppliers for the divisions or sections of the 
work/or supply listed below:  [Note: It is not necessary for the Contractor to list all 
subcontractors and material suppliers that the Contractor proposes to use – only those 
for the divisions or sections of work / supply listed below] (use the spaces provided 
and/or attach additional pages, if necessary): 

 

Description Of 
Work/supply 

Subcontractor & Material 
Supplier Names 

Years Of 
Working With 

Contractor 
Telephone Number 

and Email 

    
    
    
    
    
    

 
The City reserves the right of approval for each of the subcontractors and material 
suppliers.  The Contractor will be given the opportunity to substitute an acceptable 
subcontractor and material supplier, if necessary. 

 
Experience and References: 
 
16. Contractor’s should provide information on their relevant experience and qualifications 

for the performance of the Work similar to those required by the Agreement (use the 
spaces provided and/or attach additional pages, if necessary): 
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17. Contractor’s references for work performed by your firm of a similar nature and value 
(name and telephone number).  The City's preference is to have a minimum of three 
references.  Previous clients of the Contractor may be contacted at the City’s discretion 
(use the spaces provided and/or attach additional pages, if necessary) 

 
   
 
   
 
   
 
18. I/We the undersigned duly authorized representatives of the Contractor, having received 

and carefully reviewed the RFQ and the Agreement, submit this Quotation in response to 
the RFQ. 

 
This Quotation is executed by the Contractor this _______ day of _______________, 20__. 
 
CONTRACTOR 
I/We have the authority to bind the Contractor. 
 
 
________________________________________ 
(Legal Name of Contractor) 
 
 
_________________________________________ 
(Signature of Authorized Signatory) 
 
 
_________________________________________ 
(Print Name and Position of Authorized Signatory) 

 
 
 
 
 
 
________________________________________ 
(Signature of Authorized Signatory) 
 
 
________________________________________ 
(Print Name and Position of Authorized Signatory) 
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ATTACHMENT 1 - CITY OF SURREY, PROJECT COMPLETION DELIVERABLES WORKSHEET 
 

Project Name:  

Project Address: Date: 

End of Project Walk-through: 

City Representative:  ________________________  

Department:  ________________________  

Contact phone number:  ________________________  

Fax number:   ________________________  

End of Project Walk-through: 

Contractor/Contractor Rep: ________________________   

Company Name:  ________________________  

Contact phone number:  ________________________  

Fax number:   ________________________  

A. BUILDING PERMITS – CLOSED OUT 
 Architectural 
 Electrical 
 Mechanical / Plumbing 
 Structural 
 Other 

E.  AS-BUILT DRAWING SUBMITTALS 
Architectural  

           1 Set of AutoCAD As-Built DWG files 
1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Civil 
           1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Electrical 
          1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Fire Protection 
           1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Landscaping 
          1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Mechanical / Plumbing 
           1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Structural 
          1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

Other: ______________________________ 
           1 Set of AutoCAD As-Built DWG files 

1 Set of PDF As-Built drawings 
1 Set of paper construction drawings 

B. O&M MANUALS RECEIVED 
*Shop Drawings to be included in O&M Manuals 
Architectural 
        1 Electronic (PDF) file 
        2 Hardcopies 
Electrical 
       1 Electronic (PDF) file 
       2 Hardcopies 
Mechanical 
        1 Electronic (PDF) file 
        2 Hardcopies 
Other(s) 
       1 Electronic (PDF) file 
        2 Hardcopies 

C. PROJECT CLOSE-OUT 
 Project Summary Report 
 Substantial Completions 
 Deficiencies List 
 Transfer of Utilities (Hydro/Teresan) 

       Notify City of Surrey  (604-591-4804) 
 Asset Inventory Forms including HVAC  
 TCA Cost Summary Finance, & Warranty 

       Information sheets & Project summary  
       with graphics 

 Final Occupancy Certification 
 All documentation/correspondence  

       pertaining to the project (File Share Device) 

D. FALL PROTECTION / RESTRAINT SYSTEM 
Complete 

   Wall plaques displayed as required 
   1 (PDF) containing the Fall Protection Safety  
 
System  

F. FIRE SAFETY PLAN  
Complete  

   Wall plaques displayed throughout facility 
   1 Electronic (PDF) file of the fire safety plan  
   2 paper copies of the fire safety plan  

Signed: 
  _________________________________________   ______________________________________  
 City Representative   Contractor Representative 
 
  _________________________________________   ______________________________________  
 Internal Representative   Fire Chief/ Representative 
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ATTACHMENT 2 
 

PRIME CONTRACTOR DESIGNATION 
LETTER OF UNDERSTANDING 

 
As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3), which states: 
 

Coordination of multiple-employer workplaces 
 

118 (1) In this section: 

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at 
the same time: 
“prime contractor” means, in relation to a multiple-employer workplace, 

 

(a) the directing contractor, employer or other person who enters into a written agreement with the 
owner of that workplace to be the prime contractor for the purposes of this Part, or 

(b) if there is no agreement referred to in paragraph (a), the owner of the workplace. 
 

(2) The prime contractor of a multiple-employer workplace must 
 

(a) ensure that the activities of employers, workers and other persons at the workplace relating to 
occupational health and safety are coordinated, and 

(b) do everything that is reasonably practicable to establish and maintain a system or process that 
will ensure compliance with this Part and the regulation in respect to the workplace. 

 

(3) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of 
the person the employer has designated to supervise the employer’s workers at that workplace. 

 

By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ 
Compensation Act, and WorksafeBC OH&S Regulation. 

As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner"), you are 
agreeing that your company, management staff, supervisory staff and workers will comply with the Workers’ 
Compensation Board (WCB) Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act. 
 

Any WorksafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in 
possible termination or suspension of the agreement and/or any other actions deemed appropriate at the discretion of 
the City. 
 

Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor 
are the responsibility of the prime contractor. 
 

The Contractor acknowledges having read and understood the information above. 
 

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, 
to accept all responsibilities of the prime contractor for this project. 
 

The Contractor understands and accepts the responsibilities of the prime contractor designation in 
accordance with the Workers’ Compensation Act while contracted by the City of Surrey for project and will 
abide by all Workers’ Compensation Board Regulation requirements. 
 

Project File No.:  1220-040-2018-030 
 

Project Title and Site Location:  ____________________________________________________________ 
 

Prime Contractor Name: __________________________________________________________________ 
 

Prime Contractor Address: __________________________________________________________________ 
 

Telephone/Fax Numbers: Phone:  ___________________ Fax: ____________________________________ 

Name of Person in Charge of Project: _____________________________________________________ 
 

Name of Person Responsible for Coordinating Health & Safety Activities:  _______________________________ 
Phone:  ___________________________________________________ 
 

Prime Contractor Signature: _________________________ Date: ___________________________________ 
 

Please return a signed copy of this memo to the City of Surrey, Finance & Technology Department, Purchasing 
Section, 13450 – 104 Avenue, Surrey, British Columbia, V3T 1V8 
 

If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-
4658. 
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ATTACHMENT 3 
 

CONTRACTOR HEALTH & SAFETY EXPECTATIONS 
 
RESPONSIBILITY OF CONTRACTOR(S) 
 
The City of Surrey strives to maintain a safe work environment for employees and contractors and insists 
upon the enforcement of safe practices and procedures in all premises and in all work activities.  It is 
essential that all contractors and their employees and sub-contractor(s) perform in the same manner. It is 
every employers and contractors responsibility to ensure that staff and public are protected from 
workplace hazards. 
 
As a contractor to the City of Surrey, you are expected to conform to the requirements of the Workers’ 
Compensation Act, the WCB Occupational Health and Safety Regulation and to all federal, provincial and 
local laws and regulations.  The City of Surrey Building Owner, Project Manager, and the Manager, 
Occupational Health & Safety  or designate have the authority to order an unsafe act to cease or to have 
an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job 
entirely.  Any City of Surrey Employee that observes a safety infraction by a contractor performing work 
for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & 
Safety (604-591-4131). 
 
The following information is provided as typical City of Surrey requirements, but does not relieve the 
contractor from complying with all applicable local, provincial and federal laws, regulations and bylaws. 
 
PERSONNEL 
 
1. You are expected to inform your employees of any potential hazard in the workplace and advise of 

appropriate action to be taken should a hazard be found or a fire or accident occur. 
2. Contractors will restrict persons invited on the premises to employees only.  No families or friends are 

permitted. 
3. The contractor will advise the City of any on-site accidents involving the contractor’s employees, or 

injuries to others caused by the contractor’s business. 
 
SAFETY MANAGEMENT SYSTEM 
 
1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for 

job site activities. 
2. Contractors must follow and have on site proper written safe work procedures for hazardous work, 

e.g. Fall protection, confined space entry, hotwork, lockout, excavations and shoring, traffic 
management, etc. 

3. Contractor must Identify workplace risk and implement suitable controls. 
4. Contractor must provide safety training and education to staff and have training records available for 

review. 
5. Contractor must have a health & safety program for its workers and sub-contractors 
6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors. 
7. Contractor must forward a weekly work task list prior to work commencement. 
8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or attend the 

Prime Contractor’s Orientation. 
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WORK AREAS –City Facilities 
 
No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic 
Facilities or his designated representative.  Work during normal business hours of the City shall not 
create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public.  If an 
activity requires that a disturbance is likely, the contractor shall whenever possible only do that work 
outside normal business hours. 
 
All activities that create a hazard (i.e. work from a ladder, removal of a floor tile, emission of VOC’s, etc.) 
to persons outside the contractor’s supervision shall have warning devices, delineation or barriers, sealed 
spaces, etc. as would normally be required to protect any person from that hazard. 
 
SAFETY ATTITUDE 
 
Your safety record and attitude are important criteria used to judge your qualification for future bidding on 
solicitations with the City of Surrey. 
 
You can help ensure employee safety and your eligibility for future business with the City if you exhibit 
and practice a “Safe Work - Safe City” attitude. 
 
The City of Surrey is concerned about the health, safety and wellbeing of all employees and contractors.  
It is essential we maintain a healthy, safe and productive work environment. 
 
All Employees & Contractors: 
It is everyone responsibility to: 
 know and comply with WCB regulations and 
 follow established safe work procedures 
 immediately report any work related injury to his/her supervisor; and to 

the city representative 
 not remain on the work site while his/her ability to work is in any way 

impaired 
 report unsafe acts and conditions to their supervisor 
 correct unsafe conditions immediately whenever it is possible to do so 
 take reasonable care to protect your health & safety and the health and safety of other persons who 

may be affected by your act’s or omissions at work 
 
An employee must refuse to work if continuing to do so would endanger the health and safety of the 
employee, fellow employees or others.  The worker must immediately report the circumstances of the 
unsafe condition to his or her supervisor or manager.  If the unsafe condition is not remedied or the issue 
is not resolved the Manager, Occupational Health & Safety must be contacted. 
 
 

 
 
 

GENERAL RULES  
 
1. For all secured worksites, contracted workers are required to sign in and sign out each day 
 

A common sense approach usually resolves the issue. 
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2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver’s 
License) in exchange). 

 
3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health 

and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety 
Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when 
noise levels are above 85dBA.) 

 
4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated. 
 
5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents. 
 
6. Report ALL injuries to your supervisor immediately and notify the City’s site representative.  
 
7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury 

to occur to you, a fellow worker, or others on the worksite.  
 
8. Report any property damage, regardless of how minor.  
 
9. Restricted and controlled products will be labeled, used and stored in accordance with the associated 

regulations, e.g. WHMIS.  Follow all procedural instructions when using or handling hazardous 
materials/controlled products and ensure that all containers of hazardous/controlled product materials are 
properly labelled and stored in designated areas. 

 
10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter. 
 
11. Always use the correct posture when lifting and get assistance if the weight is excessive.  
 
12. Do not work within the limits of approach to high voltage equipment. 
 
13. If working at heights greater than 10 feet a Fall Protection system must be in place.  The appropriate Fall 

Protection equipment must be worn at all times. 
 
14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all 

times):  
a) Aisles are to be kept clear at all times.  
b) Individual work areas are to be kept clean and tidy.  
c) All materials, tools, products and equipment are to be kept in their designated areas.  
d) Liquid spills are to be cleaned up immediately to prevent slips and falls.  
e) Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated. 

 
15. Fire Prevention:  
a) Become familiar with Surroundings and emergency exit. 
b) Ensure aisles and exits are not blocked at any time.  
c) Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged.  
 
16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good 

condition): 
a) Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the 

safe operating procedures.  
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b) Always be aware of the use and location of the "EMERGENCY STOP" button, if equipment is so equipped, 
before using the equipment.  

c) Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment.  
d) The Operator must check all safety devices on equipment before operation.  
e) All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, 

cleaning, adjustment or lubrication.  
f) Radio/Walkman/I-pod Head phones are not allowed to be worn during regular work operations. 
g) All ladders must be of an approved type and length.  Unacceptable ladders must be removed immediately 

from the premises. 
h) All vehicles and equipment on City property must be kept in safe mechanical condition at all times, and be 

operated only by persons with a valid driver’s license and/or proper training and qualifications. 
i) Contractors will not operate any equipment, valves, switches, etc., which are part of the City’s operation, 

unless specific permission is received from the Department Representative. 
 

17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, you run 
the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, gas or oil 
pipelines and/or other underground facilities that serve our city, BC One Call Must be called and a ticket 
obtained prior to commencing any ground disturbance activities. 

 

Issued By: 

Date: 

Distributed: 

Occupational Health & Safety Section - Contractor Coordination Program 

Revised: January 14, 2015      Original: August 15, 2014 

Via Email & Posted on Intranet: January 16, 2015 :August 15, 2014 

 

This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S regulation. 
Each individual Contractor must have specific health and safety safe work rules and procedures that 
apply to their work tasks.  Each Contractor must comply with the Workers’ Compensation Act and 
WorkSafeBC Occupational Health & Safety Regulation and to all federal, provincial and local laws and 
regulations. If a contractor is unable to comply they must bring this to the attention of their qualified 
safety representative and to the Prime Contractor safety representative immediately. 

 

Authorized Signature: _________________________________________ 

 

Name:   _________________________________________ 

   (Please Print) 

Date:   _________________________________________ 
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REQUEST FOR QUOTATIONS


1.
INTRODUCTION


The City of Surrey (the “City”) invites contractors to provide a quotation on the form attached as Schedule C (the “Quotation”) for the supply of the goods (if any) and services described in Schedule A (the “Work”).  The description of the Work sets out the minimum requirements of the City.  A person that submits a Quotation (the “Contractor”) should prepare a Quotation that meets the minimum requirements, and may as it may choose, in addition, to also include goods, services or terms that exceed the minimum requirements.


2.
ADDRESS FOR DELIVERY


A Quotation should be labelled with the Contractor’s name, RFQ title and number.  A Quotation should be submitted in the form attached to this RFQ as Schedule C – Form of Quotation.


The Contractor may submit a Quotation either by email or in a hard copy, as follows:


(a)
Email


If the Contractor chooses to submit by email, the Contractor should submit the Quotation electronically in a single pdf file which must be delivered to the City by email at:  purchasing@surrey.ca 

PDF emailed Quotations are preferred and the City will confirm receipt of emails.  Note that the maximum file size the City can receive is 10Mb.  If sending large email attachments, Contractors should phone to confirm receipt.  A Contractor bears all risk that the City’s equipment functions properly so that the City receives the Quotation.


(b)
Hard Copy


If the Contractor chooses NOT to submit by email, the Contractor should submit one (1) original unbound Quotation and one (1) copy (two (2) in total) which should be delivered to the City at the office of:


Name:


Richard D. Oppelt


Purchasing Manager


at the following location:

Address:

Surrey City Hall

Finance & Technology Department – Purchasing Section

Reception Counter 5th Floor West

13450 – 104th Avenue, 

Surrey, B.C., V3T1V8, Canada

3.
DATE


The City would prefer to receive Quotations on or before March 29, 2018.  The City's office hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays.


4.
INQUIRIES


All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to:


Name:


Richard D. Oppelt, Purchasing Manager

Email:


purchasing@surrey.ca

Reference:

1220-040-2018-030

5.
ADDENDA


If the City determines that an amendment is required to this RFQ, the City’s Representative will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca (the “BC Bid Website”) and the City Website at www.surrey.ca (the “City Website”) that will form a part of this RFQ.  It is the responsibility of Contractor to check the BC Bid Website and the City Website for addenda.  The only way this RFQ may be added to, or amended in any way, is by a formal written addendum.  No other communication, whether written or oral, from any person will affect or modify the terms of this RFP or may be relied upon by any Contractor.  By delivery of a Quotation, the Contractor is deemed to have received, accepted and understood the entire RFQ, including any and all addenda. 

6.
NO CONTRACT


This RFQ is simply an invitation for quotations (including prices and terms) for the convenience of all parties.  It is not a tender and no obligations of any kind will arise from this RFQ or the submission of Quotations.  The City may negotiate changes to any terms of a Quotation, including terms in Schedule A, Schedule B and Schedule C and including prices, and may negotiate with one or more Contractors or may at any time invite or permit the submission of quotations (including prices and terms) from other parties who have not submitted Quotations.


7.
ACCEPTANCE

A Quotation will be an offer to the City which the City may accept at any time by signing the copy of the Quotation and delivering it to the Contractor.  A Quotation is not accepted by the City unless and until both the authorized signatory of the Contractor and the authorized signatory of the City have signed.  Delivery of the signed Agreement by the City may be by fax, pdf e-mail or hard copy.  In that event, the contract will be comprised of the documents included in the definition of Agreement in Schedule B – Draft Contract – Minor Works.


8.
CONTRACTOR'S EXPENSES


Contractors are solely responsible for their own expenses in preparing and submitting Quotations, and for any meetings, negotiations or discussions with the City or its representatives and consultants, relating to or arising from the RFQ.  The City will not be liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or loss of anticipated profits, incurred by the Contractor in preparing and submitting a Quotation, or participating in negotiations for a contract, or other activity related to or arising out of this RFQ.


9.
CONTRACTOR'S QUALIFICATIONS


By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, resources, and relevant experience with the requirements of the Work.  

10.
CONFLICT OF INTEREST


A Contractor should disclose in its Quotation any actual or potential conflicts of interest and existing business relationships it may have with the City, its elected or appointed officials or employees.  The City may rely on such disclosure.


11.
SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS

Contractors and their agents will not contact any member of the City Council, City staff or City consultants with respect to this RFQ, other than the contact person named in Section 4, at any time prior to the award of a contract or the cancellation of this RFQ.


12.
CONFIDENTIALITY


All Quotations become the property of the City and will not be returned to the Contractor.  All Quotations will be held in confidence by the City unless otherwise required by law.  Contractors should be aware the City is a "public body" defined by and subject to the Freedom of Information and Protection of Privacy Act of British Columbia.


13.
SIGNATURE


The legal name of the person or firm submitting the Quotation should be inserted in the Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the Contractor and include the following:


(a)
If the Contractor is a corporation then the full name of the corporation should be included, together with the names of authorized signatories.  The Quotation should be executed by all of the authorized signatories or by one or more of them provided that a copy of the corporate resolution authorizing those persons to execute the Quotation on behalf of the corporation is submitted;


(b)
If the Contractor is a partnership or joint venture then the name of the partnership or joint venture and the name of each partner or joint venturer should be included, and each partner or joint venturer should sign personally (or, if one or more person(s) have signing authority for the partnership or joint venture, the partnership or joint venture should provide evidence to the satisfaction of the City that the person(s) signing have signing authority for the partnership or joint venture).  If a partner or joint venturer is a corporation then such corporation should sign as indicated in subsection (a) above; or


(c)
If the Contractor is an individual, including a sole proprietorship, the name of the individual should be included.

14.
INFORMATION MEETING 

An information meeting will be hosted by the City Representative to discuss the City’s requirements under this RFQ (the “Information Meeting”).  While attendance is at the discretion of Contractors, Contractors who do not attend will be deemed to have attended the Information Meeting and to have received all of the information given at the Information Meeting. 


At the time of issuance of this RFQ a meeting has been scheduled as follows:


Date:

March 19, 2018

Time:

10:00 AM Pacific Time

Location:
Meet in the foyer, 15105 - 105 Avenue, Surrey, BC  V3R 7G8

It is possible that some questions raised and information provided during the Information Meeting may be the only source of critical information essential to prepare and submit a successful Quotation. Contractors are responsible to ensure they are fully informed and have a clear understanding of the requirements. 


Contractors are to examine the site prior to submitting a Quotation to fully acquaint themselves with all existing conditions reasonably inferable from examination of the site and its surroundings and the RFQ and to make allowance for such conditions in the Quotation. By submitting a Quotation, a Contractor represents that it has examined the site fully as to all conditions, contingencies, risks and circumstances, local or otherwise, which might influence or affect the performance of the Work. 


Note:  No minutes of the information meeting and site tour will be provided 


The Contractor is responsible for parking fees, if applicable.

- END OF PAGE -


SCHEDULE A – SCOPE OF WORK AND DRAWINGS

1.
DESCRIPTION OF SCOPE OF WORK

For certainty, the Work contemplated by this Schedule A shall be interpreted to include compensation on account of all related costs, including but not limited to all direct, indirect, or impact, head office, overhead, and all other costs, and all markups and profits, even if the Contract Documents does not specifically mention such items.  


In accordance with this Contract the Contractor shall furnish everything needed to perform all of the requirements of this Contract including without limitation any and all material required but not supplied by the City, all labour, transportation and services required to faithfully perform and provide the Work at the Place of Work as required for and to the satisfaction of the City.


The general components of the Work includes, but not limited to, the removal of the existing air cooled chiller and to supply and install a new air cooled chiller. Place of Work location is 15105 - 105 Avenue, Surrey, BC V3R 7G8. Furnish certificates confirming work conforms to requirements of authorities having jurisdiction.  


The detailed scope of work is as described on the Drawings (listed below), Special Provisions (Schedule B – Appendix 1), and Supplementary Specifications (Project) (Schedule B- Appendix 2).


The lack of and/or omission of detailed specifications does not minimize the acceptable levels of service and only the best commercial practices are acceptable.


Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical Inspector, National Fire Protection Association, and any other authorities having local jurisdiction.  Failure to abide by these rules and regulations will result in being immediately escorted from the work site.


2.
DRAWINGS

The following Drawings are included as part of this RFQ.

		DRAWING #

		DRAWING DESCRIPTION

		DATE



		M0.00

		Site Plan, Drawing List and Schedules

		2018-03-06



		M1.00

		HVAC – Roof Plan

		2018-03-06



		M1.01

		HVAC – Level 2 Floor Plan

		2018-03-06



		M2.00

		Mechanical Room Plans

		2018-03-06



		M3.00

		Mechanical Schematics

		2018-03-06





SCHEDULE B

SAMPLE – construction contract

Title:  CHILLER REPLACEMENT – GUILDFORD RECREATION CENTRE

AGREEMENT No.:  1220-040-2018-030

THIS AGREEMENT dated the _______ day of _________________, 201_.

BETWEEN:


CITY OF SURREY

13450 – 104 Avenue


Surrey, B.C.,V3T IV8, Canada

(the "City")


OF THE FIRST PART


AND:

__________________________


__________________________


__________________________

(Full legal name and address of Contractor


(the "Contractor")


OF THE SECOND PART


WHEREAS the Contractor wishes to undertake the following project for the benefit of the City:

Chiller Replacement – Guildford Recreation Centre

NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and payment of One ($1.00) Dollar and other good and valuable consideration paid by each of the parties to each other (the receipt and sufficiency of which each party hereby acknowledges), the parties hereby covenant and agree with each other as follows:


1.
DEFINITIONS


1.1
For the purposes of this Contract, the following terms shall have the meanings set forth below:


(a)
"Certification of Completion" means a certificate issued indicating that Substantial Performance of the Work has been achieved;

(b)
"Certificate of Total Performance" means a certificate issued indicating that the Work has been achieved;


(c)
"Change" means:


(i)
an addition to the Work that is both of a type and character similar to the Work as defined in the Contract Documents; or


(ii)
a deletion of the Work indicated in the Contract Documents; or


(iii)
an alteration of the Work indicated in the Contract Documents, within the general scope of the Work as described in the Contract Documents;


(d)
"Change Order" means a written approval setting out a description of the Work covered by the Change, the price or method of valuation for the Work, the change in the Contract Price and adjustment, if any, to the Contract Time;


(e)
"City" means the City of Surrey;

(f)
“City Representative” means <<insert departmental contact person, title only>> or designate;

(g)
“Consultant” is the person or entity engaged by the City and identified as such in the Contract;


(h)
"Construction Schedule" means a construction schedule indicating the planned start and completion dates of the major activities of the Work as set out in Appendix 4;


(i)
"Contract" means this Contract as set out and described in the Contract Documents;


(j)
"Contract Documents" means this Contract including all schedules and appendices, construction standards, specifications and drawings;


(k)
"Contract Price" means the price of the Work as set out Section 4.1 of this Contract;


(l)
"Contract Time" means the period of time for the completion of the Work as provided by the Contract Documents;


(m)
"Contractor" means the person, firm or corporation identified as such in this Contract and includes the Contractor's authorized representative as designated to the City in writing;

(n)
"Contractor's Representative" means the person appointed by the Contractor to represent the Contractor for the purposes of this Contract and so notified to the City in writing;

(o)
“Drawings” means the graphic and pictorial portions of the Contract Documents, wherever located and whenever issued, showing the design, location and dimensions of the Work, generally including plans, elevations, sections, details and diagrams;

(p)
"Extra Work" means as specified in Section 33;  

(q)
“Payment Certifier” is the person or entity identified as such in the Contract responsible for the issuance of certificates of payment;

(r)
"Place of Work" means the designated site or location where the Work products are to be finally or permanently constructed or installed;

(s)
“Project Manager” is the person or entity engaged by the City and identified as such in the Contract;


(t)
"Substantial Performance" means the Work, or a substantial part of it, is ready for use or is being used for the purpose intended;


(u)
“Total Performance” means the date of the City’s acceptance of the Work in writing as fully performed according to the Contract Documents; and


(v)
"Work" means and includes anything and everything required to be done for the fulfillment and completion of this Contract.

2.
THE WORK – START/COMPLETION DATES

2.1
The Contractor will perform all Work and provide all labour, equipment and material and do all things strictly as required by the Contract Documents, including without limitation the scope of work and drawings specified in Appendix 1 - Special Provisions, Appendix 2 - Supplementary Specifications (Project), and Appendix 2-A – Contract Drawings (Project).

2.2
The Contractor will commence the Work on or before April 5, 2018.  The Contractor will proceed with the Work diligently, will perform the Work generally in accordance with the Construction Schedule as set out in Appendix 4 as required by the Contract Documents and will achieve Substantial Performance of the Work on or before June 22, 2018 subject to the provisions of the Contract Documents for adjustments to the Contract Time.


2.3
Time shall be of the essence of the Contract.


3.
CONTRACT DOCUMENTS


3.1
All of the Contract Documents shall constitute the entire Contract between the City and the Contractor.


3.2
The Contract supersedes all prior negotiations, representations or agreements, whether written or oral, and the Contract may be amended only in strict accordance with the provisions of the Contract Documents.


3.3
If there is any inconsistency or conflict between the provisions of the Contract Documents, then the Contract Documents shall govern and take precedence in the following order with this Contract taking precedence over all other Contract Documents:


(a)
Contract;


(b)
Addenda (if any);


(c)
Departmental Construction Standards (if any);


(d)
Specifications;


(e)
Drawings; and


(f)
all other Contract Documents.  

4.
CONTRACT PRICE


4.1
The Contract Price for the Work shall be the sum of <<insert figures here>> dollars, plus goods and services tax in the amount of <<insert figures here>> dollars, for a total Contract Price of <<insert figures here>> dollars in Canadian funds (the "Contract Price") plus any adjustments approved by the City, including any payments owing on account of Change Orders and agreed to Extra Work, approved in accordance with the provisions of the Contract Documents. 

4.2
For greater certainty, the Contract Price shall be the entire compensation due to the Contractor for the Work and this compensation shall cover and include all profit and all costs of supervision, labour, material, equipment, overhead, financing, General Conditions and all other costs and expenses whatsoever incurred in performing the Work, even if the Contract Documents does not specifically mention such items.  The Contract Price is a firm fixed price.


5.
HOLDBACKS


5.1
The City shall hold back 10%, or other percentage as required by the Builders Lien Act, S.BC 1997, c. 45, as amended (the "Builders Lien Act"), of any amounts due to the Contractor as a builders lien holdback.


5.2
In addition to other holdbacks as provided by the Contract Documents, when considering Substantial Performance, the City may hold back from payments otherwise due to the Contractor 200% of a reasonable estimate, as determined by the City's Representative, on account of deficient or Defective Work already paid for.  This holdback may be held, without interest, until such deficiency or defect is remedied.  The items of defect or deficiency and the amounts of related holdback shall be listed separately on the invoice.


5.3
If after Substantial Performance is achieved the Contractor is unable to complete any of the Work because of climatic or other conditions beyond the Contractor's reasonable control, then the City may hold back from payments otherwise due to the Contractor the amount as estimated by the City's Representative in consultation with the Contractor by which the cost to have others complete the Work exceeds the estimated Contract Price for such Work.


5.4
The City may, in addition to other holdbacks as provided by the Contract Documents, hold back an amount equal to any lien which has been filed with respect to the Work, plus 15% as security for costs.  The City may, at its option, after five (5) days written notice to the Contractor, pay such amount into court to discharge the lien.  If the lien is discharged without payment of the holdback into court, then the City shall pay such holdback to the Contractor, without interest.


5.5
Holdback period of 55 days will follow the date of substantial performance.  The City will perform a court registry search on the 46th day, on a best effort basis.


6.
INVOICING AND PAYMENT


6.1
Subject to applicable legislation, including without limitation the holdbacks referred to in above, and the provisions of the Contract Documents, the City shall make payments to the Contractor thirty (30) days after receipt of any invoice from the Contractor.


6.2
The Contractor shall submit invoice(s) for payment to the City, based on the completion of each phase of the Work.  Any and all Extra Work as approved by the City, should be clearly identified and quantified on a separate invoice(s).


6.3
The invoice(s) submitted for the completion of each project phase shall be clearly itemized to the details of the phase completed or the amount of Work performed, the billing rates, show an invoice number, contractor's name, address, telephone number, reference the City’s purchase order number or name and location of employee, and in an itemized manner the amount due for each phase completed, tax (if any) and a grand total.  The grand total will be subject to holdbacks.


6.4
The payment by the City of any monthly or other payment shall not bind the City with respect to any subsequent payment or the final progress payment, but shall be taken as approximate only, and shall not mean, or be construed to mean, that the City has accepted Work that is not in accordance with the requirements of the Contract Documents, or that the Contractor is in any manner released from its obligation to comply with the Contract Documents.


6.5
For earlier payment, the Contractor can offer a cash discount.  


6.6

Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly into the Contractor’s bank account.  An EFT application form can be provided to the successful Contactor for completion.


SUBMITTING YOUR ELECTRONIC INVOICE


Please send electronic invoices to the City of Surrey by email to surreyinvoices@surrey.ca.


In order to process your payment, the following submission guidelines must be met: 


· Invoice(s) must be sent as attachments. 


· Attachment(s) must be in PDF format. 


· PDF attachment(s) must be named: <Company name>_<Invoice Number> include name of City Representative invoice is directed to.


· Include Purchase Order number (to be provided).


· Email(s) must not exceed 2MB. 


Please Note:  failure to meet the guidelines above may result in payment processing delays or in your payment not being processed.


SUBMITTING YOUR INVOICE BY HARD COPY


Mail hard copy invoices to:


Surrey City Hall – Accounts Payable


13450 – 104 Avenue


Surrey, B.C., Canada, V3T 1V8


· Submit only invoices to this address. 


· Submit any supporting documents to your Library business contact. 


· Don't send duplicate hard copy or soft-copy invoices in any manner.  Should a need arise to submit an invoice copy, ensure it is clearly labeled COPY. 


· Incomplete invoices will be returned.

6.7
The City shall not be liable for interest or overdue charges on any invoice.


6.8
Unless otherwise provided, all dollar amounts referred to in this Agreement are in lawful money of Canada.


6.9
If the Contractor is a non‑resident of Canada and does not provide to the Library a waiver of regulation letter, the City will withhold and remit to the appropriate governmental authority the greater of:


(a)
15% of each payment due to the Contractor; or


(b)
the amount required under applicable tax legislation.

7.
PERFORMANCE OF THE WORK

7.1
The Contractor will perform and provide all labour, services and other acts, and provide all equipment, machinery, water, heat, power, and facilities required for performance of the Work.


7.2
The Contractor will not proceed with any work that is not part of the Work, except in accordance with the Contract.


7.3
The Contractor will apply for and pay for all necessary permits and licenses and pay all fees required for the performance of the Work.


8.
CHANGES


8.1
The City may, without invalidating the Contract, change the Work by adding to or deducting from the Work in which event the Construction Schedule will be adjusted.


8.2
The Contractor will not proceed with any Change without a written Change Order signed by the City.


8.3
The Contractor’s overhead and profit will not be allowed on Change Orders paid for from allowances specified in the Contract.


8.4
The value of a change in the Work shall be determined by one or more of the following methods:

(a)
by estimate and acceptance in a lump sum; or


(b)
by unit prices as set out in the Contract, or subsequently agreed upon; or


(c)
by actual cost and an allowance for Overhead and profit as follows: 


1.
Contractor’s Overhead and profit on expenditures from Cash Allowances, shall be included in the Contract Price, except the Contractor is entitled to additional Overhead and profit only on the portion of the change greater than the Cash Allowance.  If the change is less than the Cash Allowance the Contract Price shall be decreased by the amount of the change without adjustment for the Contractor’s Overhead and profit;


2.
for changes in the Work not covered by Cash Allowances:


(i)
if there is no increase or decrease in the Contract Price the Contractor is not entitled to any Overhead and profit on the change,



(ii)
if the Contract Price is increased, the Contractor is entitled to an additional:


.1
10% Overhead and profit on Work performed directly by the Contractor, and 


.2
5% on Work performed by the Subcontractor, only on the portion of the increase in the Contract Price, and


.3
0% on design services and work performed by the Contractor’s consultants;


(iii)
if the Contract Price is decreased by the change the Contractor is not entitled to Overhead and profit on the reduction in the Contract Price;


3.
the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of the actual cost of all Subcontractor’s or sub-subcontractor’s changes in the Work; and


4.
where the change involves the substitution of one type of Work and/or Product for another the actual cost of the change, shall be the net difference in the actual cost without any entitlement to Overhead and profit.”

9.
SITE CONDITIONS

9.1
The Contractor acknowledges and agrees that:


(a)
it has had the opportunity to undertake additional examinations or subsurface investigations, or both, of the Place of Work, including any buildings or structures involved with the Work, in order to satisfy itself as to site conditions, including subsurface conditions and the impact they could have on the Work and the Contract; and


(b)
it is not entitled to any adjustment in the Contract, or to any other remuneration or damages whatsoever, in any way connected with the site conditions at the Place of Work, including subsurface conditions.


10.
DOCUMENTS


10.1
The Contractor will keep one copy of the Contract, including the schedules and all Drawings, specifications and shop drawings, at the Place of Work in good order and available for review by the City's Representative, and deliver a complete set to the City upon Substantial Performance of the Work.


10.2
The Contractor agrees that the City is hereby granted an unconditional and irrevocable perpetual license to reproduce and use, in whole or in part, and for any purpose or other project or work the City desires, all matters contained in or set out in the Contract including all drawings and specifications and all models furnished by the Contractor, and the Contractor agrees that the license granted by this section comprises the copyright, industrial design, trademark and all other intellectual property therein.


11.
TIME


11.1
The Contractor will proceed diligently and complete the Work in a good and workmanlike manner and strictly in accordance with the Construction Schedule.


11.2
If the Contractor is delayed in the performance of the Work by any act or neglect of the City, the Construction Schedule will be extended for such time as may be agreed by the City and the Contractor, acting reasonably.


11.3
The Contractor will, as required by the City, provide or up-date the Construction Schedule, showing the anticipated start and completion dates and durations of the major elements of the Work.  Failure or refusal to provide a Construction Schedule or up‑date will be a default.


11.4
Time is of the essence of the Contract.

12.
TAXES AND DUTIES

12.1
The Contractor will pay all taxes, custom duties and other charges relating to the Work, and the supply and installation of all materials and equipment included in the Work.


12.2
Where an exemption of taxes, custom duties or other charges is applicable to the Contract by way of the Contractor filing claims for, or cooperating fully with the City and the proper authorities in seeking to obtain such refunds, the Contractor will make such applications and provide such cooperation.  Refunds that are properly due to the City and have been recovered by the Contractor will be promptly refunded to the City.


13.
BUILDER'S LIENS

13.1
The Contractor will immediately take steps to keep the Place of Work free of any builder's liens and certificates of pending litigation and the Contractor will defend and indemnify the City from any builder's lien or certificate of pending litigation filed as a result of the Work.  The Contractor will pay all costs and expenses including actual legal costs incurred by the City as a result of any builder's lien or certificate of pending litigation related to the Work.


14.
CITY DIRECTIONS

14.1
The Contractor will in all respects complete the Work in accordance with the City's requirements and standards and to the satisfaction of the City.


14.2
The City's Representative may at any time and from time to time inspect the Work.


14.3
The Contractor will comply with all directions from the City relating to the coordination of the Work with the activities of the City or with other contractors hired by the City, should there be any.


14.4
The Contractor will have total control of the Work and will be solely responsible for ensuring the Work is in accordance with the requirements of the Contract.


15.
INSPECTIONS

15.1
The Contractor will retain one or more independent contractors with the relevant professional education, skill and experience, to carry out and report upon all testing and other inspection activities necessary to confirm the Work is in accordance with the requirements of the Contract.  The Contractor will promptly provide copies of such reports to the City's Representative.


15.2
If Work is designated for tests, inspections or approvals by authorized agencies, the Contractor will give the City's Representative reasonable notice of when the Work will be ready for review and inspection.


16.
USE OF PLACE OF WORK

16.1
The Contractor will confine its tools, machinery, equipment and materials to limits as may be established by the City's Representative, acting reasonably.


16.2
The Contractor will maintain the Place of Work in a tidy condition and free from the accumulation of waste products and debris, other than that caused by the City, other contractors or their employees.

16.3
Prior to application for the Certificate of Total Performance, the Contractor will remove all surplus products, tools, machinery and equipment, and any waste and debris, and leave the Place of Work clean and suitable for occupancy by the City.

16.4
The Contractor will not have exclusive use of the Place of Work, and will undertake the Work in cooperation with the City, and other users of the Place of Work as the City may permit or direct.


16.5
The Contractor will protect the property adjacent to the Place of Work from damage and will hold the City harmless from any claims which may arise as a result of the Contractor's operations under the Contract, or from failure to provide such protection, or both.


16.6
The Contractor will protect the Work, the Place of Work, the City's property from damage and will be responsible for any damage which may arise as a result of operations under the Contract, except damage which occurs as a result of actions of the City.


16.7
Should any damage occur to the Work, the Place of Work, or the City's property, or all of the aforementioned, for which the Contractor is responsible, the Contractor will:


(a)
make good such damage to the Work, and


(b)
if the City so directs, make good such damage to the City's property, 

and the Construction Schedule will be extended for such time as may be agreed by the City and the Contractor, acting reasonably.

16.8
The City may take possession of and use any completed portion of the Work regardless of the time for completion of the Work.  Such possession or use will not be construed as final acceptance of the Work or portion.


17.
PERSONNEL

17.1
Superintendent:  The Contractor shall employ a competent senior representative at the Place of Work (the “Superintendent”) who shall have the responsibility to ensure that the Work is performed in compliance with the Contract Documents.  The Contractor shall also employ necessary assistants for the Superintendent and the Superintendent and assistants shall be in attendance at the Place of Work while Work is being performed.


17.2
The Superintendent shall represent the Contractor at the Place of Work and instruction given to the Superintendent by the City Representative shall be held to have been given to the Contractor.

17.3
If the competence or performance of the Superintendent is not satisfactory to the City Representative then, on written request from the City Representative, the Contractor shall provide a satisfactory replacement.  The Contractor shall not change the Superintendent without the consent of the City Representative, such consent not to be unreasonably withheld.


17.4
Workers:  The Contractor shall maintain good order and discipline among the Contractor’s employees and the subcontractors engaged in the Work.  The Contractor shall not employ, or permit subcontractors to employ, workers who are not skilled in the assigned task.  The Contractor shall employ sufficient workers to perform the Work in compliance with the Construction Schedule.

18.
CODES AND REGULATIONS

18.1
The Contractor will perform the Work in full compliance with all applicable federal, provincial and municipal enactments, codes and regulations.


19.
CONTRACTOR'S WARRANTY

19.1
The Contractor represents, warrants and guarantees to the City that:


(a)
the Work will, in all respects, be constructed in a good and workmanlike manner;


(b)
the Work will be constructed in accordance with all applicable laws in effect at the date of the Contract and in accordance with the best current and prevailing industry practices;


(c)
the Work will be supplied, procured, fabricated, installed, constructed and completed in accordance with all requirements of the Contract;


(d)
all Work will be free from defects or deficiencies arising from faulty construction, faulty material, faulty equipment, faulty installation or faulty workmanship;


(e)
the Work as constructed will be fit for the purpose intended;


(f)
title to all Work and all parts thereof shall be free and clear of all liens, charges, encumbrances and adverse claims whatsoever; and


(g)
no part of the Work shall constitute an infringement of any patent, trade mark, copyright or other proprietary interest.


19.2
The Contractor agrees to correct any deficiency in the Work arising from faulty construction, faulty material, faulty equipment, faulty installation or faulty workmanship, which appear:


(a)
in the case of any roof, in the period of five (5) years after Substantial Performance of the Work;


(b)
for other Work, excluding Work covered by a warranty greater than twelve (12) months, in the period of twelve (12) months after the date of Substantial Performance of the Work; and


(c)
for other Work in the period of any warranties.


19.3
The Contractor shall undertake all repairs or replacements at times that will minimize interference with the City's operations.


19.4
Nothing contained herein limits the rights of the City in relation to recovery for latent deficiencies in the Work or otherwise limits the rights of the City at law or in equity.


19.5
The Contractor shall not be relieved of its warranty obligations by reason of inspection, testing or acceptance of the Work or any portion thereof, or the issuance of a Certification of Completion, or a Certificate of Total Performance, or payment to the Contractor of any money under the Contract.


20.
WAIVERS


20.1
The Contractor's application for the Certification of Completion shall constitute a waiver and release by the Contractor of any and all claims arising out of or relating to the Contract to the date of Substantial Performance.  This waiver shall include without limitation those that might arise from the negligence or breach of contract by the City, the City's Representative and their respective employees, agents, officers and contractors, but does not include claims made by the Contractor in writing prior to such application in accordance with the provisions of the Contract Documents and delivered to the City's Representative prior to date of Substantial Performance and still unsettled.


20.2
The Contractor's application for the Certificate of Total Performance shall constitute a waiver and release by the Contractor of any and all claims arising out of or relating to the Contract that have arisen between the date of Substantial Performance and the date of the Certificate of Total Performance.  This waiver shall include those that might arise from the negligence or breach of contract by the City, the City's Representative, and their respective employees, agents, officers and contractors, but does not include claims by the Contractor in writing prior to such application in accordance with the provisions of the Contract Documents and delivered to the City's Representative and still unsettled.


21.
SUBSTANTIAL PERFORMANCE


21.1
The City or its Consultant will, after receipt of a written application from the Contractor for a Certification of Completion, make an inspection and assessment of the Work and issue a Certification of Completion or if the City decides that Substantial Performance has not been achieved, consult with the Contractor and advise the Contractor of the Work required to achieve Substantial Performance.  

21.2
Prior to making application for Substantial Performance of the Work, the Contractor shall submit to the Consultant or Owner the following:


(a)
letters of assurance for professional design and review from those professionals engaged by the Contractor under the provisions of the Contract, including applicable sealed shop drawings;


(b)
all required manufacturer’s inspections, certifications, guarantees, warranties as specified in the Contract Documents;


(c)
all maintenance manuals, operating instructions, maintenance and operating tools, replacement parts or materials as specified in the Contract Documents;


(d)
certificates issued by all permit issuing authorities indicating approval of all installations, work and improvements requiring permits;


(e)
certificates issued by all testing, commissioning, cleaning, inspection authorities and associations as applicable or specified in the Contract Documents; and

(f)
all required record Drawings and as built and as-installed documents in the form specified in the Contract Documents, including the as-built Drawings.

If it is impracticable, with reasonable diligence and attention, for the Contractor to have obtained one or more of the items listed above prior to making application for Substantial Performance of the Work, then delivery of such items may be deferred until the date that is 30 days following Substantial Performance of the Work.

21.3
Together with its request or application for the Certificate of Completion of the Work, the Contractor shall provide to the Consultant and the Owner the following:


(a)
a sworn declaration in a form acceptable to the City Representative that all amounts relating to the Work, due and owing as of the end of the month covered by the invoice to third parties including all subcontractors and suppliers, have been paid;

(b)
a current clearance letter from Workers' Compensation Board confirming that the Contractor is in good standing with and that all required remittances and assessments have been made to the Workers’ Compensation Board;

(c)
a statement compiling and reconciling all Change Orders and Change Directives; and

(d)
any other documents to be submitted by the Contractor as specified in the Contract Documents or reasonably required by the Consultant or the Owner.


21.4
The City shall pay any builder's lien holdback as required by the Builders Lien Act, or on such other date as required by law, but the City may hold back the amounts for any deficiencies or filed builder's liens.


21.5
The Consultant shall be the payment certifier responsible for payment certification for the Contractor under the Builders Lien Act.  The Contractor shall be the person responsible for payment certification for all subcontractors, including the subcontractors, as required under the Builders Lien Act.


22.
TOTAL PERFORMANCE


22.1
Before applying for a Certificate of Total Performance, the Contractor will provide to the City the following:


(a)
complete sets of digital drawings and specifications, in reproducible form, showing the as‑built Work;


(b)
complete sets of maintenance manuals for any and all equipment comprised in the Work; and


(c)
the results of quality control testing by the Contractor.


22.2
The Contractor may apply for a Certificate of Total Performance and the procedure and requirements for the issuance of the Certificate of Total Performance shall include the provision by the Contractor of the sworn declaration and Workers' Compensation Board compliance documentation.

23.
WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY


23.1
The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be procured, carried and paid for, full Workers' Compensation Board coverage for itself and all workers, employees, servants and others engaged in the supply of the Goods and Services.  The Contractor agrees that the City has the unfettered right to set off the amount of the unpaid premiums and assessments for the Workers' Compensation Board coverage against any monies owing by the City to the Contractor.  The City will have the right to withhold payment under this agreement until the Workers' Compensation Board premiums, assessments or penalties in respect of the Goods and Services have been paid in full.


23.2
The Contractor will provide the City with the Contractor's Workers' Compensation Board registration number and a letter from the Workers’ Compensation Board confirming that the Contractor is registered in good standing with the Workers' Compensation Board and that all assessments have been paid to the date thereof prior to the City having any obligations to pay monies under this agreement.


23.3
The Contractor agrees that it is the prime contractor for the Services as defined in the Workers Compensation Act.  The Contractor will have a safety program in place that meets the requirements of the Workers’ Compensation Board Occupational Health and Safety Regulation and the Workers Compensation Act.  As prime contractor, the Contractor will be responsible for appointing a qualified coordinator for insuring the health and safety activities for the location of the Services.  That person will be the person so identified in Schedule B of this agreement, and the Contractor will advise the City immediately in writing if the name or contact number of the qualified coordinator changes. 


23.4
Without limiting the generality of any other indemnities granted by the Contractor in this agreement, the Contractor shall indemnify and save harmless the Indemnitees from and against all claims, demands, causes of action, suits, losses, damages, costs, liabilities, expenses, judgements, penalties and proceedings (including all actual legal costs) which any of the Indemnitees incur, suffer or are put to arising out of or in any way related to unpaid Workers' Compensation Board assessments owing from any person or corporation engaged in the performance of this agreement or arising out of or in any way related to the failure to observe safety rules, regulations and practices of the Workers' Compensation Board, including penalties levied by the Workers' Compensation Board.


23.5
The Contractor will ensure compliance with and conform to all health and safety laws, by‑laws or regulations of the Province of British Columbia, including without limitation the Workers Compensations Act and Regulations pursuant thereto.


23.6
The City may, on twenty-four (24) hours written notice to the Contractor, install devices or rectify any conditions creating an immediate hazard existing that would be likely to result in injury to any person.  However, in no case will the City be responsible to ascertaining or discovering, through inspections or review of the operations of the Contractor or otherwise, any deficiency or immediate hazard.


23.7
The Contractor understands and undertakes to comply with all Workers’ Compensation Board Occupational Health and Safety Regulations for hazardous materials and substances, and in particular with the "Workplace Hazardous Materials Information System (WHMIS)" Regulations.  All "Material Safety Data Sheets (MSDS)" shall be shipped along with the Goods and any future MSDS updates will be forwarded.


24.
INSURANCE

24.1
The Contractor will obtain and carry, in forms and with insurers satisfactory to the City:


(a)
commercial general liability insurance in a wrap up form with a limit of five million ($5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to property;


(b)
the insurance shall include the Contractor, the City, the project manager, all contractors, subcontractors, suppliers and tradesmen contributing to the Work;


(c)
the insurance shall preclude subrogation claims by the insurer against anyone insured hereunder;


(d)
the insurance shall include coverage for:


· broad form products and completed operations,


· City's and contractor's protective liability,


· contractor's contingent liability,


· blanket written contractual,


· contingent employer's liability,


· personal injury liability,


· non‑owned automobile,


· cross liability,


· employees as additional insured's, and


· broad form property damage;


and where such further risk exists:


· shoring, blasting, excavating, underpinning, demolition, removal, pile‑driving and caisson work, work below ground surface, tunnelling and grading, as applicable, and


· operation of attached machinery.


(e)
product and completed operations liability insurance, to remain in full force and effect for a period of not less than twelve (12) months following completion of the Work;


(f)
professional errors and omissions insurance in an amount not less two million ($2,000,000  dollars insuring all professionals providing the Services from liability resulting from errors or omissions in the performance of the Services, with a 12 month maintenance period, for the Contractor's professional contractors and sub-contractors;


(g)
course of construction insurance against "all risks" of physical loss or damage, and shall extend to cover all materials, property, structures and equipment while in transit or storage and during construction, erection, installation and testing, but such insurance shall not include coverage for the Contractor's equipment of any description.  Such insurance shall be maintained until Substantial Performance of the Work;


(h)
Automobile Liability insurance on all vehicles owned, operated or licensed in the name of the Contractor in an amount not less than less three million ($3,000,000 dollars; 


(i)
the insurance shall include as an insured, each contractor and subcontractor, project manager, architect and engineer who is engaged in the Work; and


(j)
the insurance will contain a waiver of the insurer's rights of subrogation against all insured except where a loss is deemed to have been caused by or resulting from any error in design or any other professional error or omission.


24.2
The Contractor will provide proof of the required insurance coverage prior to commencing the Work.  Such proof will be in the form of a City of Surrey certificate of insurance.


24.3
The Contractor acknowledges that any requirement or advice by the City as to the amount of coverage under any policy of insurance will not constitute a representation by the City that the amount required is adequate and the Contractor acknowledges and agrees that it is solely responsible for obtaining and maintaining policies of insurance in adequate amounts.


24.4
If requested to do so, the Contractor will provide the City with a copy of insurance policies relating to the Work.

25.
INDEMNIFICATION

25.1
The Contractor shall indemnify and hold harmless the City, its elected officials, its officers, agents and employees (collectively the “Indemnitees”) from and against claims, demands, losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or are attributable to, any act or omission or alleged act or omission of the Contractor, the Contractor's agents, employees or subcontractors or suppliers in performance of the Contract.

25.2
The City shall indemnify and hold harmless the Contractor, it agents and employees from and against claims, demands, losses, costs, damages, actions, suits, or proceedings arising out of or which are attributable to a lack of or defect in title or an alleged lack of or defect in title to the Place of Work.

26.
REJECTED WORK

26.1
Work that is defective ("Defective Work"), whether the result of poor design, poor workmanship, use of defective materials or damage through carelessness or other acts, and whether incorporated in the Work or not, which has been rejected by the City as failing to conform to the Contract will be removed promptly by the Contractor and replaced and re-executed promptly and properly at the Contractor's expense.


27.
DEFAULT

27.1
If the Contractor:


(a)
is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a receiver is appointed on account of its insolvency;


(b)
fails to supply competent supervision, properly skilled workers or proper materials;


(c)
fails to make prompt payment to its contractors, suppliers or workers;


(d)
fails to observe, or breaches the provisions of the Contract;


(e)
fails to remove and replace Defective Work;


(f)
abandons the Work; or


(g)
fails to adhere to the Construction Schedule;


the Contractor is in default of the Contract and the City may give the Contractor written notice to remedy such default.  If the Contractor does not commence correction of such default within five (5) business days of receiving such notice and diligently pursue correction of such default, the City may suspend the Work or terminate the Contract, without prejudice to any other right or remedy the City may have.


27.2
The parties agree that if the City terminates the Contract under the conditions set out above, the City shall pay the Contractor:


(a)
for all Work performed, plus reimbursement for expenditures made on account of the remaining Work, but shall not pay for profit and overhead on account of the remaining Work or any additional costs incurred because of the termination.


27.3
If the City terminates the Contract, the City may:


(a)
take possession of the Work and materials, and utilize the Contractor's machinery and equipment at the Place of Work to the extent third party rights are not impaired, and bring the Work to completion by whatever method the City may deem expedient; and


(b)
upon completion of the Work, charge the Contractor the full cost of completing the Work, as certified by the City's Representative, including remedying any deficiencies in the Work.


28.
CORRECTION BY CITY

28.1
In addition to the right of termination, if the Contractor fails to comply with a provision of the Contract, including failure to remove and replace Defective Work, the City may, without prejudice to any other remedy it may have, correct such default and charge the Contractor the full cost of correcting the default.


29.
DISPUTE RESOLUTION

29.1
The parties will make reasonable efforts to resolve any dispute, claim, or controversy arising out of this agreement or related to this agreement (“Dispute”) using the dispute resolution procedures set out in this section.


Negotiation


The parties will make reasonable efforts to resolve any Dispute by amicable negotiations and will provide frank, candid and timely disclosure of all relevant facts, information and documents to facilitate negotiations.


Mediation


If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 days, either party may by notice to the other party refer the matter to mediation.  Within 7 days of delivery of the notice, the parties will mutually appoint a mediator.  If the parties fail to agree on the appointment of the mediator, then either party may apply to the British Columbia International Commercial Arbitration Centre for appointment of a mediator.  The parties will continue to negotiate in good faith to resolve the Dispute with the assistance of the mediator.  The place of mediation will be Surrey, British Columbia.  Each party will equally bear the costs of the mediator and other out-of-pocket costs, and each party will bear its own costs of participating in the mediation.

Litigation


If within 90 days of the request for mediation the Dispute is not settled, or if the mediator advises that there is no reasonable possibility of the parties reaching a negotiated resolution, then either party may without further notice commence litigation.


30.
ASSIGNMENT AND SUBCONTRACTS

30.1
The Contractor agrees to preserve and protect the rights of the parties under the Contract with respect to Work to be performed under subcontract and to:


(a)
enter into contracts or written agreements with subcontractors to require them to perform their work in accordance with and subject to the terms and conditions of the Contract Documents; and


(b)
be as fully responsible to the City for acts and omissions of subcontractors and of persons directly or indirectly employed by them as for acts and omissions of persons directly employed by them.  The Contractor agrees that he will incorporate the terms and conditions of the Contract Documents into all subcontract agreements entered into with subcontractors.


30.2
The Contractor agrees to employ those subcontractors proposed by in writing and accepted by the City at the signing of the Contract.  The Contractor shall not, without the written consent of the City, change a subcontractor who has been engaged in accordance with the Contract.


30.3
The City may, for reasonable cause, object to the use of a proposed subcontractor and require the Contractor to employ one of the other subcontract tenderers.


30.4
In the event that the City requires a Change from a proposed subcontractor, the Contract Price shall be adjusted by the difference in cost and mark‑up occasioned by such required Change.


30.5
The Contractor shall not be required to employ as a subcontractor a person or firm to whom he may reasonably object.


30.6
The Contractor may, upon reasonable request and at its discretion, provide to a subcontractor information as to the percentage or quantity of the subcontractor's work which has been certified for payment.


30.7
Nothing contained in the Contract Documents shall create a contractual relationship between a subcontractor and the City.

31.
NOTICES

31.1
Any notice, report or other document that either party may be required or may wish to give to the other should be in writing, unless otherwise provided for, and will be deemed to be validly given to and received by the addressee, if delivered personally, on the date of such personal delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days after posting.  The addresses for delivery will be as follows:

(a)
The City:



City of Surrey – [Insert Department Name]







13450 – 104 Avenue








Surrey, B.C., Canada, V3T 1V8


Attention:



[Insert City contact name], [Insert title]



Business Email:


[Insert]

(b)
The Contractor:


[Insert full legal name and business address]







___________________



Attention:



[Insert Contractor contact name], [Insert title]



Business Email:


<<Insert>>

(c)
The Contract/Administrator (Payment Certifier):







[Insert full legal name and business address]







___________________



Attention:



[Insert Contractor contact name], [Insert title]



Business Email:


<<Insert>>

32.
FORCE MAJEURE


32.1
Each party will be excused from performance under this Contract for any period and to the extent that it is prevented from or delayed in performing any obligations pursuant to this Contract, in whole or in part, by any Force Majeure Event.  The affected party may invoke this section by promptly notifying the other party in writing of the nature and estimated duration of the suspension of the party’s performance.  In such event, the affected party will be excused from further performance of obligations so affected for so long as such Force Majeure Event prevails and such party continues to use its best efforts to recommence performance whenever and to whatever extent possible without delay (except that a party is not required by this Section to compromise its position with respect to or settle any labour dispute in order to satisfy its obligations hereunder).  For the avoidance of doubt, nothing in this Section will affect the City’s right to terminate this Contract for convenience as provided in Section 27.


32.2
For the purposes of this Contract, “Force Majeure Event” will mean the occurrence of an event or circumstance beyond the reasonable control of a party, provided that (i) the non-performing party is without fault in causing or preventing such occurrence and (ii) such occurrence cannot be circumvented through the use of commercially reasonable alternative sources, workaround plans or other means.  Force Majeure Events will include acts of federal, provincial, local or foreign governmental authorities or courts, war or insurrection, civil commotion, catastrophic events, including without limitation earthquakes, catastrophic weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of God, and labour disturbances that affect the party claiming force majeure.

33.
EXTRA WORK

33.1
The City may invite the Contractor to perform Extra Work as part of this Contract by issuing a Contemplated Change Order for the Extra Work.


33.2
It is a condition of a Contract that the City is not obligated at any time to make a request to the Contractor to perform Extra Work.  The City reserves the right to retain the services of other independent contractor(s) or utilize its own employees to perform any Extra Work that is required to be performed and the Contractor and its subcontractors, if any, shall cooperate fully with other independent contractor(s) retained by the City to perform and/or complete any Extra Work and shall so carry on their work that other cooperating contractors shall not be hindered, delayed, or interfered with in the progress of their work, and so that all of such work shall be finished and complete of its kind.


33.3
The Contractor is under no obligation to accept an invitation to perform Extra Work and the City is under no obligation to offer work that might be undertaken by the Contractor as Extra Work.


33.4
If the City issues a Contemplated Change Order for Extra Work, the Contractor shall promptly either decline the opportunity to perform the Extra Work, or respond with a Quotation.


33.5
The City is under no obligation to accept the Contractor's Quotation for Extra Work and may elect to have the Extra Work performed by others.


33.6
In no event shall the Contractor proceed with any work that the Contractor intends or expects to be treated as Extra Work without first receiving a written Change Order approving the work as Extra Work.


34. 
NON ROAD DIESEL ENGINE EMISSION REGULATION 


34.1
If you own, operate, or hire diesel powered equipment, Metro Vancouver’s Non‐Road Diesel Engine Emissions Regulation Bylaw No 1161, 2012 (the Bylaw) may impact your business.  The Bylaw came into force on January 1, 2012 and requires owners or operators to register and label Tier 0 and Tier 1 non‐road diesel engines that are 25 horsepower (19kW) or greater in order to operate within Metro Vancouver.  Tier 0 engines must have 90 days of registration purchased by December 31, 2014 or the engine(s) will be prohibited from ever operating in Metro Vancouver.  To be fully registered an owner/operator must:


∙ provide required information (machine/engine/company details),


∙ pay fees, and


∙ label machines with Metro Vancouver issued registration number.


The City may, at its discretion, give preference to equipment that meets higher emission standards. 


Contact Metro Vancouver staff at 604‐451‐6655, visit www.metrovancouver.org/nonroaddiesel or email nonroaddiesel@metrovancouver.org for more information about the Bylaw, the rebate program, and for assistance with the registration process.

35.
GENERAL


35.1
The Contract contains the entire agreement between the City and the Contractor and may not be amended except in writing and signed by both parties.


35.2
All schedules and appendices attached to the Contract will be read and construed as forming part of the Contract.


35.3
The Contract will be interpreted in accordance with the laws of the Province of British Columbia.


35.4
The headings are included in the Contract for convenience only and will not be referred to in interpreting the Contract.


35.5
No consent or waiver by either party to or of any breach or default by the other under the Contract will be effective unless in writing, nor will such consent or waiver be relied on as consent to or waiver of any other breach or default of the same or any other obligation.


35.6
Each party will, at its own expense, execute and deliver all such further agreements and documents and do such acts and things as may be reasonably required to give effect to the Contract.


IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first above written.


CITY OF SURREY


by its authorized signatory(ies):


_______________________________

_______________________________


Insert Name of Person Signing


Insert Name of Person Signing


_______________________________

_______________________________


Insert Title of Person Signing



Insert Title of Person Signing


CONTRACTOR

by its authorized signatory(ies):


_______________________________

_______________________________


Insert Name of Person Signing


Insert Name of Person Signing


_______________________________

_______________________________


Insert Title of Person Signing



Insert Title of Person Signing


SCHEDULE B – APPENDIX 1


SPECIAL PROVISIONS


S.P.1
Definitions


In these Special Provisions, unless the context otherwise requires,


“Section” means section of the Specifications or the Conditions of Contract.


“Item” means item of Fees and Payments – Schedule C – Form of Quotation.

S.P.2
Scope of Work


In accordance with this Contract the Contractor shall furnish everything needed to perform all of the requirements of this Contract including without limitation any and all material required but not supplied by the City, all labour, transportation, General Conditions and services required to faithfully perform and provide the Work at the Place of Work as required for and to the satisfaction of the City.  


The general components of the Work includes, but not limited to, the removal of the existing air cooled chiller and to supply and install a new air cooled chiller. Place of Work location is 15105 - 105 Avenue, Surrey, BC  V3R 7G8.


The Contractor is to furnish certificates confirming Work conforms to requirements of authorities having jurisdiction.  


The detailed scope of work is as described in the Special Provisions (Schedule B – Appendix 1), Supplementary Specifications (Project) (Schedule B - Appendix 2), and Contract Drawings (Project) (Schedule B - Appendix 2-A).

The lack of and/or omission of detailed specifications does not minimize the acceptable levels of service and only the best commercial practices are acceptable.


Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical Inspector, National Fire Protection Association, and any other authorities having local jurisdiction.  Failure to abide by these rules and regulations will result in being immediately escorted from the work site.

S.P.3
Consultant 

The Consultant AME Group Consulting Mechanical Engineers, 1100 – 808 W. Hastings Street, Vancouver, BC  V6C 2X4. Telephone: (604) 684-5995 E-mail: ahmetozata@amegroup.ca, represented by:  Ahmet Ozata, Principal will be the City’s representative during the performance of the Work until the Work is complete.  The Consultant will advise and consult with the City.  The City’s instruction(s) to the Contractor may be forwarded through the Consultant.


The Consultant may periodically visit the Work site(s) to become familiar with the progress of the Work, the quality of the Work being provided and to determine if the Work is proceeding in accordance with the Contract Documents.  


S.P.4
Payment Certifier

The Payment Certifier is AME Group Consulting Mechanical Engineers, 1100 – 808 W. Hastings Street, Vancouver, BC  V6C 2X4. Telephone: (604) 684-5995 E-mail:  ahmetozata@amegroup.ca, represented by:  Ahmet Ozata, Principal.

S.P.5
Project Manager


The Project Manager is City of Surrey 6651 148 Street, Surrey, BC  V3S 3C7 Telephone:  (604) 590-7297 E-mail:  FAlizadeh@surrey.ca, represented by:  Farhad Alizadeh, Facilities Maintenance & Operations Manager.


S.P.6
Schedule of Prices


This Contract is a combination of unit prices and lump sums.



Any Work item that is not implicitly described, or inferred, as being included in any regular item or optional item in the Schedule of Prices shall be included in the lump sum price proposed for ‘Miscellaneous Work’.


For unit price items, the number of units for each item (i.e., quantities) as listed in the Schedule of Prices has been estimated.  Actual quantities will vary.  Payment will be made based on the measurement of the actual quantity of Work incorporated into the Contract.



The unit prices for each item will be applicable regardless of the variation in the actual quantity as compared to the estimated quantity. No adjustment to the unit price will be considered as a result of such variation.


S.P.7
Coordination


The Contractor will be responsible for coordinating with other contractors City forces, outside agencies and others as required throughout the Contract.  While it is not an all-inclusive list of potential coordination requirements, the following list of know activities that the Contractor should be aware of when planning for coordination:


Other contractors


The Contractor will be required to coordinate their schedule and work program with the following construction activities, which will be tendered to other contractors by the City and will be construction concurrent with the Contract.


NONE

S.P.8
Availability of Place of Work


The Place of Work, is available for the immediate commencement of the Work.  The anticipated start date is April 5, 2018.  The Contractor will schedule the Work accordingly.


S.P.9
Quality Assurance


Work covered shall be performed by a Contractor experienced in the removal of an existing air cooled chiller and the supply and install of a new air cooled chiller.  of a similar nature and scope.  Subject to approval of the City, the Contractor may subcontract any work to be performed under this Contract.  However, the election to subcontract work shall not relieve the Contractor from responsibility or liability which it has assumed under this Contract and the Contractor shall remain liable to the same extent that its liability would attach, as if the Work had been performed by the Contractor's own employees.


All materials and hardware to be supplied by the Contractor, which are not specifically described herein, shall be of suitable construction, composition and quality to achieve their intended function. 


S.P.10
Job Conditions


The Contractor shall be familiar with the project location and how the existing conditions will affect their work.  This is so that no misunderstanding may arise afterwards as to the character or as to the extent of the work to be done; likewise, in order to advise and acquaint themselves with all precautions to be taken in order to avoid injury to person or property of another.  No additional compensation will be granted because of any unusual difficulties or City’s special requests that may be encountered in the execution of any portion of the work.


S.P.11Environmental Protection 


The Contractor warrants that it will not produce or discharge in any manner or form, directly or indirectly, chemicals or toxic substances into the environment and that all equipment used will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and covenants and agrees to provide the City with an environmental plan (where applicable), acceptable to the City, which plan shall outline the procedures to be followed by the Contractor to prevent the production or discharge of chemicals or toxic substances into the environment and the actions to be taken should the discharge occur.


The Contractor will be responsible to take all necessary measures to comply with the requirements of the Federal and Provincial environmental protection agencies, City by‑laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other applicable acts and regulations in respect to air, earth and water pollutants.


The Contractor will report to the City immediately if any hazardous or toxic materials are found or discovered. Such materials are to be left untouched and the area is to be marked and cordoned off to prevent any access to the workers and the public. 


S.P.12Safety


The Contractor shall be solely responsible for construction safety at the Place of Work as and to the extent required by applicable construction safety legislation, regulations and codes, including Workers Compensation Act and applicable regulations, and by good construction practice.


Safety – Fall Protection - The Contractor and any trade contractor shall include for all fall protection equipment and requirements necessary to complete scope of Work in a safe manner and in compliance with the site safety plan, which includes:  Fall protection must be worn when working at a height over 6 ft. or as the hazards present necessity.

Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the Place of Work, the Contractor is to make themselves aware of any and all on-site hazards including but not limited to underground and overhead utilities near to the Work area and to take every precaution necessary to eliminate any risk that may exist.  If an on-site hazard exists that is causing or may cause injury to any person(s), the Contractor is to take immediate action to mitigate risk and damage, and then notify the City and the City’s consultant (if any).

S.P.13
Traffic Control

The Contractor shall at all times ensure that safety of the public (vehicular and pedestrian traffic) and its employees while carrying out the Work at the Place of Work.

Whenever such works are carried out, the Contractor at his expense, is to provide:


(
all necessary signs, materials, barricades, and other warning devices;


(
qualified and trained Traffic Control Personnel for traffic flagging services; and,


(
in some cases, equipment such as flashing arrow boards, cones, etc.


These are specified in accordance with the Province of British Columbia, Ministry of Transportation & Highways’ General Specifications for Highway Jurisdiction, Section 194 (Appendix A), and the Traffic control Manual for Work on Roadways, 1995 and the Traffic Control Manual for Work on Roadways, Field and Office Edition, (1999 Update). Please visit 


http://www.th.gov.bc.ca/trafficcontrol/tc_guidelines1.htm for the latest updates.


Additional services to ensure safety may be required at the discretion of the City.  The Contractor is to provide such additional services as directed at no extra cost.

S.P.14
Construction Access and Traffic Maintenance

The designated access to and from the construction site must be approved by the City.  All construction traffic must use the designated access including heavy equipment, trucks and workers’ personal vehicles.

Construction access to the Place of Work areas within existing building for workers and delivery of materials shall be designated by the City.  No other existing exits or entrances shall be used by workers for access or for delivery of materials.


The Contractor shall conduct construction operations with minimum interference to adjacent roadways, sidewalks and access facilities in general and shall keep such areas free from materials, debris and equipment at all times.  The Contractor shall not close or obstruct existing roadways, sidewalks, parking areas or delivery points and shall not place or store materials or park cars on same.


The Contractor shall cooperate in all ways with the City in all matters concerning necessary interference with normal operation of the Place of Work.  Minimizing disruption of normal facility/site operation and vehicular movements at the Place of Work is an essential requirement of the Contract.


The Contractor shall:


(a)
Include project phasing strategies in the Construction Schedule to minimize traffic disruption on the Place of Work.

(b)
Should provide one (1) week minimum notice to the City, previous to any disruption or alteration of access to the Place of Work.  The Contractor shall provide all signs, pylons and flag persons necessary to direct vehicular traffic around work in progress.

(c)
The Contractor shall maintain access to existing fire hydrants and Siamese connections and shall keep entrances and exits to existing and adjacent buildings clear at all times.

S.P.15
Proposed Substitutions


Acceptance of material specifications that are an equal or higher level of quality compared to the material specified will not be unreasonably withheld.


Quotations for equipment substitutions to be made as separate line items and as additive or deductive alternates to the base equipment bid.


Evaluation of the substitutions to be made solely by the City whose decision shall be final.


S.P.16
Manuals


Installation and Operator’s manuals should accompany equipment delivered. Electrical, Mechanical, and Plumbing booklets should be provided to the City, as per the Specifications.


All manual(s) should be furnished prior to payment and delivered to the City.  Failure to deliver all manual(s) that are ordered may result in non-payment until all manual(s) are received.


S.P.17  Hours of Work


Refer to the City of Surrey applicable bylaws for acceptable work hours. 

No work is to be performed outside of these acceptable work hours without written approval from the City, and with approval by obtaining a noise variance if required.


All work shall conform to local bylaws, including building and parking bylaws and municipal guidelines and regulations.  This includes Building Bylaws and Noise Restrictions, which will apply to all work being completed.  Where work or the work schedule does not permit compliance with the Bylaws, the Contractor shall request permission from the City for special exemptions from the bylaws.  No extra compensation, in any form (e.g. overtime, etc.) will be given without prior written approval from the City.

S.P.18
Damage


The Contractor will be responsible for any and all damages to property or persons and for any losses or costs to repair or remedy the Works as a result of any negligent act or omission, or misconduct in the performance of the Works and its subcontractor’s Work and shall indemnify and hold harmless the City, its officers, agents and employees from all suits, claims, actions or damages of any nature whatsoever resulting therefrom unless such loss, damage, injury or loss results from or arises out of the error, omission and/or negligent acts of the City, or its officers, for subsequent correction of any such error, omission and/or negligent acts or of its liability for loss or damage resulting therefrom.  Except as to professional liability, these indemnities shall not be limited by the listing of any insurance coverage.


S.P.19
Worksite Conduct


All labourers and workers, while working in and around the Place of Work and the City facilities, shall act in a professional manner.  The Contractor is to enforce proper discipline and decorum among all labourers and workers on the worksite and is to control, among other things: 1) noise, including music; 2) the use of offensive language; 3) smoking or drinking of alcoholic beverages on the worksite; 4) physical violence; 5) riding in the passenger elevators; 6) thievery; and 7) the transportation of articles or materials deemed hazardous.  If the City determines, in its sole discretion, that any labourer need to be removed due to his or her failure to comply with the terms of this provision, the Contractor will remove such labourers from the worksite immediately.


Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be under the influence shall be escorted off site.


S.P.20
Cleanliness and Disposal of Unwanted Materials


Continuous daily clean up of the work areas shall be performed by the Contractor and trade contractor throughout the performance of the Work and will be undertaken in accordance with the Contractor’s waste management plan.  Clean up of waste products and debris generated by the Contractor and any trade contractor outside of the building and on the site shall be the responsibility of the Contractor.  Should the City be required to clean up the work of the Contractor or trade contractor the cost of such clean up will be recovered from the Contractor.


The Contractor shall dispose of all debris, trash and unsuitable materials collected under this Contract off site.  The Contractor is solely responsible for any and all damages done or regulations violated in the disposal of waste materials and for any other actions, which the Contractor performs.


The Contractor warrants that it will produce or discharge in any manner or form, directly or indirectly, chemicals or toxic substances into the environment and that all equipment used will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and covenants and agrees to provide the City with an environmental plan (where applicable), acceptance to the City, which plan shall outline the procedures to be followed by the Contractor to prevent the production or discharge of chemicals or toxic substances into the environment and the actions to be taken should the discharge occur.


The Contractor shall be responsible to take all necessary measures to comply with the requirements of the Federal and Provincial environmental protection agencies, City by-laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other applicable acts and regulations in respect to air, earth and water pollutants.


S.P.21
Accidents; Equipment Safety



Any and all accidents, regardless of how minor, involving another person, private property, or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested.  The City shall also be contacted immediately and be provided a copy of any reports. 


The Contractor shall assume all responsibility for damages to property or injuries to persons, including accidental death, attorneys fee and costs of defense which may be caused by Contractor’s performance of this Contract, whether such performance be by itself, its subcontractor, or anyone directly or indirectly employed by Contractor or its subcontractors and whether such damage shall accrue or be discovered before or after termination of this Contract.



The Contractor’s equipment operators shall maintain good safety and driving records, and use extreme caution during the performance of the Work.


S.P.22
Permits and Fees

The Contractor is to secure and pay for any additional permits, and governmental fees, licenses and inspection necessary for proper execution and completion of the Work which is customarily secured after execution of an agreement and which is legally required.  The Contractor is to comply with and give notices required by laws applicable to performance of the Work.

S.P.23
Final Completion and Payment


When the Work is finally complete and the Contractor is ready for a final inspection, the Contractor is to notify the City, in writing.  Thereupon, the City will perform a final inspection of the Work.  If the City confirms that the project is complete including all deficiencies, is in full accordance with this Contract and the Contractor has performed all of its obligations, is hereby entitled to submit for final payment, subject to the Builders Lien Act.

S.P.24
Workmanship


(a)
General:  Workmanship shall be of best quality, executed by workers experienced and skilled in respective duties for which they are employed.  Do not employ any unfit person or anyone unskilled in their respective duties.  The City reserves the right to dismiss for site, workers deemed incompetent, careless, insubordinate or otherwise objectionable.  Decisions as to quality of fitness of workmanship in cases of dispute rest solely with the City, whose decision shall be final.


(b)
Coordination:  Ensure cooperation of workers in laying out work.  Maintain efficient and continuous supervision.


(c)
Protection of Work in progress:  The Contractor is to adequately protect Work completed or in progress.  Work damaged or defaced due to failure in providing such protection is to be removed and replaced, or repaired, as directed by the City at no cost to the City.


Should any dispute arise regarding the quality of the workmanship, materials or products used in the performance of the Work, the final decision regarding the acceptable quality of the workmanship, and fitness of the materials and products rests strictly with the City.


Additionally, all Works required hereunder will be performed as promptly as possible, and in any event within the time stated by the City, and such Work will be subject to approval and acceptance of the City, but such approval and acceptance will not relieve the Contractor from the obligation to correct any incomplete, inaccurate or defective work, all of which shall be promptly remedied by the Contractor on demand, without cost to the City.


- END OF PAGE -

SCHEDULE B - APPENDIX 2

SUPPLEMENTARY SPECIFICATIONS – (PROJECT)

Refer to Contract Drawings.
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SCHEDULE B - APPENDIX 2-A

CONTRACT DRAWINGS - (PROJECT)

The following Drawings are included as part of this RFQ.

		DRAWING #

		DRAWING DESCRIPTION

		DATE



		M0.00

		Site Plan, Drawing List and Schedules

		2018-03-06



		M1.00

		HVAC – Roof Plan

		2018-03-06



		M1.01

		HVAC – Level 2 Floor Plan

		2018-03-06



		M2.00

		Mechanical Room Plans

		2018-03-06



		M3.00

		Mechanical Schematics

		2018-03-06





Insert drawings

SCHEDULE B

APPENDICES 3 THROUGH 7

Information from Schedule C of the RFQ will be inserted at the time of the award of the Contract:


Appendix 3
Schedule of Prices


Appendix 4
Construction Schedule


Appendix 5
Key Personnel, Sub-Contractors, and Material Suppliers


The following forms to be included at the time of the award of the contract:


Appendix 6
Prime Contractor Designation


Appendix 7
Contractor Health & Safety Expectations (Responsibility of Contractor(s))
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		SCHEDULE C - QUOTATION





RFQ Title:  CHILLER REPLACEMENT – GUILDFORD RECREATION CENTRE

RFQ No:
1220-040-2018-030

Legal Name of Contractor: 



Contact Person and Title:



Business Address:



Business Telephone:



Business Fax:




Business E-Mail Address:




TO:

City Representative: 
Richard D. Oppelt, Purchasing Manager


Address:

Surrey City Hall
Finance & Technology Department – Purchasing Section




Reception Counter 5th Floor West





13450 – 104 Avenue, 




Surrey, B.C., V3T 1V8, Canada

Email for PDF Files:
purchasing@surrey.ca

1.
If this Quotation is accepted by the City, a contract will be created as described in:


(a)
the Agreement;


(b)
the RFQ; and


(c)
other terms, if any, that are agreed to by the parties in writing.


2.
Capitalized terms used and not defined in this Quotation will have the meanings given to them in the Agreement and RFQ.  Except as specifically modified by this Quotation, all terms, conditions, representations, warranties and covenants as set out in the Agreement and RFQ will remain in full force and effect.


3.
I/We have reviewed the sample Agreement (Schedule B).  If requested by the City, I/we would be prepared to enter into the sample Agreement, amended by the following departures (list, if any):


Section


Requested Departure(s) / Alternative(s)


4.
The City requires that the successful Contractor have the following in place before providing the Work:


(a) Workers’ Compensation Board coverage in good standing and further, if an “Owner Operator” is involved, personal operator protection (P.O.P.) will be provided,


Workers' Compensation Registration Number ___________________________;


(b) Prime Contractor qualified coordinator is Name:  _______________ 


and Contact Number:  _________________________;


(c) Insurance coverage for the amounts required in the proposed Agreement as a minimum, naming the City as additional insured and generally in compliance with the City’s sample insurance certificate form available on the City’s Website at www.surrey.ca. search Standard Certificate of Insurance;


(d)
City of Surrey or Intermunicipal Business License:  Number ________________;

(e)
If the Contractor’s goods and services are subject to GST, the Contractor’s GST Number is _____________________________________; and


(f)
If the Contractor is a company, the company name indicated above is registered with the Registrar of Companies in the Province of British Columbia, Canada, Incorporation Number ___________________________________.


As of the date of this Quotation, we advise that we have the ability to meet all of the above requirements except as follows (list, if any):


Section


Requested Departure(s) / Alternative(s)


5.
The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of this Quotation will not form part of the Contract unless and until the City agrees to them in writing by initialing or otherwise specifically consenting in writing to be bound by any of them.


Changes and Additions to Specifications and Scope:


6.
In addition to the warranties provided in the Agreement, this Quotation includes the 


7.
I/We have reviewed the RFQ, Schedule A – Scope of Work and Drawings.  If requested by the City, I/we would be prepared to meet those requirements, amended by the following departures and additions (list, if any):


Requested Departure(s) / Alternative(s) / Addition(s)


Fees and Payments


8.
The Contractor offers to supply to the City of Surrey the Goods and Services for the prices plus applicable taxes as follows:


		F.O.B.


Destination

		Payment Terms:


A cash discount of ____% will be allowed if invoices are paid within ___ days, or the ___ day of the month following, or net 30 days, on a best effort basis.

		Ship Via:



		Item #

		Item Name

		Amount



		1

		The Contractor will provide all labour, materials, equipment and plant and all other relevant services necessary for the performance of the Work as stated in the specifications and drawings, at the Place of Work located at 15105 - 105 Avenue, Surrey, BC  V3R 7G8.

The detailed scope of Work is as described on the Contract Drawings (Schedule B – Appendix 2A), Special Provisions (Schedule B – Appendix 1), and Supplementary Specifications (Project) (Schedule B- Appendix 2).


Note:  All Overhead Costs, General Conditions and Profit are to be included in the above amounts. 

		$



		CURRENCY:  Canadian

		Subtotal:

		$



		

		GST (5%):

		$



		

		TOTAL QUOTATION PRICE:

		$





List of Optional Prices:


9.
The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon the acceptance of any or all of the Optional Price(s).  The Optional Prices are an addition or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a revised Total Quotation Price.


Description of Alternate Prices

Addition

Deduction


OP-1. 





$ [

]
$ [

]


OP-2.





$ [

]
$ [

]

List of Separate Prices:


10.
The following is a list of Separate Price(s) to the Work and forms part of this RFQ, upon the acceptance of any or all of the Separate Price(s).  The Separate Prices are an addition or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a revised Total Quotation Price.



Description of Separate Price Items

Addition

Deduction



SP-1. Performance Bond at 50% of total contract value:











$[

]
$[

]


SP-2. Labour and Material Payment Bond at 50% of total contract value:











$[

]
$[

]


Force Account Labour and Equipment Rates:  


11.
Contractors should complete the following tables setting out the all-inclusive hourly labour rates including overhead and profit for approved extras/credits for all applicable categories of labour (use the spaces provided and/or attach additional pages, if necessary):


Table 1 – Hourly Labour Rate Schedule For Services:


		Labour Category

		Straight Time/hr

(Plus GST)

		Overtime Rate/hr

(Plus GST)



		.1  Superintendent

		$

		$



		.2  Foreman

		$

		$



		.3  Journeyman

		$

		$



		.4  Apprentice

		$

		$



		.5  Skilled Labourer

		$

		$



		.6

		$

		$



		.7

		$

		$






Table 2 – Hourly Equipment Rate Schedule:


		No.

		Equipment Description (State)

		Hourly Equipment Rate



		

		

		$



		

		

		$



		

		

		



		

		

		



		

		

		





Metro Vancouver’s Non-Road Diesel Engine Emissions Regulation By-law No. 1161, 2012 (the Bylaw)

12.
Contractors should confirm they are in compliance with By-law (if applicable) 


( Applicable as follows   ( Not applicable to this project

		No.

		Equipment Description

		Engine Tier Designation

		Engine Registration Number as Issued by Metro Vancouver



		1

		

		( Tier 0 or  ( Tier 1

		



		2

		

		( Tier 0 or  ( Tier 1

		



		3

		[image: image3.wmf]

		( Tier 0 or  ( Tier 1

		



		4

		

		( Tier 0 or  ( Tier 1

		



		5

		

		( Tier 0 or  ( Tier 1

		





Construction Schedule:


13.
Contractors should provide an estimated schedule, with major item descriptions and time indicating a commitment to perform the Contract within the time specified:

(a)
Commence the Work on or before:  ______________________; and

(b)
Substantial Performance:  _____________________________.

Contractor may provide a Microsoft Project (or similar) schedule outlining the Critical Path and should include all major phases of the Work and indicate start and substantial completion dates for each (use the spaces provided and/or attach additional pages, if necessary).

		ACTIVITY

		SCHEDULE



		

		1

		2

		3

		4

		5

		6

		7

		8

		9

		10



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		



		

		

		

		

		

		

		

		

		

		

		





Proposed Disposal Site:  ________________________________________________


Key Personnel & Subcontractors:


14.
Contractors should provide information on the background and experience of all key personnel proposed for the performance of the Work (use the spaces provided and/or attach additional pages, if necessary):


Key Personnel

		Name:

		



		Experience:

		



		Dates:

		



		Project Name:

		



		Responsibility:

		





15.
Contractors should provide the following information on the background and experience of all proposed subcontractors and material suppliers for the divisions or sections of the work/or supply listed below:  [Note: It is not necessary for the Contractor to list all subcontractors and material suppliers that the Contractor proposes to use – only those for the divisions or sections of work / supply listed below] (use the spaces provided and/or attach additional pages, if necessary):

		Description Of Work/supply

		Subcontractor & Material Supplier Names

		Years Of Working With Contractor

		Telephone Number and Email



		

		

		

		



		

		

		

		



		

		

		

		



		

		

		

		



		

		

		

		



		

		

		

		





The City reserves the right of approval for each of the subcontractors and material suppliers.  The Contractor will be given the opportunity to substitute an acceptable subcontractor and material supplier, if necessary.


Experience and References:


16.
Contractor’s should provide information on their relevant experience and qualifications for the performance of the Work similar to those required by the Agreement (use the spaces provided and/or attach additional pages, if necessary):


17.
Contractor’s references for work performed by your firm of a similar nature and value (name and telephone number).  The City's preference is to have a minimum of three references.  Previous clients of the Contractor may be contacted at the City’s discretion (use the spaces provided and/or attach additional pages, if necessary)

18.
I/We the undersigned duly authorized representatives of the Contractor, having received and carefully reviewed the RFQ and the Agreement, submit this Quotation in response to the RFQ.


This Quotation is executed by the Contractor this _______ day of _______________, 20__.


CONTRACTOR


I/We have the authority to bind the Contractor.


		________________________________________


(Legal Name of Contractor)


_________________________________________


(Signature of Authorized Signatory)


_________________________________________


(Print Name and Position of Authorized Signatory)

		________________________________________


(Signature of Authorized Signatory)


________________________________________


(Print Name and Position of Authorized Signatory)







ATTACHMENT 1 - CITY OF SURREY, PROJECT COMPLETION DELIVERABLES WORKSHEET


		Project Name: 



		Project Address:

		Date:



		End of Project Walk-through:


City Representative:




Department:




Contact phone number:




Fax number: 



		End of Project Walk-through:


Contractor/Contractor Rep:
 


Company Name:




Contact phone number:




Fax number: 





		A. BUILDING PERMITS – Closed Out


 FORMCHECKBOX 

Architectural


 FORMCHECKBOX 

Electrical


 FORMCHECKBOX 

Mechanical / Plumbing


 FORMCHECKBOX 

Structural


 FORMCHECKBOX 

Other

		E.  AS-BUILT DRAWING SUBMITTALS


Architectural 


          
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Civil


          
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Electrical


         
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Fire Protection


          
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Landscaping


         
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Mechanical / Plumbing


          
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Structural


         
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings


Other: ______________________________


          
 FORMCHECKBOX 
1 Set of AutoCAD As-Built DWG files


 FORMCHECKBOX 
1 Set of PDF As-Built drawings


 FORMCHECKBOX 
1 Set of paper construction drawings



		B. O&M MANUALS RECEIVED


*Shop Drawings to be included in O&M Manuals


Architectural


      
 FORMCHECKBOX 
 1 Electronic (PDF) file


      
 FORMCHECKBOX 
 2 Hardcopies


Electrical


     
 FORMCHECKBOX 
 1 Electronic (PDF) file


     
 FORMCHECKBOX 
 2 Hardcopies


Mechanical


      
 FORMCHECKBOX 
 1 Electronic (PDF) file


      
 FORMCHECKBOX 
 2 Hardcopies


Other(s)


     
 FORMCHECKBOX 
 1 Electronic (PDF) file


      
 FORMCHECKBOX 
 2 Hardcopies

		



		C. PROJECT CLOSE-OUT


 FORMCHECKBOX 

Project Summary Report


 FORMCHECKBOX 

Substantial Completions


 FORMCHECKBOX 

Deficiencies List


 FORMCHECKBOX 

Transfer of Utilities (Hydro/Teresan)


       Notify City of Surrey  (604-591-4804)


 FORMCHECKBOX 

Asset Inventory Forms including HVAC 


 FORMCHECKBOX 

TCA Cost Summary Finance, & Warranty


       Information sheets & Project summary 


       with graphics


 FORMCHECKBOX 

Final Occupancy Certification


 FORMCHECKBOX 

All documentation/correspondence 


       pertaining to the project (File Share Device)

		



		D. FALL PROTECTION / RESTRAINT SYSTEM


 FORMCHECKBOX 
Complete


    FORMCHECKBOX 
Wall plaques displayed as required


    FORMCHECKBOX 
1 (PDF) containing the Fall Protection Safety 


System 

		F. FIRE SAFETY PLAN 


 FORMCHECKBOX 
Complete 


    FORMCHECKBOX 
Wall plaques displayed throughout facility


    FORMCHECKBOX 
1 Electronic (PDF) file of the fire safety plan 


    FORMCHECKBOX 
2 paper copies of the fire safety plan 



		Signed:



City Representative


Contractor Representative



Internal Representative


Fire Chief/ Representative





ATTACHMENT 2


PRIME CONTRACTOR DESIGNATION


LETTER OF UNDERSTANDING

As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3), which states:


Coordination of multiple-employer workplaces


118
(1)
In this section:

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at the same time:


“prime contractor” means, in relation to a multiple-employer workplace,


(a)
the directing contractor, employer or other person who enters into a written agreement with the owner of that workplace to be the prime contractor for the purposes of this Part, or


(b)
if there is no agreement referred to in paragraph (a), the owner of the workplace.


(2)
The prime contractor of a multiple-employer workplace must


(a)
ensure that the activities of employers, workers and other persons at the workplace relating to occupational health and safety are coordinated, and


(b)
do everything that is reasonably practicable to establish and maintain a system or process that will ensure compliance with this Part and the regulation in respect to the workplace.


(3)
Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of the person the employer has designated to supervise the employer’s workers at that workplace.


By signing this Agreement, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ Compensation Act, and WorksafeBC OH&S Regulation.


As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner"), you are agreeing that your company, management staff, supervisory staff and workers will comply with the Workers’ Compensation Board (WCB) Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act.


Any WorksafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in possible termination or suspension of the agreement and/or any other actions deemed appropriate at the discretion of the City.


Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor are the responsibility of the prime contractor.


The Contractor acknowledges having read and understood the information above.


By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, to accept all responsibilities of the prime contractor for this project.


The Contractor understands and accepts the responsibilities of the prime contractor designation in accordance with the Workers’ Compensation Act while contracted by the City of Surrey for project and will abide by all Workers’ Compensation Board Regulation requirements.


Project File No.: 
1220-040-2018-030

Project Title and Site Location: 
____________________________________________________________


Prime Contractor Name:
__________________________________________________________________


Prime Contractor Address:
__________________________________________________________________


Telephone/Fax Numbers:
Phone:  ___________________
Fax: ____________________________________


Name of Person in Charge of Project:
_____________________________________________________


Name of Person Responsible for Coordinating Health & Safety Activities:  _______________________________


Phone:  ___________________________________________________

Prime Contractor Signature:
_________________________
Date: ___________________________________

Please return a signed copy of this memo to the City of Surrey, Finance & Technology Department, Purchasing Section, 13450 – 104 Avenue, Surrey, British Columbia, V3T 1V8


If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-4658.

ATTACHMENT 3


CONTRACTOR HEALTH & SAFETY EXPECTATIONS


RESPONSIBILITY OF CONTRACTOR(S)


The City of Surrey strives to maintain a safe work environment for employees and contractors and insists upon the enforcement of safe practices and procedures in all premises and in all work activities.  It is essential that all contractors and their employees and sub-contractor(s) perform in the same manner. It is every employers and contractors responsibility to ensure that staff and public are protected from workplace hazards.


As a contractor to the City of Surrey, you are expected to conform to the requirements of the Workers’ Compensation Act, the WCB Occupational Health and Safety Regulation and to all federal, provincial and local laws and regulations.  The City of Surrey Building Owner, Project Manager, and the Manager, Occupational Health & Safety  or designate have the authority to order an unsafe act to cease or to have an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job entirely.  Any City of Surrey Employee that observes a safety infraction by a contractor performing work for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & Safety (604-591-4131).


The following information is provided as typical City of Surrey requirements, but does not relieve the contractor from complying with all applicable local, provincial and federal laws, regulations and bylaws.


PERSONNEL


1. You are expected to inform your employees of any potential hazard in the workplace and advise of appropriate action to be taken should a hazard be found or a fire or accident occur.


2. Contractors will restrict persons invited on the premises to employees only.  No families or friends are permitted.


3. The contractor will advise the City of any on-site accidents involving the contractor’s employees, or injuries to others caused by the contractor’s business.


SAFETY MANAGEMENT SYSTEM


1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for job site activities.


2. Contractors must follow and have on site proper written safe work procedures for hazardous work, e.g. Fall protection, confined space entry, hotwork, lockout, excavations and shoring, traffic management, etc.


3. Contractor must Identify workplace risk and implement suitable controls.


4. Contractor must provide safety training and education to staff and have training records available for review.


5. Contractor must have a health & safety program for its workers and sub-contractors


6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors.


7. Contractor must forward a weekly work task list prior to work commencement.


8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or attend the Prime Contractor’s Orientation.


WORK AREAS –City Facilities


No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic Facilities or his designated representative.  Work during normal business hours of the City shall not create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public.  If an activity requires that a disturbance is likely, the contractor shall whenever possible only do that work outside normal business hours.


All activities that create a hazard (i.e. work from a ladder, removal of a floor tile, emission of VOC’s, etc.) to persons outside the contractor’s supervision shall have warning devices, delineation or barriers, sealed spaces, etc. as would normally be required to protect any person from that hazard.


SAFETY ATTITUDE


Your safety record and attitude are important criteria used to judge your qualification for future bidding on solicitations with the City of Surrey.


You can help ensure employee safety and your eligibility for future business with the City if you exhibit and practice a “Safe Work - Safe City” attitude.


The City of Surrey is concerned about the health, safety and wellbeing of all employees and contractors.  It is essential we maintain a healthy, safe and productive work environment.


All Employees & Contractors:


It is everyone responsibility to:


· know and comply with WCB regulations and


· follow established safe work procedures


· immediately report any work related injury to his/her supervisor; and to the city representative


· not remain on the work site while his/her ability to work is in any way impaired


· report unsafe acts and conditions to their supervisor


· correct unsafe conditions immediately whenever it is possible to do so


· take reasonable care to protect your health & safety and the health and safety of other persons who may be affected by your act’s or omissions at work


An employee must refuse to work if continuing to do so would endanger the health and safety of the employee, fellow employees or others.  The worker must immediately report the circumstances of the unsafe condition to his or her supervisor or manager.  If the unsafe condition is not remedied or the issue is not resolved the Manager, Occupational Health & Safety must be contacted.



GENERAL RULES 


1. For all secured worksites, contracted workers are required to sign in and sign out each day


2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver’s License) in exchange).


3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when noise levels are above 85dBA.)


4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated.


5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents.


6. Report ALL injuries to your supervisor immediately and notify the City’s site representative. 


7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury to occur to you, a fellow worker, or others on the worksite. 


8. Report any property damage, regardless of how minor. 


9. Restricted and controlled products will be labeled, used and stored in accordance with the associated regulations, e.g. WHMIS.  Follow all procedural instructions when using or handling hazardous materials/controlled products and ensure that all containers of hazardous/controlled product materials are properly labelled and stored in designated areas.


10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter.


11. Always use the correct posture when lifting and get assistance if the weight is excessive. 


12. Do not work within the limits of approach to high voltage equipment.


13. If working at heights greater than 10 feet a Fall Protection system must be in place.  The appropriate Fall Protection equipment must be worn at all times.


14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all times): 

a) Aisles are to be kept clear at all times. 


b) Individual work areas are to be kept clean and tidy. 


c) All materials, tools, products and equipment are to be kept in their designated areas. 


d) Liquid spills are to be cleaned up immediately to prevent slips and falls. 


e) Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated.


15. Fire Prevention: 


a) Become familiar with Surroundings and emergency exit.


b) Ensure aisles and exits are not blocked at any time. 


c) Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged. 


16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good condition):

a) Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the safe operating procedures. 


b) Always be aware of the use and location of the "EMERGENCY STOP" button, if equipment is so equipped, before using the equipment. 


c) Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment. 


d) The Operator must check all safety devices on equipment before operation. 


e) All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, cleaning, adjustment or lubrication. 


f) Radio/Walkman/I-pod Head phones are not allowed to be worn during regular work operations.


g) All ladders must be of an approved type and length.  Unacceptable ladders must be removed immediately from the premises.


h) All vehicles and equipment on City property must be kept in safe mechanical condition at all times, and be operated only by persons with a valid driver’s license and/or proper training and qualifications.


i) Contractors will not operate any equipment, valves, switches, etc., which are part of the City’s operation, unless specific permission is received from the Department Representative.


17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, you run the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, gas or oil pipelines and/or other underground facilities that serve our city, BC One Call Must be called and a ticket obtained prior to commencing any ground disturbance activities.

		Issued By:


Date:


Distributed:

		Occupational Health & Safety Section - Contractor Coordination Program


Revised: January 14, 2015      Original: August 15, 2014


Via Email & Posted on Intranet: January 16, 2015 :August 15, 2014





This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S regulation. Each individual Contractor must have specific health and safety safe work rules and procedures that apply to their work tasks.  Each Contractor must comply with the Workers’ Compensation Act and WorkSafeBC Occupational Health & Safety Regulation and to all federal, provincial and local laws and regulations. If a contractor is unable to comply they must bring this to the attention of their qualified safety representative and to the Prime Contractor safety representative immediately.


Authorized Signature: _________________________________________


Name:


_________________________________________





(Please Print)


Date:


_________________________________________
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A common sense approach usually resolves the issue.
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