
 

 

 
CORPORATE REPORT  

 
 
 
 NO:  R041 COUNCIL DATE:  March 11, 2013
 
 

REGULAR COUNCIL 
 
TO: Mayor & Council DATE: March 5, 2013 
 
FROM: General Manager, Engineering PROJECT FILE: 1213-003/11 
 
SUBJECT: Award of Contract M.S. 1213-003-11 

Construction of Water Mains and Sanitary Sewer Mains at Various Locations 
 

 
RECOMMENDATIONS 
 
The Engineering Department recommends that Council: 
 
1. Award Contract M.S. 1213-003-11 to Pedre Contractors Ltd. for the construction of water mains 

and sanitary sewer mains at various locations in the amount of $5,178,391.05 including GST; 
and 
 

2. Set the expenditure authorization limit for Contract M.S. 1213-003-11 at $5,700,000.00 
including GST and contingency. 

 
SCOPE OF WORK 
 
The construction package related to this Contract consists of the construction of water mains and 
sanitary sewer mains at the locations listed in the following table, which are also illustrated on the 
map attached to this report as Appendix I. 
 

Map 
Reference 
Number 

Description Location 

1 230m of 450mm dia. water main Old Yale Road:  103 Avenue to 
104 Avenue 

2 1200m of 300mm dia. water main 64 Avenue:  120 Street to 126 Street 
3 1500m of 300mm dia. water main 64 Avenue:  126 Street to 135A Street 
4 370m of 450mm dia. water main 64 Avenue:  134 Street to 136 Street 
5 1050m of 600mm dia. water main 105 Avenue:  148 Street to 150 Street 

104 Avenue:  150 Street to 152 Street 
150 Street:  104 Avenue to 105 Avenue 

6 400m of 450mm dia. water main 72 Avenue: 138 Street to 140 Street 
7 2,500m of 100mm dia. water main 

– Local Area Service 
176 Street: from 5333 to 4654; 
48 Avenue: from 176 Street to 17188 

8 250m of 200mm dia. sanitary 
sewer main – Local Area Service 

Abbey Drive: from 17386 to 174A 
Street and the 174 Street cul-de-sac 
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The contract work is expected to start in April 2013 and be completed by the end of September 
2013. 
 
TENDER RESULTS 
 
Tenders for the subject contract were opened on February 15, 2013, with the following results: 
 
  Tendered Amount Corrected 
 Contractor with GST Amount 
 

 1. Pedre Contractors Ltd. $5,178,343.80 $5,178,391.05 
 2. Hyland Excavating Ltd. $5,262,350.10 No Change 
 3. J. Cote & Sons Excavating Ltd. $5,890,500.00 No Change 
 4. Mainland Civil Works Inc. $6,444,555.60 No Change 
 5. Sandpiper Contracting Ltd. $6,540,109.80 No Change 
 6. Tybo Contracting Ltd. $10,474,548.28 $10,503,345.87 
 
The Engineer’s pre-tender estimate was $7,986,132.00 including HST. 
 
EVALUATION 
 
The City’s consultant reviewed the tender submissions for accuracy and completeness.  There 
were two arithmetic errors that had no bearing on the outcome of the tender process.  All 
submissions included the required 10% bid bond, and were signed and sealed on the Tender Form 
and Summary Sheet of the Schedule of Quantities and Prices. 
 
The low bidder, Pedre Contractors Ltd., has provided a Consent of Surety for a Performance Bond 
and a Labour & Materials Bond, and agreed to complete the work within 120 working days as 
stipulated in the contract.  Pedre Contractors Ltd.’s past performance on similar work has been 
satisfactory.  They have no outstanding legal claims against the City.  It is recommended that 
Pedre Contractors Ltd. be awarded Contract M.S. 1213-003-11. 
 
SUSTAINABILITY CHARTER/CONSIDERATIONS 
 
The work associated with the subject contract will minimize operational and maintenance costs 
and facilitate the development and servicing of the adjacent properties.  The Contract supports 
the following Sustainability Charter scope action items: 
 

• EC3:  Sustainable Infrastructure Maintenance and Replacement; and 
• EN8:  Sustainable Engineering Standards and Practice. 
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FUNDING 
 
Funding for this contract is available in the approved 2013 Budget. 
 

 
 
 
Vincent Lalonde, P.Eng. 
General Manager, Engineering 

 
GKC/brb 
 
Appendix I  -  Map of Locations of Project  
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