



PROCUREMENT SERVICES

Surrey City Hall, 13450 – 104 Avenue, Surrey, B.C., V3T 1V8

Tel: 604-590-7274

E-Mail: purchasing@surrey.ca

ADDENDUM #4

INVITATION TO TENDER No.: 1220-020-2020-003

TITLE: ENERGY TRANSFER STATIONS (ETS) AND
INTERIOR PIPING CONSTRUCTION AT PCI

ADDENDUM ISSUE DATE: APRIL 9, 2020

CLOSING DATE: ON OR BEFORE THE FOLLOWING DATE
AND TIME (THE “CLOSING TIME”):
TIME: 11:00 A.M. (LOCAL TIME)
DATE: APRIL 15, 2020

INFORMATION FOR TENDERERS

Tenderers are advised that this Addendum No. 4 to Contract No. 1220-020-2020-003 is hereby issued by the Owner. This addendum shall form part of the Contract Documents and is to be ready, interpreted and coordinated with all other parts. The following revisions supersede the information contained in the original Contract Documents and preceding addendums (if any). The cost of all Work herein shall be included in the Unit Prices tendered in the Schedule of Quantities and Prices.

QUESTIONS AND ANSWERS:

Q1: The electrical and controls specifications are combined in the spec under the Summary of Work in 01110, also under division 16; particularly under section 16905. Electrical and controls are also listed combined in pricing breakout section of the form of tender document. We typically carry the controls portion of the work and have contacted ESC already. I'd like to know if you have selected an electrical contractor to work with or are you expecting PMPMS to provide both controls and electrical scope along with the mechanical scope? I want to make sure we are coordinating correctly on our end?

A1: Tenderers are expected to provide all electrical and mechanical including controls.

– END OF ADDENDUM –

All Addenda will become part of the ITT Documents.
