



PROCUREMENT SERVICES

CITY OF SURREY, SURREY CITY HALL
13450 – 104 Avenue, Surrey, B.C., V3T 1V8
Tel: 604-590-7274
E-mail: purchasing@surrey.ca

ADDENDUM No. 1

REQUEST FOR QUOTATIONS (RFQ) No.: 1220-040-2020-021
TITLE: DON CHRISTIAN – SITE WORK FOR CHILDCARE
MODULAR BUILDING
ADDENDUM ISSUE DATE: JUNE 24, 2020
REVISED DATE: PREFER TO RECEIVE QUOTATIONS ON
OR BEFORE JULY 9, 2020.

INFORMATION FOR CONTRACTORS

Contractors are advised that Addendum No. 1 to 1220-040-2020-021 is hereby issued by the City. This addendum shall form part of the contract documents and is to be read, interpreted and coordinated with all other parts. The following information is provided to answer questions raised by Contractors for the above-named project, to the extent referenced and shall become a part thereof. No consideration will be allowed for extras due to the Contractors or any sub-contractor not being familiar with this addendum. This Addendum No. 1 contains three (3) page/s.

REVISED CLOSING DATE:

The City would prefer to receive Quotations on or before July 9, 2020.

CLARIFICATIONS:

1. Please refer to Attachment 1 Architectural Addendum and Attachment 2 Information Meeting / Site Tour Attendance Sheet.

ATTACHMENT NO. 1 – ARCHITECTURAL ADDENDUM



Project: Don Christain Daycare (Site Improvements Sub-Project)

6220-184th Street, Surrey BC

Owner City of Surrey

P. Manager Carlos Aller
604-590-7202

ACAI Proj # 19SUR02

Issued: June 22, 2020

No. Pages: 1

Architectural Addendum

This addendum and referenced attachments form part of the contract documents and is to be read, interpreted and coordinated with all other parts of the Contract Documents. The cost of all the work contained herein is to be included in the Contract Sum/Price Quotation. These revisions supersede the information contained in the original drawings and specifications issued for the above named project to the extent referenced and shall become part thereof.

1. Drawing GC-A001

- a) Refer to note 'Site Improvements Sub-project Description'; add the following:
The 'Site Improvements' contractor to make final mechanical and electrical connections to the premanufactured daycare building supplied and installed by others.
- b) Refer to 'List of Tender Drawings'; revise the following text:
Drawing number GC-A002 to read A002
- c) Refer to 'Reference Drawings (NIC -Work By Others)'; add the drawing:
A002 Existing Overall Site Plan

2. Confirmations

- a) As per drawing GC-A010, note 1.2, the entry porch is included in the scope of work with the exception of the metal roofing which is 'by others'.

ATTACHMENT NO. 2 – INFORMATION MEETING/SITE TOUR ATTENDANCE SHEET

INFORMATION MEETING / SITE TOUR ATTENDANCE SHEET

Project Title: Don Christian Recreation Centre-Site Work

Project Reference No.: 1220-020-2020-021

Information Meeting / Site Tour Date: Tuesday, June 16th, 2020

Information Meeting / Site Tour Address: 6220 184 Street, Surrey, B.C.

Time: 10:00 a.m.

Staff in Attendance:

Staff Name	Signature	Staff Name	Signature
1) Carlos Aller		2) Clayton Welch	
3) Arielle Patterson		4) Martin Alberto	

Consultant(s) in Attendance:

Consultant's Company Name	Representative Name	Signature
1) Art Cader Architect	Art Cader	
2)		

Contractors in Attendance:

#	Company Name	Representative Name	Signature
1)	Wood Projects	1) Casey Wilson	
2)	RJS Construction	1) Ryan Steward	
3)	Prompt Projects	1) Syed Quadri	
		Mohsan Quadri	
4)		1)	

All Addenda will become part of the Contract Documents.

- END OF ADDENDUM -