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REQUEST FOR QUOTATIONS 

1. INTRODUCTION 
 

The City of Surrey (the “City”) invites contractors to provide a quotation on the form 
attached as Schedule C (the “Quotation”) for the supply of the goods (if any) and services 
described in Schedule A (the “Work”).  The description of the Work sets out the minimum 
requirements of the City.  A person that submits a Quotation (the “Contractor”) should 
prepare a Quotation that meets the minimum requirements, and may as it may choose, in 
addition, to also include goods, services or terms that exceed the minimum requirements. 
 

2. ADDRESS FOR DELIVERY 
 
A Quotation should be labelled with the Contractor’s name, RFQ title and reference 
number.  A Quotation should be submitted in the form attached to this RFQ as Schedule C 
– Form of Quotation. 
 
The Contractor may submit a Quotation either by email or in a hard copy, as follows: 
 
(a) Email 
 
If the Contractor chooses to submit by email, the Contractor should submit the Quotation 
electronically in a single pdf file which must be received by City by email at:  
purchasing@surrey.ca 
 
PDF emailed Quotations are preferred and the City will confirm receipt of emails.  Note that 
the maximum file size the City can receive is 10Mb.  If sending large email attachments, 
Contractors should phone [604-590-7274] to confirm receipt.  A Contractor bears all risk 
that the City’s computer equipment functions properly so that the City receives the 
Quotation. 
 
(b) Hard Copy 
 
If the Contractor chooses NOT to submit by email, the Contractor should submit one (1) 
original unbound Quotation and one (1) copy (two (2) in total) which must be received by 
the City at the office of: 
 
Name:   Richard D. Oppelt, Manager, Procurement Services 

at the following location: 
 

Address:  Surrey City Hall 
Finance Department – Procurement Services Section 
Reception Counter 5th Floor West 
13450 – 104th Avenue,  
Surrey, B.C., V3T1V8, Canada 

 
3. DATE 

 
The City would prefer to receive Quotations on or before December 12, 2019.  The City's 
office hours are 8:30 a.m. to 4:00 p.m., Monday to Friday, except statutory holidays. 
 

 

mailto:purchasing@surrey.ca
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4. INQUIRIES 
 
All inquiries related to this Request for Quotations ("RFQ") should be directed in writing to: 
 
Name:   Richard D. Oppelt, Manager, Procurement Services 
Email:   purchasing@surrey.ca 
 
Reference:  1220-040-2019-098 
 

5. ADDENDA 
 
If the City determines that an amendment is required to this RFQ, the City’s Representative 
will issue a written addendum by posting it on the BC Bid Website at www.bcbid.gov.bc.ca 
(the “BC Bid Website”) and the City Website at www.surrey.ca (the “City Website”) that will 
form a part of this RFQ.  It is the responsibility of Contractor to check the BC Bid Website 
and the City Website for addenda.  The only way this RFQ may be added to, or amended 
in any way, is by a formal written addendum.  No other communication, whether written or 
oral, from any person will affect or modify the terms of this RFP or may be relied upon by 
any Contractor.  By delivery of a Quotation, the Contractor is deemed to have received, 
accepted and understood the entire RFQ, including any and all addenda.  

 
6. NO CONTRACT 

 
This RFQ is simply an invitation for quotations (including prices and terms) for the 
convenience of all parties.  It is not a tender and no obligations of any kind will arise from 
this RFQ or the submission of Quotations.  The City may negotiate changes to any terms of 
a Quotation, including terms in Schedule A, Schedule B and Schedule C and including 
prices, and may negotiate with one or more Contractors or may at any time invite or permit 
the submission of quotations (including prices and terms) from other parties who have not 
submitted Quotations. 
 

7. ACCEPTANCE 
 

A Quotation will be an offer to the City which the City may accept at any time by signing the 
copy of the Quotation and delivering it to the Contractor.  A Quotation is not accepted by 
the City unless and until both the authorized signatory of the Contractor and the authorized 
signatory of the City have signed.  Delivery of the signed Contract by the City may be by 
fax, pdf e-mail or hard copy.  In that event, the contract will be comprised of the documents 
included in the definition of Contract in Schedule B – Draft Contract – Minor Works. 
 

8. CONTRACTOR'S EXPENSES 
 
Contractors are solely responsible for their own expenses in preparing and submitting 
Quotations, and for any meetings, negotiations or discussions with the City or its 
representatives and consultants, relating to or arising from the RFQ.  The City will not be 
liable to any Contractor for any claims, whether for costs, expenses, losses or damages, or 
loss of anticipated profits, incurred by the Contractor in preparing and submitting a 
Quotation, or participating in negotiations for a contract, or other activity related to or arising 
out of this RFQ. 

 
 
 

mailto:purchasing@surrey.ca
http://www.bcbid.gov.bc.ca/
http://www.surrey.ca/


RFQ No.: 1220-040-2019-098 for the Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre Page 5 of 60 

9. CONTRACTOR'S QUALIFICATIONS 
 
By submitting a Quotation, a Contractor represents that it has the expertise, qualifications, 
resources, and relevant experience with the requirements of the Work.   
 

10. CONFLICT OF INTEREST 
 
A Contractor should disclose in its Quotation any actual or potential conflicts of interest and 
existing business relationships it may have with the City, its elected or appointed officials or 
employees.  The City may rely on such disclosure. 
 

11. SOLICITATION OF COUNCIL MEMBERS, CITY STAFF AND CITY CONSULTANTS 
 
Contractors and their agents will not contact any member of the City Council, City staff or 
City consultants with respect to this RFQ, other than the contact person named in 
Section 4, at any time prior to the award of a contract or the cancellation of this RFQ. 
 

12. CONFIDENTIALITY 
 
All Quotations become the property of the City and will not be returned to the Contractor.  
All Quotations will be held in confidence by the City unless otherwise required by law.  
Contractors should be aware the City is a "public body" defined by and subject to the 
Freedom of Information and Protection of Privacy Act of British Columbia. 
 

13. SIGNATURE 
 
The legal name of the person or firm submitting the Quotation should be inserted in the 
Quotation.  The Quotation should be signed by a person authorized to sign on behalf of the 
Contractor and include the following: 
(a) If the Contractor is a corporation then the full name of the corporation should be 

included, together with the names of authorized signatories.  The Quotation should 
be executed by all of the authorized signatories or by one or more of them provided 
that a copy of the corporate resolution authorizing those persons to execute the 
Quotation on behalf of the corporation is submitted; 

(b) If the Contractor is a partnership or joint venture then the name of the partnership or 
joint venture and the name of each partner or joint venturer should be included, and 
each partner or joint venturer should sign personally (or, if one or more person(s) 
have signing authority for the partnership or joint venture, the partnership or joint 
venture should provide evidence to the satisfaction of the City that the person(s) 
signing have signing authority for the partnership or joint venture).  If a partner or 
joint venturer is a corporation then such corporation should sign as indicated in 
subsection (a) above; or 

(c) If the Contractor is an individual, including a sole proprietorship, the name of the 
individual should be included. 

 
14. INFORMATION MEETING  

 
An information meeting will be hosted by the City Representative to discuss the City’s 
requirements under this RFQ (the “Information Meeting”).  While attendance is at the 
discretion of Contractors, Contractors who do not attend will be deemed to have attended 
the Information Meeting and to have received all of the information given at the Information 
Meeting.  
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At the time of issuance of this RFQ a meeting has been scheduled as follows: 
 
Date:  Friday, November 29, 2019 
 
Time:  10:00 AM Local Time 
 
Location: Surrey Arts Centre 13750 88 Avenue, Surrey, BC, V3W 3L1 
 
It is possible that some questions raised and information provided during the Information 
Meeting may be the only source of critical information essential to prepare and submit a 
successful Quotation. Contractors are responsible to ensure they are fully informed and 
have a clear understanding of the requirements.  
 
Contractors are to examine the site prior to submitting a Quotation to fully acquaint 
themselves with all existing conditions reasonably inferable from examination of the site 
and its surroundings and the RFQ and to make allowance for such conditions in the 
Quotation. By submitting a Quotation, a Contractor represents that it has examined the 
site fully as to all conditions, contingencies, risks and circumstances, local or otherwise, 
which might influence or affect the performance of the Work.  

 
Note: No minutes of the information meeting and site tour will be provided  

 
The Contractor is responsible for parking fees, if applicable. 

 
- END OF PAGE - 
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SCHEDULE A – SCOPE OF WORK AND DRAWINGS 
 

PROJECT TITLE:  SUPPLY, DELIVERY AND INSTALLATION OF HVAC REPLACEMENT – 
SURREY ARTS CENTRE 
 
PROJECT No.:  1220-040-2019-098 

 
1. DESCRIPTION OF SCOPE OF WORK 
 
 The Work covered under this project consists of the furnishing of all superintendence, 

overhead, labour, materials, tools, equipment, insurance, fuel, transportation and all things 
necessary for and incidental to the satisfactory performance and completion of  construction 
and renovation of Supply, Delivery and Installation of HVAC Replacement – Surrey Arts 
Centre, located at 13750 88 Avenue, Surrey, British Columbia, V3W 3L1 (the “Place of 
Work”) in strict accordance with the Specifications and accompanying Drawings and subject 
to all terms and conditions of the Contract. 
 
The Work consists of but is not necessarily limited to the following: 
 
• the removal and disposal of the existing HVAC system and the supply and installation of 

a new HVAC system including all new electrical and mechanical work as identified in the 
attached specifications and drawings. 

 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 

 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 

2. EXPECTED START AND COMPLETION DATES 

The Contractor will commence the Work on or before January 6, 2020. The expected 
completion date of this project is March 16, 2020. 

 
3. LIST OF CONTRACT DRAWINGS (PROJECT) 
 

The following Contract Drawings (Project) are included as part of this RFQ. 
 

LIST OF DRAWINGS 

TITLE OF DRAWING SHEET No. REVISION 
NO. 

REVISION 
DATE 

ELECTRICAL 
Electrical Specifications & Single Line E-1 2 22/11/19 

Mechanical Equipment Locations E-2 2 22/11/19 
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LIST OF DRAWINGS 

TITLE OF DRAWING SHEET No. REVISION 
NO. 

REVISION 
DATE 

MECHANICAL 

General Notes, Legends, Schedules & Details M-1 2 2019/11/22 

AHU-2, RTU-6 & RTU-8 Replacement M-2 2 2019/11/22 

RTU-7 Replacement M-3 2 2019/11/22 

AHU-1 Replacement  M-4 2 2019/11/22 

AHU-3 Replacement M-5 2 2019/11/22 

Mechanical Specifications M-6 2 2019/11/22 

 
- END OF PAGE - 
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SCHEDULE B – SAMPLE – CONSTRUCTION CONTRACT 
 
Title:  Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre 

Contract No.:  1220-040-2019-098 
 
THIS AGREEMENT dated the _______ day of _________________, 201_. 

BETWEEN: 

CITY OF SURREY 
13450 – 104th Avenue 
Surrey, B.C., V3T IV8, Canada 
 
(the "City") 
 

OF THE FIRST PART 

AND: 

__________________________ 
__________________________ 
(Full legal name and address of Contractor) 
 
(the "Contractor") 

 
OF THE SECOND PART 

 
WHEREAS the Contractor wishes to undertake the following project for the benefit of the City: 
 

Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre 
 
NOW THEREFORE THIS CONTRACT WITNESSETH that in consideration of the premises and 
payment of One ($1.00) Dollar and other good and valuable consideration paid by each of the 
parties to each other (the receipt and sufficiency of which each party hereby acknowledges), the 
parties hereby covenant and agree with each other as follows: 
 
1. DEFINITIONS 
 
1.1 For the purposes of this Contract, the following terms shall have the meanings set forth 

below: 
 

(a) “Certification of Completion” means a certificate issued indicating that Substantial 
Performance of the Work has been achieved; 

 
(b) “Certificate of Total Performance” means a certificate issued indicating that the 

Work has been achieved; 
 
(c) “Change” means an addition to, deletion from or alteration of the Work; 
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(d) “Change Order” means a Change is approved, the Consultant shall issue a written 
approval, setting out a description of the Work covered by the Change, the price or 
method of valuation for the Work, the change in the Contract Price and adjustment, 
if any, to the Contract Time.  The value of the Work performed in a Change shall be 
included for payment with the certificates for payment; 

 
(e) “City” means the City of Surrey; 
 
(f) “Consultant” is the person or entity engaged by the City and identified as such in 

the Contract.  The Consultant is the Architect, the Engineer or entity licensed to 
practice in the province of British Columbia.  The term Consultant means the 
Consultant or the Consultant’s authorized representative; 

 
(g) “Construction Schedule” means a construction schedule indicating the planned 

start and completion dates of the major activities of the Work as set out in Appendix 
4; 

 
(h) “Contract" means this Contract as set out and described in the Contract 

Documents; 
 
(i) “Contract Documents” means this Contract including all schedules and 

appendices, construction standards, specifications and drawings; 
 
(j) “Contract Price” means the price of the Work as set out Section 4.1 of this 

Contract; 
 
(k) “Contract Time” means the period of time for the completion of the Work as 

provided by the Contract Documents; 
 
(l) “Contractor” means the person, firm or corporation identified as such in this 

Contract and includes the Contractor's authorized representative as designated to 
the City in writing; 

 
(m) “Contractor's Representative” means the person appointed by the Contractor to 

represent the Contractor for the purposes of this Contract and so notified to the City 
in writing; 

 
(n) “Drawings” means the graphic and pictorial portions of the Contract Documents, 

wherever located and whenever issued, showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details and 
diagrams; 

 
(o) “Extra Work” has the meaning set out in Section 33; 
 
(p) “Overhead” means all costs associated with management, supervision, 

insurance, as-built preparation and warranty, administration and supervision at 
the Place of Work (including the provision of and maintaining office coordination, 
office costs, supervision, site trailer, telephone service, and long distance 
charges) courier, permits, insurance and small tools and general office supplies 
as required for the performance of the Work.” 
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(q) “Payment Certifier” is the person or entity identified as such in the Contract 
responsible for the issuance of certificates of payment; 

 
(r) “Place of Work” means the designated site or location where the Work products 

are to be finally or permanently constructed or installed; 
 
(s) “Project Manager” is the person or entity engaged by the City and identified as 

such in the Contract; 
 
(t) “Substantial Performance” is as defined in the lien legislation applicable to the 

province of British Columbia; 
 
(u) “Total Performance” means the date of the City’s acceptance of the Work in 

writing as fully performed according to the Contract Documents; and 
 
(v) “Work” means and includes anything and everything required to be done for the 

fulfillment and completion of this Contract. 
 

2. THE WORK – START/COMPLETION DATES 
 
2.1 The Contractor will perform all Work and provide all labour, equipment and material and do 

all things strictly as required by the Contract Documents, including without limitation the 
scope of work and drawings specified in Appendix 1, Appendix 2 and Appendix 2-A. 

 
2.2 The Contractor will commence the Work on or before January 6, 2020.  The Contractor will 

proceed with the Work diligently, will perform the Work generally in accordance with the 
Construction Schedule as set out in Appendix 4 as required by the Contract Documents 
and will achieve Substantial Performance of the Work on or before March 16, 2020 subject 
to the provisions of the Contract Documents for adjustments to the Contract Time. 

 
2.3 Time shall be of the essence of the Contract. 
 
3. CONTRACT DOCUMENTS 
 
3.1 All of the Contract Documents shall constitute the entire Contract between the City and the 

Contractor. 
 
3.2 The Contract supersedes all prior negotiations, representations or agreements, whether 

written or oral, and the Contract may be amended only in strict accordance with the 
provisions of the Contract Documents. 

 
3.3 If there is any inconsistency or conflict between the provisions of the Contract Documents, 

then the Contract Documents shall govern and take precedence in the following order with 
this Contract taking precedence over all other Contract Documents: 
(a) Contract; 
(b) Addenda (if any); 
(c) Departmental Construction Standards (if any); 
(d) Specifications; 
(e) Drawings; and 
(f) all other Contract Documents.   
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4. CONTRACT PRICE 
 
4.1 The Contract Price for the Work shall be the sum of <<insert figures here>> dollars, plus 

goods and services tax in the amount of <<insert figures here>> dollars, for a total Contract 
Price of <<insert figures here>> dollars in Canadian funds (the "Contract Price") plus any 
adjustments approved by the City, including any payments owing on account of Change 
Orders and agreed to Extra Work, approved in accordance with the provisions of the 
Contract Documents.  

 
4.2 For greater certainty, the Contract Price shall be the entire compensation due to the 

Contractor for the Work and this compensation shall cover and include all profit and all 
costs of supervision, labour, material, equipment, Overhead, financing, General Conditions 
and all other costs and expenses whatsoever incurred in performing the Work, even if the 
Contract Documents does not specifically mention such items.  The Contract Price is a firm 
fixed price. 

 
5. HOLDBACKS 
 
5.1 The City shall hold back 10%, or other percentage as required by the Builders Lien Act, 

S.BC 1997, c. 45, as amended (the "Builders Lien Act"), of any amounts due to the 
Contractor as a builders lien holdback. 

 
5.2 In addition to other holdbacks as provided by the Contract Documents, when considering 

Substantial Performance, the City may hold back from payments otherwise due to the 
Contractor 200% of a reasonable estimate, as determined by the City's Representative, on 
account of deficient or Defective Work already paid for.  This holdback may be held, without 
interest, until such deficiency or defect is remedied.  The items of defect or deficiency and 
the amounts of related holdback shall be listed separately on the invoice. 

 
5.3 If after Substantial Performance is achieved the Contractor is unable to complete any of the 

Work because of climatic or other conditions beyond the Contractor's reasonable control, 
then the City may hold back from payments otherwise due to the Contractor the amount as 
estimated by the Consultant in consultation with the Contractor by which the cost to have 
others complete the Work exceeds the estimated Contract Price for such Work. 

 
5.4 The City may, in addition to other holdbacks as provided by the Contract Documents, hold 

back an amount equal to any lien which has been filed with respect to the Work, plus 15% 
as security for costs.  The City may, at its option, after five (5) days written notice to the 
Contractor, pay such amount into court to discharge the lien.  If the lien is discharged 
without payment of the holdback into court, then the City shall pay such holdback to the 
Contractor, without interest. 

 
5.5 Holdback period of 55 days will follow the date of substantial performance.  The City 

will perform a court registry search on the 46th day, on a best effort basis. 
 
6. INVOICING AND PAYMENT 

 
6.1 Subject to applicable legislation, including without limitation the holdbacks referred to in 

above, and the provisions of the Contract Documents, the City shall make payments to 
the Contractor thirty (30) days after receipt of any invoice from the Contractor. 
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6.2 The Contractor shall submit invoice(s) for payment to the City, based on the completion of 
each phase of the Work.  Any and all Extra Work as approved by the City, should be clearly 
identified and quantified on a separate invoice(s). 

 
6.3 The invoice(s) submitted for the completion of each project phase shall be clearly itemized 

to the details of the phase completed or the amount of Work performed, the billing rates, 
show an invoice number, contractor's name, address, telephone number, reference the 
City’s purchase order number or name and location of employee, and in an itemized 
manner the amount due for each phase completed, tax (if any) and a grand total.  The 
grand total will be subject to holdbacks. 

 
6.4 The payment by the City of any monthly or other payment shall not bind the City with 

respect to any subsequent payment or the final progress payment, but shall be taken as 
approximate only, and shall not mean, or be construed to mean, that the City has accepted 
Work that is not in accordance with the requirements of the Contract Documents, or that 
the Contractor is in any manner released from its obligation to comply with the Contract 
Documents. 

 
6.5 For earlier payment, the Contractor can offer a cash discount.   
 
6.6 Payments to Contractors can be made through Electronic Funds Transfer (EFT), directly 

into the Contractor’s bank account.  An EFT application form can be provided to the 
successful Contactor for completion. 

 
SUBMITTING YOUR ELECTRONIC INVOICE 
 
Please send electronic invoices to the City of Surrey by email to 
surreyinvoices@surrey.ca. 
 
In order to process your payment, the following submission guidelines must be met:  
 

• Each Invoice must be sent as a separate attachment  
• Attachment(s) must be in PDF format.  
• PDF attachment(s) must be named: <<Company name>>_<<Invoice Number>>  
• Include Purchase Order number (to be provided). 
• Email(s) must not exceed 2MB.  

 
Please Note:  failure to meet the guidelines above may result in payment processing 
delays or in your payment not being processed. 

 
6.7 The City shall not be liable for interest or overdue charges on any invoice. 

 
6.8 Unless otherwise provided, all dollar amounts referred to in this Contract are in lawful 

money of Canada. 
 
6.9 If the Contractor is a non-resident of Canada and does not provide to the City a waiver of 

regulation letter, the City will withhold and remit to the appropriate governmental authority 
the greater of: 
(a) 15% of each payment due to the Contractor; or 
(b) the amount required under applicable tax legislation. 

mailto:surreyinvoices@surrey.ca
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7. PERFORMANCE OF THE WORK 
 
7.1 The Contractor will perform and provide all labour, services and other acts, and provide all 

equipment, machinery, water, heat, power, and facilities required for performance of the 
Work. 

 
7.2 The Contractor will not proceed with any work that is not part of the Work, except in 

accordance with the Contract. 
 
7.3 The Contractor will apply for and pay for all necessary permits and licenses and pay all fees 

required for the performance of the Work. 
 
8. CHANGES 
 
8.1 The City may, without invalidating the Contract, change the Work by adding to or deducting 

from the Work in which event the Construction Schedule will be adjusted. 
 
8.2 The Contractor will not proceed with any Change without a written Change Order signed by 

the City. 
 
8.3 The Contractor’s Overhead and profit will not be allowed on Change Orders paid for from 

allowances specified in the Contract. 
 
8.4 The value of a change in the Work shall be determined by one or more of the following 

methods: 
(a) by estimate and acceptance in a lump sum; or 
(b) by unit prices as set out in the Contract, or subsequently agreed upon; or 
(c) by actual cost and an allowance for Overhead and profit as follows:  

1. Contractor’s Overhead and profit on expenditures from cash allowances, shall 
be included in the Contract Price, except the Contractor is entitled to additional 
Overhead and profit only on the portion of the change greater than the cash 
allowance.  If the change is less than the cash allowance the Contract Price 
shall be decreased by the amount of the change without adjustment for the 
Contractor’s Overhead and profit; 

2. for changes in the Work not covered by cash allowances: 
(i) if there is no increase or decrease in the Contract Price the Contractor is 

not entitled to any Overhead and profit on the change, 
 (ii) if the Contract Price is increased, the Contractor is entitled to an additional: 

.1 10% Overhead and profit on Work performed directly by the Contractor, 
and  

.2 5% on Work performed by the Subcontractor, only on the portion of the 
increase in the Contract Price, and 

.3 0% on design services and work performed by the Contractor’s 
consultants; 

(iii) if the Contract Price is decreased by the change the Contractor is not 
entitled to Overhead and profit on the reduction in the Contract Price; 

3. the Subcontractor or the sub-subcontractor Overhead and profit shall be 5% of 
the actual cost of all Subcontractor’s or sub-subcontractor’s changes in the 
Work; and 
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4. where the change involves the substitution of one type of Work and/or Product 
for another the actual cost of the change, shall be the net difference in the 
actual cost without any entitlement to Overhead and profit.” 

 
9. SITE CONDITIONS 
 
9.1 The Contractor acknowledges and agrees that: 

(a) it has had the opportunity to undertake additional examinations or subsurface 
investigations, or both, of the Place of Work, including any buildings or structures 
involved with the Work, in order to satisfy itself as to site conditions, including 
subsurface conditions and the impact they could have on the Work and the 
Contract; and 

(b) it is not entitled to any adjustment in the Contract, or to any other remuneration or 
damages whatsoever, in any way connected with the site conditions at the Place of 
Work, including subsurface conditions. 

 
10. DOCUMENTS 
 
10.1 The Contractor will keep one copy of the Contract, including the schedules and all 

Drawings, specifications and shop drawings, at the Place of Work in good order and 
available for review by the City's Representative, and deliver a complete set to the City 
upon Substantial Performance of the Work. 

 
10.2 The Contractor agrees that the City is hereby granted an unconditional and irrevocable 

perpetual license to reproduce and use, in whole or in part, and for any purpose or other 
project or work the City desires, all matters contained in or set out in the Contract including 
all drawings and specifications and all models furnished by the Contractor, and the 
Contractor agrees that the license granted by this section comprises the copyright, 
industrial design, trademark and all other intellectual property therein. 

 
11. TIME 
 
11.1 The Contractor will proceed diligently and complete the Work in a good and workmanlike 

manner and strictly in accordance with the Construction Schedule. 
 
11.2 If the Contractor is delayed in the performance of the Work by any act or neglect of the City, 

the Construction Schedule will be extended for such time as may be agreed by the City and 
the Contractor, acting reasonably. 

 
11.3 The Contractor will, as required by the City, provide or up-date the Construction Schedule, 

showing the anticipated start and completion dates and durations of the major elements of 
the Work.  Failure or refusal to provide a Construction Schedule or up-date will be a default. 

 
11.4 Time is of the essence of the Contract. 
 
12. TAXES AND DUTIES 
 
12.1 The Contractor will pay all taxes, custom duties and other charges relating to the Work, and 

the supply and installation of all materials and equipment included in the Work. 
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12.2 Where an exemption of taxes, custom duties or other charges is applicable to the Contract 
by way of the Contractor filing claims for, or cooperating fully with the City and the proper 
authorities in seeking to obtain such refunds, the Contractor will make such applications 
and provide such cooperation.  Refunds that are properly due to the City and have been 
recovered by the Contractor will be promptly refunded to the City. 

 
13. BUILDER'S LIENS 
 
13.1 The Contractor will immediately take steps to keep the Place of Work free of any builder's 

liens and certificates of pending litigation and the Contractor will defend and indemnify the 
City from any builder's lien or certificate of pending litigation filed as a result of the Work.  
The Contractor will pay all costs and expenses including actual legal costs incurred by the 
City as a result of any builder's lien or certificate of pending litigation related to the Work. 

 
14. CITY DIRECTIONS 
 
14.1 The Contractor will in all respects complete the Work in accordance with the City's 

requirements and standards and to the satisfaction of the City. 
 
14.2 The City's Representative may at any time and from time to time inspect the Work. 
 
14.3 The Contractor will comply with all directions from the City relating to the coordination of the 

Work with the activities of the City or with other contractors hired by the City, should there 
be any. 

 
14.4 The Contractor will have total control of the Work and will be solely responsible for ensuring 

the Work is in accordance with the requirements of the Contract. 
 
15. INSPECTIONS 
 
15.1 The Contractor will retain one or more independent contractors with the relevant 

professional education, skill and experience, to carry out and report upon all testing and 
other inspection activities necessary to confirm the Work is in accordance with the 
requirements of the Contract.  The Contractor will promptly provide copies of such reports 
to the City's Representative. 

 
15.2 If Work is designated for tests, inspections or approvals by authorized agencies, the 

Contractor will give the City's Representative reasonable notice of when the Work will be 
ready for review and inspection. 

 
16. USE OF PLACE OF WORK 
 
16.1 The Contractor will confine its tools, machinery, equipment and materials to limits as may 

be established by the City's Representative, acting reasonably. 
 
16.2 The Contractor will maintain the Place of Work in a tidy condition and free from the 

accumulation of waste products and debris, other than that caused by the City, other 
contractors or their employees. 
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16.3 Prior to application for the Certificate of Total Performance, the Contractor will remove all 
surplus products, tools, machinery and equipment, and any waste and debris, and leave 
the Place of Work clean and suitable for occupancy by the City. 

 
16.4 The Contractor will not have exclusive use of the Place of Work, and will undertake the 

Work in cooperation with the City, and other users of the Place of Work as the City may 
permit or direct. 

 
16.5 The Contractor will protect the property adjacent to the Place of Work from damage and will 

hold the City harmless from any claims which may arise as a result of the Contractor's 
operations under the Contract, or from failure to provide such protection, or both. 

 
16.6 The Contractor will protect the Work, the Place of Work, the City's property from damage 

and will be responsible for any damage which may arise as a result of operations under the 
Contract, except damage which occurs as a result of actions of the City. 

 
16.7 Should any damage occur to the Work, the Place of Work, or the City's property, or all of 

the aforementioned, for which the Contractor is responsible, the Contractor will: 
(a) make good such damage to the Work, and 
(b) if the City so directs, make good such damage to the City's property,  
 
and the Construction Schedule will be extended for such time as may be agreed by the City 
and the Contractor, acting reasonably. 

 
16.8 The City may take possession of and use any completed portion of the Work regardless of 

the time for completion of the Work.  Such possession or use will not be construed as final 
acceptance of the Work or portion. 

 
17. PERSONNEL 
 
17.1 Superintendent:  The Contractor shall employ a competent senior representative at the 

Place of Work (the “Superintendent”) who shall have the responsibility to ensure that the 
Work is performed in compliance with the Contract Documents.  The Contractor shall also 
employ necessary assistants for the Superintendent and the Superintendent and assistants 
shall be in attendance at the Place of Work while Work is being performed. 

 
17.2 The Superintendent shall represent the Contractor at the Place of Work and instruction 

given to the Superintendent by the Consultant shall be held to have been given to the 
Contractor. 

 
17.3 If the competence or performance of the Superintendent is not satisfactory to the 

Consultant then, on written request from the Consultant, the Contractor shall provide a 
satisfactory replacement.  The Contractor shall not change the Superintendent without the 
consent of the Consultant, such consent not to be unreasonably withheld. 

 
17.4 Workers:  The Contractor shall maintain good order and discipline among the Contractor’s 

employees and the subcontractors engaged in the Work.  The Contractor shall not employ, 
or permit subcontractors to employ, workers who are not skilled in the assigned task.  The 
Contractor shall employ sufficient workers to perform the Work in compliance with the 
Construction Schedule. 
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18. CODES AND REGULATIONS 
 
18.1 The Contractor will perform the Work in full compliance with all applicable federal, provincial 

and municipal enactments, codes and regulations. 
 
19. CONTRACTOR'S WARRANTY 
 
19.1 The Contractor represents, warrants and guarantees to the City that: 

(a) the Work will, in all respects, be constructed in a good and workmanlike manner; 
(b) the Work will be constructed in accordance with all applicable laws in effect at the 

date of the Contract and in accordance with the best current and prevailing industry 
practices; 

(c) the Work will be supplied, procured, fabricated, installed, constructed and 
completed in accordance with all requirements of the Contract; 

(d) all Work will be free from defects or deficiencies arising from faulty construction, 
faulty material, faulty equipment, faulty installation or faulty workmanship; 

(e) the Work as constructed will be fit for the purpose intended; 
(f) title to all Work and all parts thereof shall be free and clear of all liens, charges, 

encumbrances and adverse claims whatsoever; and 
(g) no part of the Work shall constitute an infringement of any patent, trademark, 

copyright or other proprietary interest. 
 
19.2 The Contractor agrees to correct any deficiency in the Work arising from faulty construction, 

faulty material, faulty equipment, faulty installation or faulty workmanship, which appear: 
(a) in the case of any roof, in the period of five (5) years after Substantial Performance 

of the Work;  
(b) for other Work, excluding Work covered by a warranty greater than twelve (12) 

months, in the period of twelve (12) months after the date of Substantial 
Performance of the Work; and 

(c) for other Work in the period of any warranties. 
 
19.3 The Contractor shall undertake all repairs or replacements at times that will minimize 

interference with the City's operations. 
 
19.4 Nothing contained herein limits the rights of the City in relation to recovery for latent 

deficiencies in the Work or otherwise limits the rights of the City at law or in equity. 
 
19.5 The Contractor shall not be relieved of its warranty obligations by reason of inspection, 

testing or acceptance of the Work or any portion thereof, or the issuance of a Certification 
of Completion, or a Certificate of Total Performance, or payment to the Contractor of any 
money under the Contract. 

 
20. WAIVERS 
 
20.1 The Contractor's application for the Certification of Completion shall constitute a waiver and 

release by the Contractor of any and all claims arising out of or relating to the Contract to 
the date of Substantial Performance.  This waiver shall include without limitation those that 
might arise from the negligence or breach of contract by the City, the City's Representative 
and their respective employees, agents, officers and contractors, but does not include 
claims made by the Contractor in writing prior to such application in accordance with the 
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provisions of the Contract Documents and delivered to the City's Representative prior to 
date of Substantial Performance and still unsettled. 

 
20.2 The Contractor's application for the Certificate of Total Performance shall constitute a 

waiver and release by the Contractor of any and all claims arising out of or relating to the 
Contract that have arisen between the date of Substantial Performance and the date of the 
Certificate of Total Performance.  This waiver shall include those that might arise from the 
negligence or breach of contract by the City, the City's Representative, and their respective 
employees, agents, officers and contractors, but does not include claims by the Contractor 
in writing prior to such application in accordance with the provisions of the Contract 
Documents and delivered to the City's Representative and still unsettled. 

 
21. SUBSTANTIAL PERFORMANCE 
 
21.1 The City or its Consultant will, after receipt of a written application from the Contractor for a 

Certification of Completion, make an inspection and assessment of the Work and issue a 
Certification of Completion or if the City decides that Substantial Performance has not been 
achieved, consult with the Contractor and advise the Contractor of the Work required to 
achieve Substantial Performance.   

 
21.2 Prior to making application for Substantial Performance of the Work, the Contractor shall 

submit to the Consultant or Owner the following: 
(a) letters of assurance for professional design and review from those professionals 

engaged by the Contractor under the provisions of the Contract, including 
applicable sealed shop drawings; 

(b) all required manufacturer’s inspections, certifications, guarantees, warranties as 
specified in the Contract Documents; 

(c) all maintenance manuals, operating instructions, maintenance and operating tools, 
replacement parts or materials as specified in the Contract Documents; 

(d) certificates issued by all permit issuing authorities indicating approval of all 
installations, work and improvements requiring permits; 

(e) certificates issued by all testing, commissioning, cleaning, inspection authorities and 
associations as applicable or specified in the Contract Documents; and 

(f) all required record Drawings and as built and as-installed documents in the form 
specified in the Contract Documents, including the as-built Drawings. 

 
If it is impracticable, with reasonable diligence and attention, for the Contractor to have 
obtained one or more of the items listed above prior to making application for Substantial 
Performance of the Work, then delivery of such items may be deferred until the date that is 
30 days following Substantial Performance of the Work. 
 

21.3 Together with its request or application for the Certificate of Completion of the Work, the 
Contractor shall provide to the Consultant and the Owner the following: 
(a) a sworn declaration in a form acceptable to the Consultant that all amounts relating 

to the Work, due and owing as of the end of the month covered by the invoice to 
third parties including all subcontractors and suppliers, have been paid; 

(b) a current clearance letter from Workers' Compensation Board confirming that the 
Contractor is in good standing with and that all required remittances and 
assessments have been made to the Workers’ Compensation Board; 

(c) a statement compiling and reconciling all Change Orders and Change Directives; 
and 
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(d) any other documents to be submitted by the Contractor as specified in the Contract 
Documents or reasonably required by the Consultant or the Owner. 

 
21.4 The City shall pay any builder's lien holdback as required by the Builders Lien Act, or on 

such other date as required by law, but the City may hold back the amounts for any 
deficiencies or filed builder's liens. 

 
21.5 The Consultant shall be the payment certifier responsible for payment certification for the 

Contractor under the Builders Lien Act.  The Contractor shall be the person responsible for 
payment certification for all subcontractors, including the subcontractors, as required under 
the Builders Lien Act. 

 
22. TOTAL PERFORMANCE 
 
22.1 Before applying for a Certificate of Total Performance, the Contractor will provide to the City 

the following: 
(a) complete sets of digital drawings and specifications, in reproducible form, showing 

the as-built Work; 
(b) complete sets of maintenance manuals for any and all equipment comprised in the 

Work; and 
(c) the results of quality control testing by the Contractor. 

 
22.2 The Contractor may apply for a Certificate of Total Performance and the procedure and 

requirements for the issuance of the Certificate of Total Performance shall include the 
provision by the Contractor of the sworn declaration and Workers' Compensation Board 
compliance documentation. 

 
23. WORKERS' COMPENSATION BOARD AND OCCUPATIONAL HEALTH AND SAFETY 
 
23.1 The Contractor agrees that it shall, at its own expense, procure and carry, or cause to be 

procured, carried and paid for, full Workers' Compensation Board coverage for itself and all 
workers, employees, servants and others engaged in the supply of the Goods and 
Services.  The Contractor agrees that the City has the unfettered right to set off the amount 
of the unpaid premiums and assessments for the Workers' Compensation Board coverage 
against any monies owing by the City to the Contractor.  The City will have the right to 
withhold payment under this Contract until the Workers' Compensation Board premiums, 
assessments or penalties in respect of the Goods and Services have been paid in full. 

 
23.2 The Contractor will provide the City with the Contractor's Workers' Compensation Board 

registration number and a letter from the Workers’ Compensation Board confirming that the 
Contractor is registered in good standing with the Workers' Compensation Board and that 
all assessments have been paid to the date thereof prior to the City having any obligations 
to pay monies under this Contract. 

 
23.3 The Contractor agrees that it is the prime contractor for the Services as defined in the 

Workers Compensation Act.  The Contractor will have a safety program in place that meets 
the requirements of the Workers’ Compensation Board Occupational Health and Safety 
Regulation and the Workers Compensation Act.  As prime contractor, the Contractor will be 
responsible for appointing a qualified coordinator for insuring the health and safety activities 
for the location of the Services.  That person will be the person so identified in Schedule B 
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of this Contract, and the Contractor will advise the City immediately in writing if the name or 
contact number of the qualified coordinator changes.  

 
23.4 Without limiting the generality of any other indemnities granted by the Contractor in this 

Contract, the Contractor shall indemnify and save harmless the Indemnitees from and 
against all claims, demands, causes of action, suits, losses, damages, costs, liabilities, 
expenses, judgements, penalties and proceedings (including all actual legal costs) which 
any of the Indemnitees incur, suffer or are put to arising out of or in any way related to 
unpaid Workers' Compensation Board assessments owing from any person or corporation 
engaged in the performance of this Contract or arising out of or in any way related to the 
failure to observe safety rules, regulations and practices of the Workers' Compensation 
Board, including penalties levied by the Workers' Compensation Board. 

 
23.5 The Contractor will ensure compliance with and conform to all health and safety laws, 

by-laws or regulations of the Province of British Columbia, including without limitation the 
Workers Compensations Act and Regulations pursuant thereto. 

 
23.6 The City may, on twenty-four (24) hours written notice to the Contractor, install devices or 

rectify any conditions creating an immediate hazard existing that would be likely to result in 
injury to any person.  However, in no case will the City be responsible to ascertaining or 
discovering, through inspections or review of the operations of the Contractor or otherwise, 
any deficiency or immediate hazard. 

 
23.7 The Contractor understands and undertakes to comply with all Workers’ Compensation 

Board Occupational Health and Safety Regulations for hazardous materials and 
substances, and in particular with the "Workplace Hazardous Materials Information System 
(WHMIS)" Regulations.  All "Material Safety Data Sheets (MSDS)" shall be shipped along 
with the Goods and any future MSDS updates will be forwarded. 

 
24. INSURANCE  
 
24.1 The Contractor will obtain and carry, in forms and with insurers satisfactory to the City: 

(a) commercial general liability insurance in a wrap up form with a limit of five million 
($5,000,000) dollars inclusive per occurrence for bodily injury, death and damage to 
property; 

(b) the insurance shall include the Contractor, the City, the project manager, all 
contractors, subcontractors, suppliers and tradesmen contributing to the Work; 

(c) the insurance shall preclude subrogation claims by the insurer against anyone 
insured hereunder; 

(d) the insurance shall include coverage for: 
• broad form products and completed operations, 
• City's and contractor's protective liability, 
• contractor's contingent liability, 
• blanket written contractual, 
• contingent employer's liability, 
• personal injury liability, 
• non-owned automobile, 
• cross liability, 
• employees as additional insured's, and 
• broad form property damage; 



RFQ No.: 1220-040-2019-098 for the Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre Page 22 of 60 

and where such further risk exists: 
• shoring, blasting, excavating, underpinning, demolition, removal, pile-driving 

and caisson work, work below ground surface, tunnelling and grading, as 
applicable, and 

• operation of attached machinery. 
(e) product and completed operations liability insurance, to remain in full force and 

effect for a period of not less than twelve (12) months following completion of the 
Work; 

(f) professional errors and omissions insurance in an amount not less two million 
($2,000,000) dollars insuring all professionals providing the Services from liability 
resulting from errors or omissions in the performance of the Services, with a 12 
month maintenance period, for the Contractor's professional contractors and sub-
contractors; 

(g) course of construction insurance against "all risks" of physical loss or damage, and 
shall extend to cover all materials, property, structures and equipment while in 
transit or storage and during construction, erection, installation and testing, but such 
insurance shall not include coverage for the Contractor's equipment of any 
description.  Such insurance shall be maintained until Substantial Performance of 
the Work; 

(h) Automobile Liability insurance on all vehicles owned, operated or licensed in the 
name of the Contractor in an amount not less than less three million ($3,000,000 
dollars;  

(i) the insurance shall include as an insured, each contractor and subcontractor, 
project manager, architect and engineer who is engaged in the Work; and 

(j) the insurance will contain a waiver of the insurer's rights of subrogation against all 
insured except where a loss is deemed to have been caused by or resulting from 
any error in design or any other professional error or omission. 

 
24.2 The Contractor will provide proof of the required insurance coverage prior to commencing 

the Work.  Such proof will be in the form of a City of Surrey certificate of insurance. 
 
24.3 The Contractor acknowledges that any requirement or advice by the City as to the amount 

of coverage under any policy of insurance will not constitute a representation by the City 
that the amount required is adequate and the Contractor acknowledges and agrees that it 
is solely responsible for obtaining and maintaining policies of insurance in adequate 
amounts. 

 
24.4 If requested to do so, the Contractor will provide the City with a copy of insurance policies 

relating to the Work. 
 
25. INDEMNIFICATION 
 
25.1 The Contractor shall indemnify and hold harmless the City, its elected officials, its officers, 

agents and employees (collectively the “Indemnitees”) from and against claims, demands, 
losses, costs, damages, actions, suits or proceedings by third parties that arise out of, or 
are attributable to, any act or omission or alleged act or omission of the Contractor, the 
Contractor's agents, employees or subcontractors or suppliers in performance of the 
Contract. 

 
25.2 The City shall indemnify and hold harmless the Contractor, it agents and employees from 

and against claims, demands, losses, costs, damages, actions, suits, or proceedings 
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arising out of or which are attributable to a lack of or defect in title or an alleged lack of or 
defect in title to the Place of Work. 

 
26. DEFECTIVE WORK 
 
26.1 Work that is defective ("Defective Work"), whether the result of poor design, poor 

workmanship, use of defective materials or damage through carelessness or other acts, 
and whether incorporated in the Work or not, which has been rejected by the City as failing 
to conform to the Contract will be removed promptly by the Contractor and replaced and re-
executed promptly and properly at the Contractor's expense. 

 
27. DEFAULT 
 
27.1 If the Contractor: 

(a) is adjudged bankrupt, makes a general assignment for the benefit of creditors, or a 
receiver is appointed on account of its insolvency; 

(b) fails to supply competent supervision, properly skilled workers or proper materials; 
(c) fails to make prompt payment to its contractors, suppliers or workers; 
(d) fails to observe, or breaches the provisions of the Contract; 
(e) fails to remove and replace Defective Work; 
(f) abandons the Work; or 
(g) fails to adhere to the Construction Schedule; 

 
the Contractor is in default of the Contract and the City may give the Contractor written 
notice to remedy such default.  If the Contractor does not commence correction of such 
default within five (5) business days of receiving such notice and diligently pursue 
correction of such default, the City may suspend the Work or terminate the Contract, 
without prejudice to any other right or remedy the City may have. 

 
27.2 The parties agree that if the City terminates the Contract under the conditions set out 

above, the City shall pay the Contractor: 
(a) for all Work performed, plus reimbursement for expenditures made on account of 

the remaining Work, but shall not pay for profit and Overhead on account of the 
remaining Work or any additional costs incurred because of the termination. 

 
27.3 If the City terminates the Contract, the City may: 

(a) take possession of the Work and materials, and utilize the Contractor's machinery 
and equipment at the Place of Work to the extent third party rights are not impaired, 
and bring the Work to completion by whatever method the City may deem 
expedient; and 

(b) upon completion of the Work, charge the Contractor the full cost of completing the 
Work, as certified by the Consultant, including remedying any deficiencies in the 
Work. 

 
28. CORRECTION BY CITY 
 
28.1 In addition to the right of termination, if the Contractor fails to comply with a provision of the 

Contract, including failure to remove and replace Defective Work, the City may, without 
prejudice to any other remedy it may have, correct such default and charge the Contractor 
the full cost of correcting the default. 
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29. DISPUTE RESOLUTION 
 
29.1 The parties will make reasonable efforts to resolve any dispute, claim, or controversy 

arising out of this Contract or related to this Contract (“Dispute”) using the dispute resolution 
procedures set out in this section. 
 
Negotiation 
 
The parties will make reasonable efforts to resolve any Dispute by amicable negotiations 
and will provide frank, candid and timely disclosure of all relevant facts, information and 
documents to facilitate negotiations. 
 
Mediation 
 
If all or any portion of a Dispute cannot be resolved by good faith negotiations within 30 
days, either party may by notice to the other party refer the matter to mediation.  Within 7 
days of delivery of the notice, the parties will mutually appoint a mediator.  If the parties fail 
to agree on the appointment of the mediator, then either party may apply to the British 
Columbia International Commercial Arbitration Centre for appointment of a mediator.  The 
parties will continue to negotiate in good faith to resolve the Dispute with the assistance of 
the mediator.  The place of mediation will be Surrey, British Columbia.  Each party will 
equally bear the costs of the mediator and other out-of-pocket costs, and each party will 
bear its own costs of participating in the mediation. 
 
Litigation 
 
If within 90 days of the request for mediation the Dispute is not settled, or if the mediator 
advises that there is no reasonable possibility of the parties reaching a negotiated 
resolution, then either party may without further notice commence litigation. 

 
30. ASSIGNMENT AND SUBCONTRACTS 
 
30.1 The Contractor agrees to preserve and protect the rights of the parties under the Contract 

with respect to Work to be performed under subcontract and to: 
(a) enter into contracts or written agreements with subcontractors to require them to 

perform their work in accordance with and subject to the terms and conditions of the 
Contract Documents; and 

(b) be as fully responsible to the City for acts and omissions of subcontractors and of 
persons directly or indirectly employed by them as for acts and omissions of 
persons directly employed by them.  The Contractor agrees that he will incorporate 
the terms and conditions of the Contract Documents into all subcontract 
agreements entered into with subcontractors. 

 
30.2 The Contractor agrees to employ those subcontractors proposed by in writing and accepted 

by the City at the signing of the Contract.  The Contractor shall not, without the written 
consent of the City, change a subcontractor who has been engaged in accordance with the 
Contract. 

 
30.3 The City may, for reasonable cause, object to the use of a proposed subcontractor and 

require the Contractor to employ one of the other subcontract tenderers. 
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30.4 In the event that the City requires a Change from a proposed subcontractor, the Contract 
Price shall be adjusted by the difference in cost and mark-up occasioned by such required 
Change. 

 
30.5 The Contractor shall not be required to employ as a subcontractor a person or firm to whom 

he may reasonably object. 
 
30.6 The Contractor may, upon reasonable request and at its discretion, provide to a 

subcontractor information as to the percentage or quantity of the subcontractor's work 
which has been certified for payment. 

 
30.7 Nothing contained in the Contract Documents shall create a contractual relationship 

between a subcontractor and the City. 
 
31. NOTICES 
 
31.1 Any notice, report or other document that either party may be required or may wish to give 

to the other should be in writing, unless otherwise provided for, and will be deemed to be 
validly given to and received by the addressee, if delivered personally, on the date of such 
personal delivery, if delivered by facsimile, on transmission, or it by mail, five calendar days 
after posting.  The addresses for delivery will be as follows: 

 
(a) The City:  City of Surrey – [Insert Department Name] 
    13450 104 Avenue, Surrey, BC, Canada, V3T 1V8 
 
 Attention:  [Insert City contact name][Insert title] 
 Business Email: [Insert Email] 
 
 
(b) The Contractor: [Insert full legal name and business address] 
    ___________________ 
     
 Attention:  [Insert Contractor contact name][Insert title] 
 Business Email: [Insert Email] 
 
(c) The Consultant (Payment Certifier): 
 
    [Insert full legal name and business address] 
    ___________________ 
     
 Attention:  [Insert Contractor contact name][Insert title] 
 Business Email: [Insert Email] 

 
32. FORCE MAJEURE 
 
32.1 Each party will be excused from performance under this Contract for any period and to the 

extent that it is prevented from or delayed in performing any obligations pursuant to this 
Contract, in whole or in part, by any Force Majeure Event.  The affected party may invoke 
this section by promptly notifying the other party in writing of the nature and estimated 
duration of the suspension of the party’s performance.  In such event, the affected party will 
be excused from further performance of obligations so affected for so long as such Force 
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Majeure Event prevails and such party continues to use its best efforts to recommence 
performance whenever and to whatever extent possible without delay (except that a party 
is not required by this Section to compromise its position with respect to or settle any labour 
dispute in order to satisfy its obligations hereunder).  For the avoidance of doubt, nothing in 
this Section will affect the City’s right to terminate this Contract for convenience as provided 
in Section 27. 

 
32.2 For the purposes of this Contract, “Force Majeure Event” will mean the occurrence of an 

event or circumstance beyond the reasonable control of a party, provided that (i) the non-
performing party is without fault in causing or preventing such occurrence and (ii) such 
occurrence cannot be circumvented through the use of commercially reasonable alternative 
sources, workaround plans or other means.  Force Majeure Events will include acts of 
federal, provincial, local or foreign governmental authorities or courts, war or insurrection, 
civil commotion, catastrophic events, including without limitation earthquakes, catastrophic 
weather conditions, pandemics, fires, floods, storms or other elements of nature or acts of 
God, and labour disturbances that affect the party claiming force majeure. 

 
33. EXTRA WORK 

 
33.1 The City may invite the Contractor to perform Extra Work as part of this Contract by issuing 

a Contemplated Change Order for the Extra Work. 
 
33.2 It is a condition of a Contract that the City is not obligated at any time to make a request to 

the Contractor to perform Extra Work.  The City reserves the right to retain the services of 
other independent contractor(s) or utilize its own employees to perform any Extra Work that 
is required to be performed and the Contractor and its subcontractors, if any, shall 
cooperate fully with other independent contractor(s) retained by the City to perform and/or 
complete any Extra Work and shall so carry on their work that other cooperating 
contractors shall not be hindered, delayed, or interfered with in the progress of their work, 
and so that all of such work shall be finished and complete of its kind. 

 
33.3 The Contractor is under no obligation to accept an invitation to perform Extra Work and the 

City is under no obligation to offer work that might be undertaken by the Contractor as Extra 
Work. 
 

33.4 If the City issues a Contemplated Change Order for Extra Work, the Contractor shall 
promptly either decline the opportunity to perform the Extra Work, or respond with a 
Quotation. 

 
33.5 The City is under no obligation to accept the Contractor's Quotation for Extra Work and 

may elect to have the Extra Work performed by others. 
 

33.6 In no event shall the Contractor proceed with any work that the Contractor intends or 
expects to be treated as Extra Work without first receiving a written Change Order 
approving the work as Extra Work. 

 
34.  NON ROAD DIESEL ENGINE EMISSION REGULATION  
 
34.1 If you own, operate, or hire diesel powered equipment, Metro Vancouver’s Non‐Road 

Diesel Engine Emissions Regulation Bylaw No 1161, 2012 (the Bylaw) may impact your 
business.  The Bylaw came into force on January 1, 2012 and requires owners or 
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operators to register and label Tier 0 and Tier 1 non‐road diesel engines that are 25 
horsepower (19kW) or greater in order to operate within Metro Vancouver.  Tier 0 
engines must have 90 days of registration purchased by December 31, 2014 or the 
engine(s) will be prohibited from ever operating in Metro Vancouver.  To be fully 
registered an owner/operator must: 

∙ provide required information (machine/engine/company details), 
∙ pay fees, and 
∙ label machines with Metro Vancouver issued registration number. 

 
The City may, at its discretion, give preference to equipment that meets higher emission 
standards.  
Contact Metro Vancouver staff at 604‐451‐6655, visit 
www.metrovancouver.org/nonroaddiesel or email nonroaddiesel@metrovancouver.org 
for more information about the Bylaw, the rebate program, and for assistance with the 
registration process. 
 

35. GENERAL 
 
35.1 The Contract contains the entire agreement between the City and the Contractor and may 

not be amended except in writing and signed by both parties. 
 
35.2 All schedules and appendices attached to the Contract will be read and construed as 

forming part of the Contract. 
 
35.3 The Contract will be interpreted in accordance with the laws of the Province of British 

Columbia. 
 
35.4 The headings are included in the Contract for convenience only and will not be referred to 

in interpreting the Contract. 
 
35.5 No consent or waiver by either party to or of any breach or default by the other under the 

Contract will be effective unless in writing, nor will such consent or waiver be relied on as 
consent to or waiver of any other breach or default of the same or any other obligation. 

 
35.6 Each party will, at its own expense, execute and deliver all such further agreements and 

documents and do such acts and things as may be reasonably required to give effect to the 
Contract. 

 
- END OF PAGE - 

http://www.metrovancouver.org/nonroaddiesel
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IN WITNESS WHEREOF the parties hereto have executed the Contract on the day and year first 
above written. 
 
 
CITY OF SURREY 
by its authorized signatory(ies): 
 
 
_______________________________  _______________________________ 
Insert Name of Person Signing   Insert Name of Person Signing 
 
 
_______________________________  _______________________________ 
Insert Title of Person Signing    Insert Title of Person Signing 
 
 
<<INSERT FULL LEGAL NAME OF CONTRACTOR>> 
by its authorized signatory(ies): 
 
 
_______________________________  _______________________________ 
Insert Name of Person Signing   Insert Name of Person Signing 
 
 
_______________________________  _______________________________ 
Insert Title of Person Signing    Insert Title of Person Signing 
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SCHEDULE B – APPENDIX 1 
SPECIAL PROVISIONS 

 

S.P.1 Definitions 
 

In these Special Provisions, unless the context otherwise requires, 
 
“Section” means section of the Specifications or the Conditions of Contract. 
 
“Item” means item of Fees and Payments – Schedule C – Form of Quotation. 

 
S.P.2 Scope of Work 

 
The Work covered under this project consists of the furnishing of all superintendence, 
overhead, labour, materials, tools, equipment, insurance, fuel, transportation and all things 
necessary for and incidental to the satisfactory performance and completion of  
construction and renovation of Supply, Delivery and Installation of HVAC Replacement – 
Surrey Arts Centre, located at 13750 88 Avenue, Surrey, British Columbia, V3W 3L1 (the 
“Place of Work”) in strict accordance with the Specifications and accompanying Drawings 
and subject to all terms and conditions of the Contract. 
 
The Work consists of but is not necessarily limited to the following: 

 
• the removal and disposal of the existing HVAC system and the supply and installation 

of a new HVAC system including all new electrical and mechanical work as identified in 
the attached specifications and drawings. 

 
 The detailed scope of work is as described on the Drawings (listed below), Special 
Provisions (Schedule B – Appendix 1), and Supplementary Specifications (Project) 
(Schedule B- Appendix 2). 
 
The lack of and/or omission of detailed specifications does not minimize the acceptable 
levels of service and only the best commercial practices are acceptable. 
 
Contractor to comply with all BC Plumbing Code, BC Fire Marshal, BC Workers’ 
Compensation Board, National Building Code of Canada, BC Boiler Inspector, BC Electrical 
Inspector, National Fire Protection Association, and any other authorities having local 
jurisdiction.  Failure to abide by these rules and regulations will result in being immediately 
escorted from the work site. 

 
S.P.3 Consultant  
  

The Consultant Flow Consulting Group Inc., #1080 – 1075 West Georgia Street, 
Vancouver, BC, V6E 3C9. Telephone: (604) 609-0500 Fax: (604) 609-0588 E-mail: 
byammine@flowgroup.ca, represented by:  Bassam M. Yammine, P.Eng. will be the City’s 
representative during the performance of the Work until the Work is complete.  The 
Consultant will advise and consult with the City.  The City’s instruction(s) to the Contractor 
may be forwarded through the Consultant. 
 

mailto:byammine@flowgroup.ca
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The Consultant may periodically visit the Work site(s) to become familiar with the progress 
of the Work, the quality of the Work being provided and to determine if the Work is 
proceeding in accordance with the Contract Documents.   
 

S.P.4 Payment Certifier 
  

The Payment Certifier is Flow Consulting Group Inc., #1080 – 1075 West Georgia Street, 
Vancouver, BC, V6E 3C9. Telephone: (604) 609-0500 Fax: (604) 609-0588 E-mail: 
byammine@flowgroup.ca, represented by: Bassam M. Yammine, P.Eng. 
 

S.P.5 Project Manager 
  

The Project Manager is City of Surrey, 6651 148 Street, Surrey, BC, V3S 3C7. Telephone:  
(604) 590-7297 E-mail: FAlizadeh@surrey.ca, represented by:  Farhad Alizadeh, Manager 
Facilities Maintenance and Operations, Planning & Development Department. 
 

S.P.6 Schedule of Prices 
 
 This Contract is a combination of unit prices and lump sums. 
 
 Any Work item that is not implicitly described, or inferred, as being included in any regular 

item or optional item in the Schedule of Prices shall be included in the lump sum price 
proposed for ‘Miscellaneous Work’. 

 
 For unit price items, the number of units for each item (i.e., quantities) as listed in the 

Schedule of Prices has been estimated.  Actual quantities will vary.  Payment will be made 
based on the measurement of the actual quantity of Work incorporated into the Contract. 

 
 The unit prices for each item will be applicable regardless of the variation in the actual 

quantity as compared to the estimated quantity.  No adjustment to the unit price will be 
considered as a result of such variation. 

 
S.P.7 Coordination 
 

The Contractor will be responsible for coordinating with other contractors City forces, 
outside agencies and others as required throughout the Contract.  While it is not an all-
inclusive list of potential coordination requirements, the following list of known activities that 
the Contractor should be aware of when planning for coordination: 
 
Other contractors 
 
The Contractor will be required to coordinate their schedule and work program with the 
following construction activities, which will be tendered to other contractors by the City and 
will be construction concurrent with the Contract. 
 
NONE. 

 
S.P.8 Availability of Place of Work 
  

The Place of Work is available for the immediate commencement of the Work. The 
Contractor will schedule the Work accordingly. 

mailto:byammine@flowgroup.ca
mailto:FAlizadeh@surrey.ca
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S.P.9 Quality Assurance 
 

The Work shall be performed by a Contractor experienced in the Supply, Delivery and 
Installation of HVAC Replacement of a similar nature and scope.  Subject to approval of the 
City, the Contractor may subcontract any work to be performed under this Contract.  
However, the election to subcontract work shall not relieve the Contractor from 
responsibility or liability which it has assumed under this Contract and the Contractor shall 
remain liable to the same extent that its liability would attach, as if the Work had been 
performed by the Contractor's own employees. 
 
All materials and hardware to be supplied by the Contractor, which are not specifically 
described herein, shall be of suitable construction, composition and quality to achieve their 
intended function.  

 
S.P.10 Job Conditions 
 

The Contractor shall be familiar with the project location and how the existing conditions will 
affect their work.  This is so that no misunderstanding may arise afterwards as to the 
character or as to the extent of the work to be done; likewise, in order to advise and 
acquaint themselves with all precautions to be taken in order to avoid injury to person or 
property of another.  No additional compensation will be granted because of any unusual 
difficulties or City’s special requests that may be encountered in the execution of any 
portion of the work. 

 
S.P.11Environmental Protection  
 

The Contractor warrants that it will not produce or discharge in any manner or form, directly 
or indirectly, chemicals or toxic substances into the environment and that all equipment 
used will not pose a hazard to, or harm or adversely affect anyone coming into contact with 
it and covenants and agrees to provide the City with an environmental plan (where 
applicable), acceptable to the City, which plan shall outline the procedures to be followed by 
the Contractor to prevent the production or discharge of chemicals or toxic substances into 
the environment and the actions to be taken should the discharge occur. 
 
The Contractor will be responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City 
by-laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 
 
The Contractor will report to the City immediately if any hazardous or toxic materials are 
found or discovered.  Such materials are to be left untouched and the area is to be marked 
and cordoned off to prevent any access to the workers and the public. 
 
The Contractor will be responsible to establish and submit a waste disposal plan to the City 
for review prior to commencing the Work. 
 

S.P.12 Safety 
 
The Contractor shall be solely responsible for construction safety at the Place of Work as 
and to the extent required by applicable construction safety legislation, regulations and 
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codes, including Workers Compensation Act and applicable regulations, and by good 
construction practice. 
 
Safety – Fall Protection - The Contractor and any trade contractor shall include for all fall 
protection equipment and requirements necessary to complete scope of Work in a safe 
manner and in compliance with the site safety plan, which includes:  Fall protection must be 
worn when working at a height over 6 ft. or as the hazards present necessity. 
 
Safety – On-Site Hazards and Utilities Present – Before commencing any Work at the 
Place of Work, the Contractor is to make themselves aware of any and all on-site hazards 
including but not limited to underground and overhead utilities near to the Work area and to 
take every precaution necessary to eliminate any risk that may exist.  If an on-site hazard 
exists that is causing or may cause injury to any person(s), the Contractor is to take 
immediate action to mitigate risk and damage, and then notify the City and the City’s 
consultant (if any). 
 

S.P.13 Traffic Management 
 

The Contractor shall comply with all the requirements of applicable laws, rules, 
regulations, codes and orders of the City and other appropriate authorities concerned 
with work on streets or highways and shall post proper notices and/or signals, and 
provide necessary barriers, guards, lights, flagmen or watchmen as may be necessary 
for proper maintenance of traffic and protection of persons and property from injury or 
damage.  All costs involved in respect to the above requirements will be deemed to be 
included in the Total Quotation Price. 

 
S.P.14 Construction Access and Traffic Maintenance 

 
The designated access to and from the construction site must be approved by the City.  All 
construction traffic must use the designated access including heavy equipment, trucks and 
workers’ personal vehicles. 
 
Construction access to the Place of Work areas within existing building for workers and 
delivery of materials shall be designated by the City.  No other existing exits or entrances 
shall be used by workers for access or for delivery of materials. 
 
The Contractor shall conduct construction operations with minimum interference to adjacent 
roadways, sidewalks and access facilities in general and shall keep such areas free from 
materials, debris and equipment at all times.  The Contractor shall not close or obstruct 
existing roadways, sidewalks, parking areas or delivery points and shall not place or store 
materials or park cars on same. 
 
The Contractor shall cooperate in all ways with the City in all matters concerning necessary 
interference with normal operation of the Place of Work.  Minimizing disruption of normal 
facility/site operation and vehicular movements at the Place of Work is an essential 
requirement of the Contract. 
 
The Contractor shall: 
(a) Include project phasing strategies in the Construction Schedule to minimize traffic 

disruption on the Place of Work. 
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(b) Should provide one (1) week minimum notice to the City, previous to any disruption 
or alteration of access to the Place of Work.  The Contractor shall provide all signs, 
pylons and flag persons necessary to direct vehicular traffic around work in 
progress. 

(c) The Contractor shall maintain access to existing fire hydrants and Siamese 
connections and shall keep entrances and exits to existing and adjacent buildings 
clear at all times. 

 
S.P.15 Proposed Substitutions 

 
Acceptance of material specifications that are an equal or higher level of quality compared 
to the material specified will not be unreasonably withheld.  Quotations for equipment 
substitutions to be made as separate line items and as additive or deductive alternates to 
the base equipment bid. 
 
Evaluation of the substitutions to be made solely by the City whose decision shall be final. 

 
S.P.16 Manuals 
 

Installation and Operator’s manuals should accompany equipment delivered.  Electrical, 
mechanical, and plumbing booklets should be provided to the City, as per the 
specifications. 
 
All manual(s) should be furnished prior to payment and delivered to the City.  Failure to 
deliver all manual(s) that are ordered may result in non-payment until all manual(s) are 
received. 

 
S.P.17  Hours of Work 
 

Refer to the City of Surrey applicable bylaws for acceptable work hours.  
 
No work is to be performed outside of these acceptable work hours without written approval 
from the City, and with approval by obtaining a noise variance if required. 
 
All work shall conform to local bylaws, including building and parking bylaws and municipal 
guidelines and regulations.  This includes Building Bylaws and Noise Restrictions, which 
will apply to all work being completed.  Where work or the work schedule does not permit 
compliance with the Bylaws, the Contractor shall request permission from the City for 
special exemptions from the bylaws.  No extra compensation, in any form (e.g. overtime, 
etc.) will be given without prior written approval from the City. 
 

S.P.18 Damage 
 

The Contractor will be responsible for any and all damages to property or persons and for 
any losses or costs to repair or remedy the Works as a result of any negligent act or 
omission, or misconduct in the performance of the Works and its subcontractor’s Work and 
shall indemnify and hold harmless the City, its officers, agents and employees from all suits, 
claims, actions or damages of any nature whatsoever resulting therefrom unless such loss, 
damage, injury or loss results from or arises out of the error, omission and/or negligent acts 
of the City, or its officers, for subsequent correction of any such error, omission and/or 
negligent acts or of its liability for loss or damage resulting therefrom.  Except as to 
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professional liability, these indemnities shall not be limited by the listing of any insurance 
coverage. 

 
S.P.19 Worksite Conduct 
 

All labourers and workers, while working in and around the City facilities, shall act in a 
professional manner.  The Contractor is to enforce proper discipline and decorum among 
all labourers and workers on the worksite and is to control, among other things: 1) noise, 
including music; 2) the use of offensive language; 3) smoking or drinking of alcoholic 
beverages on the worksite; 4) physical violence; 5) riding in the passenger elevators; 6) 
thievery; and 7) the transportation of articles or materials deemed hazardous.  If the City 
determines, in its sole discretion, that any labourer need to be removed due to his or her 
failure to comply with the terms of this provision, the Contractor will remove such labourers 
from the worksite immediately. 
 
Alcohol and drugs are not tolerated on this site at any time including anyone deemed to be 
under the influence shall be escorted off site. 

 
S.P.20 Cleanliness and Disposal of Unwanted Materials 
 

Continuous daily clean up of the work areas shall be performed by the Contractor and trade 
contractor throughout the performance of the Work and will be undertaken in accordance 
with the Contractor’s waste management plan.  Clean up of waste products and debris 
generated by the Contractor and any trade contractor outside of the building and on the site 
shall be the responsibility of the Contractor.  Should the City be required to clean up the 
work of the Contractor or trade contractor the cost of such clean up will be recovered from 
the Contractor. 
 
The Contractor is to dispose of all debris, trash and unsuitable materials collected under 
this Contract off site.  The Contractor is solely responsible for any and all damages done, or 
regulations violated in the disposal of waste materials and for any other actions, which the 
Contractor performs. 
 
The Contractor warrants that it will produce or discharge in any manner or form, directly or 
indirectly, chemicals or toxic substances into the environment and that all equipment used 
will not pose a hazard to, or harm or adversely affect anyone coming into contact with it and 
covenants and agrees to provide the City with an environmental plan (where applicable), 
acceptance to the City, which plan shall outline the procedures to be followed by the 
Contractor to prevent the production or discharge of chemicals or toxic substances into the 
environment and the actions to be taken should the discharge occur. 

 
The Contractor is responsible to take all necessary measures to comply with the 
requirements of the Federal and Provincial environmental protection agencies, City by-
laws, the Waste Management Act, R.S.B.C. 1996, c. 482, as amended and any other 
applicable acts and regulations in respect to air, earth and water pollutants. 

 
S.P.21 Accidents; Equipment Safety 
 
 Any and all accidents, regardless of how minor, involving another person, private property, 

or vehicle, shall be reported immediately to the Surrey R.C.M.P. and a report requested.  
The City shall also be contacted immediately and be provided a copy of any reports.  
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 The Contractor shall assume all responsibility for damages to property or injuries to 

persons, including accidental death, attorneys fee and costs of defense which may be 
caused by Contractor’s performance of this Contract, whether such performance be by 
itself, its subcontractor, or anyone directly or indirectly employed by Contractor or its 
subcontractors and whether such damage shall accrue or be discovered before or after 
termination of this Contract. 

 
 The Contractor’s equipment operators shall maintain good safety and driving records, and 

use extreme caution during the performance of the Work. 
 
S.P.22 Permits and Fees 
 

The Contractor is to secure and pay for any additional permits, and governmental fees, 
licenses and inspection necessary for proper execution and completion of the Work which 
is customarily secured after execution of an agreement and which is legally required.  The 
Contractor is to comply with and give notices required by laws applicable to performance of 
the Work. 

 
S.P.23 Final Completion and Payment 
 

When the Work is finally complete and the Contractor is ready for a final inspection, the 
Contractor is to notify the City and the Consultant, in writing.  Thereupon, the Consultant 
will perform a final inspection of the Work.  If the Consultant confirms that the project is 
complete including all deficiencies, is in full accordance with this Contract and the 
Contractor has performed all of its obligations, is hereby entitled to submit for final payment, 
subject to the Builders Lien Act.  

 
S.P.24 Workmanship 
 

(a) General:  Workmanship shall be of best quality, executed by workers experienced 
and skilled in respective duties for which they are employed.  Do not employ any 
unfit person or anyone unskilled in their respective duties.  The City reserves the 
right to dismiss for site, workers deemed incompetent, careless, insubordinate or 
otherwise objectionable.  Decisions as to quality of fitness of workmanship in cases 
of dispute rest solely with the City, whose decision shall be final. 

(b) Coordination:  Ensure cooperation of workers in laying out work.  Maintain efficient 
and continuous supervision. 

(c) Protection of Work in progress:  The Contractor is to adequately protect Work 
completed or in progress.  Work damaged or defaced due to failure in providing 
such protection is to be removed and replaced, or repaired, as directed by the City 
at no cost to the City. 

 
Should any dispute arise regarding the quality of the workmanship, materials or products 
used in the performance of the Work, the final decision regarding the acceptable quality of 
the workmanship, and fitness of the materials and products rests strictly with the City. 
 
Additionally, all Works required hereunder will be performed as promptly as possible, and in 
any event within the time stated by the City, and such Work will be subject to approval and 
acceptance of the City, but such approval and acceptance will not relieve the Contractor 
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from the obligation to correct any incomplete, inaccurate or defective work, all of which shall 
be promptly remedied by the Contractor on demand, without cost to the City. 

 
- END OF PAGE - 
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SCHEDULE B - APPENDIX 2 
SUPPLEMENTARY SPECIFICATIONS – (PROJECT) 

 
Refer to Schedule B - Appendix 2-A Contract Drawings - (Project) for the Supplementary 
Specifications (Project) required for the project. 
 

- END OF PAGE - 
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SCHEDULE B - APPENDIX 2-A 
CONTRACT DRAWINGS - (PROJECT) 

 
The following Contract Drawings (Project) are included as part of this RFQ: 
 

LIST OF DRAWINGS 

TITLE OF DRAWING SHEET No. REVISION 
NO. 

REVISION 
DATE 

ELECTRICAL 
Electrical Specifications & Single Line E-1 2 22/11/19 

Mechanical Equipment Locations E-2 2 22/11/19 

MECHANICAL 

General Notes, Legends, Schedules & Details M-1 2 2019/11/22 

AHU-2, RTU-6 & RTU-8 Replacement M-2 2 2019/11/22 

RTU-7 Replacement M-3 2 2019/11/22 

AHU-1 Replacement  M-4 2 2019/11/22 

AHU-3 Replacement M-5 2 2019/11/22 

Mechanical Specifications M-6 2 2019/11/22 
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This drawing is the property of the Designer and
may not be reproduced or used without the
expressed consent of the Designer. All
information shown on this drawings is for use on
this project only and shall not be used
otherwise. The Contractor is responsible for
checking and verifying all levels and dimensions
and shall report all discrepancies to the
Designer and obtain clarification prior to
commencing work.  Do not scale the drawings.
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information shown on this drawings is for use on
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otherwise. The Contractor is responsible for
checking and verifying all levels and dimensions
and shall report all discrepancies to the
Designer and obtain clarification prior to
commencing work.  Do not scale the drawings.
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and shall report all discrepancies to the
Designer and obtain clarification prior to
commencing work.  Do not scale the drawings.
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AutoCAD SHX Text
1. GENERAL  GENERAL  1.1. INTENT INTENT 1.1.1. THE INTENT OF THIS SPECIFICATION AND THE THE INTENT OF THIS SPECIFICATION AND THE DRAWINGS IS TO PROVIDE A COMPLETE AND FULLY OPERATIONAL MECHANICAL SYSTEM IN COMPLETE ACCORD WITH APPLICABLE CODES. THE MECHANICAL CONTRACTOR SHALL MAKE PROVISIONS FOR LABOUR, MATERIAL, AND EQUIPMENT NECESSARY TO COMPLETE THE  MECHANICAL WORK. 1.1.2. THE WORD "PROVIDE" SHALL MEAN "SUPPLY AND THE WORD "PROVIDE" SHALL MEAN "SUPPLY AND INSTALL" THE PRODUCTS AND SERVICES SPECIFIED.   "AS INDICATED" MEANS THAT THE ITEM(S) SPECIFIED ARE SHOWN ON THE DRAWINGS. 1.1.3. DRAWINGS AND SPECIFICATIONS ARE COMPLEMENTARY DRAWINGS AND SPECIFICATIONS ARE COMPLEMENTARY TO EACH OTHER AND WHAT IS CALLED FOR IN ONE IS BINDING AS IF CALLED FOR IN BOTH.  SHOULD ANY DISCREPANCY APPEAR BETWEEN DRAWINGS AND SPECIFICATIONS WHICH LEAVES DOUBT AS TO THE TRUE INTENT AND MEANING, OBTAIN A RULING FROM THE ENGINEER TEN (10) DAYS BEFORE SUBMITTING TENDER.  FAILING THIS, ALLOW FOR MOST EXPENSIVE ALTERNATIVE. 1.1.4. CONTRACT DOCUMENTS ARE DIAGRAMMATIC ONLY.  CONTRACT DOCUMENTS ARE DIAGRAMMATIC ONLY.  THEY ARE TO ESTABLISH SCOPE, MATERIAL AND QUALITY.  THEY ARE NOT DETAILED INSTALLATION DRAWINGS.  MINOR DETAILS USUALLY NOT SHOWN OR SPECIFIED AND ANY INCIDENTAL ACCESSORIES REQUIRED FOR PROPER INSTALLATION OF THE SYSTEM ARE TO BE INCLUDED IN THE WORK. 1.1.5. CONTRACTOR IS TO ENSURE THAT ALL INTENDED CONTRACTOR IS TO ENSURE THAT ALL INTENDED EQUIPMENT WILL FIT WITHIN GIVEN SPACES.  MAKE REFERENCE TO THE ELECTRICAL, MECHANICAL, ARCHITECTURAL AND STRUCTURAL DRAWINGS, WHEN SETTING OUT WORK AND BEFORE ORDERING EQUIPMENT. 1.1.6. THE CONTRACTOR SHALL VISIT THE SITE BEFORE THE CONTRACTOR SHALL VISIT THE SITE BEFORE TENDERING. EXAMINE ALL LOCAL AND EXISTING CONDITIONS ON WHICH THE WORK IS DEPENDENT.  NO CONSIDERATION WILL BE GRANTED FOR ANY MISUNDERSTANDING, OF WORK TO BE DONE, RESULTING FROM FAILURE TO VISIT THE SITE.    1.2. CODES, REGULATIONS AND STANDARDS CODES, REGULATIONS AND STANDARDS 1.2.1. ALL WORK SHALL CONFORM TO CURRENT EDITION OF ALL WORK SHALL CONFORM TO CURRENT EDITION OF NATIONAL, PROVINCIAL AND MUNICIPAL CODES, STANDARDS AND OTHER LEGAL REGULATIONS AND BYLAWS APPLICABLE TO THE WORK AND WILL MEET THE REQUIREMENTS OF AUTHORITIES HAVING JURISDICTION. 1.3. RESPONSIBILITIES RESPONSIBILITIES 1.3.1. ASSUME RESPONSIBILITY FOR LAYOUT OF WORK; AND ASSUME RESPONSIBILITY FOR LAYOUT OF WORK; AND FOR ANY DAMAGE CAUSED TO THE OWNER OR OTHER TENANTS BY IMPROPER EXECUTION OF WORK. 1.3.2. PROTECT ALL NEW AND EXISTING WORK FROM PROTECT ALL NEW AND EXISTING WORK FROM DAMAGE. 1.3.3. TAKE RESPONSIBILITY FOR CONDITION OF MATERIALS TAKE RESPONSIBILITY FOR CONDITION OF MATERIALS AND EQUIPMENT SUPPLIED AND PROTECT UNTIL WORK IS COMPLETED AND ACCEPTED. COORDINATE DELIVERIES WITH THE GENERAL CONTRACTOR. 1.3.4. COORDINATE WORK WITH ALL TRADES AND MAKE COORDINATE WORK WITH ALL TRADES AND MAKE CHANGES TO FACILITATE A SATISFACTORY INSTALLATION.  MAKE NO DEVIATIONS TO THE DESIGN INTENT INVOLVING EXTRA COST TO THE OWNER, WITHOUT THE CONSULTANT'S WRITTEN APPROVAL. 1.4. CERTIFICATES CERTIFICATES 1.4.1. GIVE NOTICES, OBTAIN ALL REQUIRED PERMITS AND GIVE NOTICES, OBTAIN ALL REQUIRED PERMITS AND APPROVALS, AND PAY ALL FEES SO WORK SPECIFIED MAY BE CARRIED OUT. FURNISH CERTIFICATES IF REQUESTED, AS EVIDENCE THAT WORK CONFORMS WITH LAWS AND REGULATIONS OF THE AUTHORITIES HAVING JURISDICTION. 1.5. STANDARD OF MATERIALS AND WORKMANSHIP STANDARD OF MATERIALS AND WORKMANSHIP 1.5.1. WORKMANSHIP SHALL BE IN ACCORDANCE WITH WELL WORKMANSHIP SHALL BE IN ACCORDANCE WITH WELL ESTABLISHED PRACTICE AND STANDARDS ACCEPTED AND RECOGNIZED BY THE CONSULTANT AND THE TRADE. 1.5.2. THE CONSULTANT SHALL HAVE THE RIGHT TO REJECT THE CONSULTANT SHALL HAVE THE RIGHT TO REJECT ANY ITEM OF WORK THAT DOES NOT CONFORM TO THE CONTRACT DOCUMENTS AND ACCEPTED STANDARDS OF PERFORMANCE, QUIETNESS OF OPERATION, FINISH AND APPEARANCE. 1.5.3. EMPLOY ONLY TRADESMEN HOLDING VALID PROVINCIAL EMPLOY ONLY TRADESMEN HOLDING VALID PROVINCIAL TRADE QUALIFICATION CERTIFICATES.  TRADESMEN SHALL PERFORM ONLY WORK THAT THEIR CERTIFICATE PERMITS. 1.5.4. MAKE AND QUALITY OF MATERIALS USED ARE MAKE AND QUALITY OF MATERIALS USED ARE SUBJECT TO APPROVAL BY THE ENGINEER.  REMOVE UNACCEPTABLE MATERIALS AND INSTALL SUITABLE MATERIALS IN THEIR PLACE. 1.5.5. MATERIALS SHALL BE NEW AND OF UNIFORM PATTERN MATERIALS SHALL BE NEW AND OF UNIFORM PATTERN THROUGHOUT, UNLESS NOTED OTHERWISE. 1.6. CORE DRILLING AND CUTTING CORE DRILLING AND CUTTING 1.6.1. ALL WORK SHALL BE CO-COORDINATED WITH OTHER ALL WORK SHALL BE CO-COORDINATED WITH OTHER TRADES ESPECIALLY THAT RELATED TO CUTTING AND PATCHING OF REQUIRED OPENINGS; AND LOCATIONS AND INSTALLATION OF SLEEVES, INSERTS, SUPPORT, AND ACCESS DOORS. 1.6.2. ALL OPENINGS THROUGH EXISTING CONCRETE ALL OPENINGS THROUGH EXISTING CONCRETE STRUCTURE SHALL BE CORE DRILLED.  LAY OUT REQUIREMENTS FOR REVIEW AND APPROVAL BY THE OWNER AND STRUCTURAL ENGINEER PRIOR TO CORING. 1.6.3. PROVIDE X-RAY OF ALL REQUIRED PENETRATIONS OF PROVIDE X-RAY OF ALL REQUIRED PENETRATIONS OF THE FLOOR AND WALLS.  X-RAY USE FOR LOCATING IN FLOOR REBAR AND CONDUIT TO BE DONE AFTER NORMAL WORKING HOURS.  TAKE NECESSARY PRECAUTIONS TO PROTECT COMPUTER EQUIPMENT WHEN X-RAYING FLOORS. CO-ORDINATE WITH OWNER.  REPAIRS TO EXISTING SERVICES DAMAGED AS A RESULT OF CORE DRILLING IS INCLUDED IN THIS SECTION OF THE WORK. 1.7. ALTERNATIVE MATERIALS AND EQUIPMENT ALTERNATIVE MATERIALS AND EQUIPMENT 1.7.1. CONTRACT PRICE SHALL BE BASED ON MATERIALS CONTRACT PRICE SHALL BE BASED ON MATERIALS AND EQUIPMENT SPECIFIED. APPROVAL BY ENGINEER OF EQUIPMENT SUBMITTED BY THE MECHANICAL TRADE AS EQUAL TO THAT SPECIFIED DOES NOT RELIEVE THE MECHANICAL TRADE OF ANY RESPONSIBILITY. MATERIAL/PRODUCTS CONSIDERED TO SATISFY THE SPECIFICATION, BUT OF A MANUFACTURER OTHER THAN THOSE NAMED, MAY BE SUBMITTED TO THE CONSULTANT FOR CONSIDERATION NOT LATER THAN FIVE (5) WORKING DAYS PRIOR TO CLOSING OF TENDER. 1.7.2. REVISIONS REQUIRED TO ADAPT ACCEPTED EQUALS REVISIONS REQUIRED TO ADAPT ACCEPTED EQUALS AND ALTERNATIVES SHALL BE INCLUDED IN THE CONTRACT PRICE. NO INCREASE IN THE CONTRACT PRICE WILL BE CONSIDERED TO ACCOMMODATE EQUIPMENT OTHER THAN THAT SPECIFIED. 1.7.3. CERTAIN ITEMS OF EQUIPMENT AND ITEMS OF WORK CERTAIN ITEMS OF EQUIPMENT AND ITEMS OF WORK (SUCH AS WATER TREATMENT, BALANCING) MAY NOT HAVE AN APPROVED EQUAL DUE TO THE NEED TO HAVE A CONSISTENT TYPE OR SOURCE OF MAINTENANCE. REFER TO SPECIFIC CLAUSES IN THIS SPECIFICATION. 1.8. COMPLIANCE WITH ENERGY BY-LAW COMPLIANCE WITH ENERGY BY-LAW 1.8.1. ALL EQUIPMENT INSTALLED ON THIS PROJECT SHALL ALL EQUIPMENT INSTALLED ON THIS PROJECT SHALL COMPLY WITH THE AS TO COMPLY WITH THE CITY OF CITY OF SURREY BUILDING BY-LAW ENERGY UTILIZATION  ENERGY UTILIZATION REQUIREMENTS. 1.9. GUARANTEE GUARANTEE 1.9.1. PROVIDE THE OWNER WITH A WRITTEN GUARANTEE PROVIDE THE OWNER WITH A WRITTEN GUARANTEE THAT THE EQUIPMENT INSTALLED AND THE WORK PERFORMED SHALL REMAIN IN A SERVICEABLE CONDITION FOR A PERIOD OF ONE (1) YEAR FROM THE DATE OF FINAL ACCEPTANCE BY THE OWNER.  THE WARRANTY SHALL COVER MATERIAL AS WELL AS LABOR. 1.10. SHOP DRAWINGS/PRODUCT DATA SHOP DRAWINGS/PRODUCT DATA 1.10.1. SUBMIT THREE (3) SETS OF DETAILED EQUIPMENT AND SUBMIT THREE (3) SETS OF DETAILED EQUIPMENT AND PLUMBING FIXTURE SHOP DRAWINGS FOR REVIEW PRIOR TO ORDERING.  DO NOT ORDER EQUIPMENT OR MATERIALS UNTIL ENGINEER HAS REVIEWED SHOP DRAWINGS. 1.10.2. SHOP DRAWINGS SHALL BE SPECIFIC AND REFLECT SHOP DRAWINGS SHALL BE SPECIFIC AND REFLECT ALL SPECIFIED AND SCHEDULED REQUIREMENTS. 1.11.  OPERATION AND MAINTENANCE MANUALS OPERATION AND MAINTENANCE MANUALS 1.11.1. PROVIDE FOUR (4) COPIES OF MANUALS PREPARED PROVIDE FOUR (4) COPIES OF MANUALS PREPARED BY QUALIFIED AND EXPERIENCED PERSONNEL FOR USE BY THE OWNER. MANUALS FORM PART OF THE CONTRACT AND MUST BE DELIVERED TO THE ENGINEER BEFORE WORK WILL BE CONSIDERED COMPLETE. EACH MANUAL SHALL PROVIDE THE FOLLOWING: 1.11.1.1. LAYMAN'S DESCRIPTION OF ALL MECHANICAL LAYMAN'S DESCRIPTION OF ALL MECHANICAL SYSTEMS INCLUDING OPERATING, MAINTENANCE AND LUBRICATION INSTRUCTIONS, 1.11.1.2. CERTIFICATION OF ALL EQUIPMENT WHERE CERTIFICATION OF ALL EQUIPMENT WHERE REQUIRED BY LOCAL CODES AND AUTHORITIES, 1.11.1.3. SHOP DRAWINGS AND MAINTENANCE BULLETINS, SHOP DRAWINGS AND MAINTENANCE BULLETINS, 1.11.1.4. LIST ADDRESSES AND TELEPHONE NUMBERS OF LIST ADDRESSES AND TELEPHONE NUMBERS OF ALL EQUIPMENT SUPPLIERS AND CONTRACTORS, 1.11.1.5. PERFORMANCE DETAILS FOR ALL EQUIPMENT PERFORMANCE DETAILS FOR ALL EQUIPMENT INCLUDING CURVES FOR FANS AND PUMPS WITH ACTUAL OPERATING POINTS NOTED. 1.12. OWNER'S STOCK OWNER'S STOCK 1.12.1. SPECIFIED ITEMS OF MECHANICAL EQUIPMENT MAY BE SPECIFIED ITEMS OF MECHANICAL EQUIPMENT MAY BE AVAILABLE FROM THE OWNER'S STOCK. PRIOR TO SUBMITTING THE TENDER PRICE, REVIEW THESE ITEMS TO ENSURE THEIR AVAILABILITY AND USABILITY FOR THE PROJECT. THE TENDER PRICE SHALL INCLUDE THE COST OF SERVICING, MOVING IN PLACE, AND INSTALLING TO MAKE THESE ITEMS COMPLETELY OPERATIONAL, OR PROVISION OF NEW ONES IF REQUIRED. 1.12.2. WHERE EQUIPMENT IS REMOVED AND NOT RE-USED IT WHERE EQUIPMENT IS REMOVED AND NOT RE-USED IT SHALL BE HANDED OVER TO THE OWNER'S REPRESENTATIVE, OR DISPOSED OF IF DIRECTED BY THE OWNER. 1.13. RECORD DRAWINGS RECORD DRAWINGS 1.13.1. MAINTAIN ONE SET OF CONTRACT DRAWING WHITE MAINTAIN ONE SET OF CONTRACT DRAWING WHITE PRINTS, INCLUDING ALL SUPPLEMENTARY AND REVISION DRAWINGS ON SITE, SOLELY FOR THE PURPOSE OF RECORDING, IN RED, ANY CHANGE AND / OR DEVIATION FROM THE CONTRACT DRAWINGS AS IT OCCURS.  INCLUDE ELEVATIONS AND DETAILED LOCATIONS OF BURIED SERVICES. 1.12.1.1. A SET OF CAD FILES MAY BE PURCHASED FROM A SET OF CAD FILES MAY BE PURCHASED FROM THE CONSULTANT.  ALLOW A SINGLE PER PROJECT COST OF $450.00 FOR ALL MECHANICAL PROJECT CAD FILES.  OBTAIN THE SERVICES OF AN APPROVED CAD DRAFTSPERSON TO TRANSFER ALL CHANGES TO AMEND THE CAD FILES IN THE LATEST VERSION OF AUTOCAD. THE CONSULTANT MAY BE RETAINED TO DRAFT MARKUPS INTO CAD AT A COST NOT TO EXCEED $600.00. ALLOW FOR DRAFTSPERSON OR CONSULTANT DRAFTING COST. 1.12.2. INCLUDE ALL DETAILS FROM REVISION DRAWINGS, INCLUDE ALL DETAILS FROM REVISION DRAWINGS, ADDENDA, AND CHANGE ORDERS.  LABEL EACH DRAWING IN THE LOWER RIGHT CORNER IN LETTERS OF AT LEAST 12MM [1/2"] HIGH AS FOLLOWS: 1.12.2.1. "AS BUILT DRAWINGS", CONTRACTORS NAME AND "AS BUILT DRAWINGS", CONTRACTORS NAME AND DATE. 1.12.3. PROVIDE ONE SET OF CHECK PRINTS FOR REVIEW BY PROVIDE ONE SET OF CHECK PRINTS FOR REVIEW BY CONSULTANT. 1.12.4. UPON ACCEPTANCE BY THE CONSULTANT, PROVIDE UPON ACCEPTANCE BY THE CONSULTANT, PROVIDE COMPUTER CAD FILES 1.12.5. NOTE:  THE CONTRACTOR WILL BE REQUIRED TO SIGN NOTE:  THE CONTRACTOR WILL BE REQUIRED TO SIGN A STANDARD FLOW CONSULTING GROUP INC. / CONTRACTOR AGREEMENT ENTITLED "AUTHORIZATION TO USE CAD DRAWING FILES".  THE AGREEMENT RESTRICTS THE USE OF THE CAD FILES TO THE PURPOSE OF "AS-BUILT" ONLY AND DETERMINES THE EDITING PROCEDURES. 1.13. COORDINATION WITH ELECTRICAL DIVISION COORDINATION WITH ELECTRICAL DIVISION 1.13.1. CONTRACTOR SHALL REVIEW ALL EQUIPMENT CONTRACTOR SHALL REVIEW ALL EQUIPMENT REQUIRING ELECTRICAL HOOK-UP WITH ELECTRICAL CONTRACTOR AND ELECTRICAL DRAWINGS PRIOR TO ORDERING EQUIPMENT.  ENSURE PROPER ELECTRICAL CHARACTERISTICS ARE DETERMINED FOR ALL AFFECTED AND RELATED WORK. 1.14. SERVICE PENETRATIONS IN RATED FIRE SEPARATIONS SERVICE PENETRATIONS IN RATED FIRE SEPARATIONS 1.14.1. ALL PIPING, TUBING, DUCTS, WIRING, CONDUITS, ETC. ALL PIPING, TUBING, DUCTS, WIRING, CONDUITS, ETC. PASSING THROUGH RATED FIRE SEPARATIONS SHALL RATED FIRE SEPARATIONS SHALL  FIRE SEPARATIONS SHALL BE SMOKE AND FIRE PROOFED WITH ULC APPROVED MATERIALS IN ACCORDANCE WITH CAN4-S115-M85 AND ASTM E814 STANDARDS AND WHICH MEET THE REQUIREMENTS OF THE BUILDING CODE IN EFFECT.  THIS INCLUDES NEW SERVICES WHICH PASS THROUGH EXISTING RATED SEPARATIONS AND ALSO ALL EXISTING SERVICES WHICH PASS THROUGH A NEW RATED SEPARATION OR EXISTING SEPARATIONS WHOSE RATING HAS BEEN UPGRADED. 1.14.2. FIRE RESISTANCE RATING OF INSTALLED FIRESTOPPING FIRE RESISTANCE RATING OF INSTALLED FIRESTOPPING ASSEMBLY SHALL NOT BE LESS THAN FIRE RESISTANCE RATING OF SURROUNDING ASSEMBLY INDICATED ON ARCHITECTURAL DRAWINGS. 1.14.3. ALL SMOKE AND FIRE STOPPING SHALL BE INSTALLED ALL SMOKE AND FIRE STOPPING SHALL BE INSTALLED BY A QUALIFIED CONTRACTOR WHO SHALL SUBMIT A LETTER CERTIFYING THAT ALL WORK IS COMPLETE AND IN ACCORDANCE WITH THIS SPECIFICATION. 1.14.4. INSTALL FIRE STOPPING AND SMOKE SEAL MATERIAL INSTALL FIRE STOPPING AND SMOKE SEAL MATERIAL AND COMPONENTS IN ACCORDANCE WITH ULC CERTIFICATION AND MANUFACTURER'S INSTRUCTIONS IN FORMED, SLEEVED OR CORED PENETRATIONS. 1.14.5. FIRESTOP MATERIALS: FIRESTOP MATERIALS: 1.14.5.1. FIRESTOPPING AND SMOKE SEAL SYSTEMS:  FIRESTOPPING AND SMOKE SEAL SYSTEMS:  ASBESTOS-FREE MATERIALS AND SYSTEMS CAPABLE OF MAINTAINING AN EFFECTIVE BARRIER AGAINST FLAME, SMOKE AND GASES IN COMPLIANCE WITH REQUIREMENTS OF ULC CAN4-S115-M85, OR ULI 1479 AND ASTM 814, AND NOT TO EXCEED OPENING SIZES FOR WHICH THEY ARE INTENDED. 1.14.5.2. FIRE RESISTANCE RATING OF INSTALLED FIRE RESISTANCE RATING OF INSTALLED FIRESTOPPING ASSEMBLY SHALL BE NOT LESS THAN THE FIRE RESISTANCE RATING OF SURROUNDING FLOOR AND WALL ASSEMBLY. 1.14.5.3. ACCEPTABLE PRODUCTS: ACCEPTABLE PRODUCTS: 1.14.5.3.1. DOW CORNING, FS2000 SILICONE. DOW CORNING, FS2000 SILICONE. 1.14.5.3.2. HILTI FIRESTOP CS2400. HILTI FIRESTOP CS2400. 1.14.5.3.3. TREMCO FYRE-SIL. TREMCO FYRE-SIL. 1.14.5.3.4. 3M, CP25WB. 3M, CP25WB. 1.15. SERVICE PENETRATIONS IN NON-RATED SEPARATIONS SERVICE PENETRATIONS IN NON-RATED SEPARATIONS 1.15.1. ALL PIPING, TUBING, DUCTS, WIRING, CONDUITS, ETC. ALL PIPING, TUBING, DUCTS, WIRING, CONDUITS, ETC. PASSING THROUGH NON-RATED FIRE SEPARATIONS NON-RATED FIRE SEPARATIONS  FIRE SEPARATIONS AND NON-RATED WALLS AND FLOORS SHALL BE TIGHTLY FITTED AND SEALED ON BOTH SIDES OF THE SEPARATION WITH SILICON SEALANT TO PREVENT THE PASSAGE OF SMOKE AND/OR TRANSMISSION OF SOUND.  REFER TO "PIPE SLEEVE" CLAUSE IN THIS SECTION FOR PACKING AND SEALING OF PIPE SLEEVES. 1.16. PIPE SLEEVES PIPE SLEEVES 1.16.1. PROVIDE PIPE SLEEVES FOR ALL PIPING PASSING PROVIDE PIPE SLEEVES FOR ALL PIPING PASSING THROUGH WALLS AND FLOORS.  SLEEVES TO BE CONCENTRIC WITH PIPE. 1.16.2. PIPE SLEEVES FOR FLOORS AND INTERIOR WALLS PIPE SLEEVES FOR FLOORS AND INTERIOR WALLS SHALL BE MINIMUM 0.61 [24 GA] THICK GALVANIZED 0.61 [24 GA] THICK GALVANIZED  THICK GALVANIZED SHEET STEEL WITH LOCK SEAM JOINTS. 1.16.3. PIPE SLEEVES SHALL EXTEND 6 MM [1/4"] ABOVE PIPE SLEEVES SHALL EXTEND 6 MM [1/4"] ABOVE 6 MM [1/4"] ABOVE  ABOVE FLOORS IN FINISHED AREAS. 1.17. ESCUTCHEONS AND PLATES ESCUTCHEONS AND PLATES 1.17.1. PROVIDE ON PIPES PASSING THROUGH FINISHED PROVIDE ON PIPES PASSING THROUGH FINISHED WALLS, PARTITIONS, FLOORS AND CEILINGS. 1.17.2. PLATES SHALL BE STAMPED STEEL, SPLIT TYPE, PLATES SHALL BE STAMPED STEEL, SPLIT TYPE, CHROME PLATED, OR STAINLESS STEEL, CONCEALED HINGE, COMPLETE WITH SPRINGS, SUITABLE FOR EXTERNAL DIMENSIONS OF PIPING/INSULATION. SECURE TO PIPE OR FINISHED SURFACE.  FOR ALL PIPES PASSING THROUGH SUSPENDED CEILINGS AND UNINSULATED PIPING PASSING THROUGH WALLS. OUTSIDE DIAMETER SHALL COVER OPENING OR SLEEVE. 1.17.3. WHERE PIPE SLEEVE EXTENDS ABOVE FINISHED FLOOR, WHERE PIPE SLEEVE EXTENDS ABOVE FINISHED FLOOR, ESCUTCHEONS OR PLATES SHALL CLEAR SLEEVE EXTENSION.  DO NOT INSTALL ESCUTCHEONS AND PLATES IN CONCEALED LOCATIONS. 2. TESTING BALANCING & COMMISSIONING TESTING BALANCING & COMMISSIONING 2.1. BALANCING  BALANCING  2.1.1. CONTRACTOR IS TO PROVIDE THE SERVICES OF AN CONTRACTOR IS TO PROVIDE THE SERVICES OF AN APPROVED PROFESSIONAL TESTING & BALANCING AGENCY.  2.1.2. PROVIDE A BALANCE REPORT OF ALL AIR & WATER PROVIDE A BALANCE REPORT OF ALL AIR & WATER BALANCE POINTS AND PERFORMANCE TESTING & BALANCING OF ALL EQUIPMENT AS PER THE AABC. AABC. . 2.1.3. PROVIDE ALL REQUIRED SHEAVE, BELT AND IMPELLER PROVIDE ALL REQUIRED SHEAVE, BELT AND IMPELLER CHANGES TO ACHIEVE THE REQUIRED FAN AND PUMP FLOW RATES. 2.1.4. MEASURE AND BALANCE THE FOLLOWING (WHERE MEASURE AND BALANCE THE FOLLOWING (WHERE APPLICABLE): 2.1.4.1. SUPPLY, EXHAUST AND RETURN FAN VOLUMES SUPPLY, EXHAUST AND RETURN FAN VOLUMES AND SPEEDS. 2.1.4.2. AIRFLOW AT EACH AIR OUTLET AND BRANCH AIRFLOW AT EACH AIR OUTLET AND BRANCH CONNECTION. 2.1.4.3. MOTOR AMPERAGE DRAW ON ALL MOTORS AND MOTOR AMPERAGE DRAW ON ALL MOTORS AND COMPARE WITH MOTOR RATING. 2.1.4.4. WATER AT EACH BALANCE VALVE AND TERMINAL WATER AT EACH BALANCE VALVE AND TERMINAL HEATING MANIFOLD. 2.1.4.5. BALANCE DOMESTIC WATER RE-CIRCULATION. BALANCE DOMESTIC WATER RE-CIRCULATION. 2.1.5. ADDITIONAL TESTING OF THE SYSTEM MAY BE ADDITIONAL TESTING OF THE SYSTEM MAY BE REQUESTED BY THE CONSULTANT TO SPOT CHECK AIR AND WATER FLOW QUANTITIES. (10% OF THE SYSTEM WILL BE RE-CHECKED AT THE DISCRETION OF THE CONSULTANT) AT THE CONTRACTORS COST. 2.1.6. SUBMIT TWO (2) COPIES OF THE BALANCING REPORT SUBMIT TWO (2) COPIES OF THE BALANCING REPORT TO THE ENGINEER WITHIN TWO (2) WEEKS AFTER SUBSTANTIAL COMPLETION.  FAILURE TO SUBMIT THE REPORT WITHIN THE SPECIFIED TIME WILL RESULT IN THE WORK BEING DONE BY THE OWNER AND THE COSTS DEDUCTED FROM THE FINAL PAYMENT. 2.1.7. BALANCING SHALL BE PERFORMED TO THE FOLLOWING BALANCING SHALL BE PERFORMED TO THE FOLLOWING ACCURACIES: 2.1.7.1. AIR TERMINAL OUTLETS +/- 10% AIR TERMINAL OUTLETS +/- 10% +/- 10% 2.1.7.2. AIR CENTRAL EQUIPMENT +/- 5% AIR CENTRAL EQUIPMENT +/- 5% +/- 5% 2.1.7.3. HYDRONIC TERMINALS +/- 10% HYDRONIC TERMINALS +/- 10% +/- 10% 2.2. COOPERATE WITH THE BALANCING AGENCY AS FOLLOWS: COOPERATE WITH THE BALANCING AGENCY AS FOLLOWS: 2.2.1. MAKE CORRECTIONS AS REQUIRED BY THE BALANCING MAKE CORRECTIONS AS REQUIRED BY THE BALANCING AGENCY. 2.2.2. ALLOW BALANCING AGENCY FREE ACCESS TO SITE ALLOW BALANCING AGENCY FREE ACCESS TO SITE DURING CONSTRUCTION PHASE.  INFORM BALANCING AGENCY OF ANY MAJOR CHANGES MADE TO SYSTEMS DURING CONSTRUCTION AND PROVIDE A COMPLETE SET OF RECORD DRAWINGS FOR THEIR USE. 2.2.3. OPERATE AUTOMATIC CONTROL SYSTEM AND VERIFY OPERATE AUTOMATIC CONTROL SYSTEM AND VERIFY SETPOINTS DURING BALANCING. 2.2.4. PROVIDE BALANCING AGENCY A COMPLETE SET OF PROVIDE BALANCING AGENCY A COMPLETE SET OF MECHANICAL DRAWINGS AND SPECIFICATIONS. 2.3. BALANCING VALVES AND DAMPERS BALANCING VALVES AND DAMPERS 2.3.1. PROVIDE AND INSTALL BALANCING VALVES, DAMPERS PROVIDE AND INSTALL BALANCING VALVES, DAMPERS AND OTHER MATERIALS REQUESTED FROM THE BALANCING AGENCY AND/OR NECESSARY TO PROPERLY ADJUST OR CORRECT THE SYSTEMS TO DESIGN FLOWS, WITHOUT ADDITIONAL COST TO THE OWNER. 2.4. COMMISSIONING AND DEMONSTRATION COMMISSIONING AND DEMONSTRATION 2.4.1. BE RESPONSIBLE FOR THE PERFORMANCE AND BE RESPONSIBLE FOR THE PERFORMANCE AND COMMISSIONING OF ALL EQUIPMENT SUPPLIED AND RE-USED UNDER THE HVAC SECTIONS OF DIVISION 15. 2.4.2. AT THE CONCLUSION OF COMMISSIONING, AT THE CONCLUSION OF COMMISSIONING, DEMONSTRATE THE OPERATION OF THE SYSTEMS TO THE CONSULTANT AND THEN TO THE OWNER'S OPERATING STAFF. 2.4.3. AT THE COMPLETION OF THE COMMISSIONING, TESTING, AT THE COMPLETION OF THE COMMISSIONING, TESTING, BALANCING AND DEMONSTRATION SUBMIT TO THE CONSULTANT A LETTER CERTIFYING THAT ALL WORK SPECIFIED UNDER THIS CONTRACT IS COMPLETE, CLEAN AND OPERATIONAL IN ACCORDANCE WITH THE SPECIFICATION AND DRAWINGS. 2.5. DEFICIENCY HOLDBACKS AND DEFICIENCY INSPECTIONS DEFICIENCY HOLDBACKS AND DEFICIENCY INSPECTIONS 2.5.1. WORK UNDER THIS DIVISION WHICH IS STILL WORK UNDER THIS DIVISION WHICH IS STILL OUTSTANDING WHEN SUBSTANTIAL PERFORMANCE IS CERTIFIED WILL BE CONSIDERED DEFICIENT AND A SUM EQUAL TO AT LEAST TWICE THE ESTIMATED COST OF COMPLETING THAT WORK WILL BE HELD BACK. 2.5.2. IT IS EXPECTED THAT OUTSTANDING WORK WILL BE IT IS EXPECTED THAT OUTSTANDING WORK WILL BE COMPLETED IN AN EXPEDITIOUS MANNER AND THE ENTIRE HOLDBACK SUM WILL BE RETAINED UNTIL THE REQUIREMENTS FOR TOTAL PERFORMANCE OF DIVISION 15 WORK HAVE BEEN MET AND VERIFIED. 3. SEISMIC RESTRAINTS SEISMIC RESTRAINTS 3.1. SCOPE SCOPE 3.1.1. PROVIDE SEISMIC RESTRAINTS ON PIPING, DUCTS AND PROVIDE SEISMIC RESTRAINTS ON PIPING, DUCTS AND EQUIPMENT.  RESTRAINTS SHALL BE IN ACCORDANCE WITH THE LATEST EDITION IF THE SEISMIC RESTRAINT MANUAL MECHANICAL SYSTEMS PRODUCED BY SMACNA (SEISMIC HAZARD LEVEL B) AND THE ASHRAE HANDBOOK APPLICATIONS CHAPTER 49 SEISMIC RESTRAINT DESIGN 3.2.  EQUIPMENT - SEISMIC RESTRAIN EQUIPMENT - SEISMIC RESTRAIN 3.2.1. PROVIDE SEISMIC RESTRANTS IN ACCORDANCE WITH PROVIDE SEISMIC RESTRANTS IN ACCORDANCE WITH DETAILS IN SMACNA GUIDELINES OR ALTERNATIVELY SLACK CABLES MAY BE USED. ORIENT RESTRAINT CABLES AT APPROXIMATELY 90° TO EACH OTHER (IN PLAN), AND TIE BACK TO THE CEILING SLAB AT AN ANGLE NOT EXCEEDING 45° TO THE SLAB. 4. VIBRATION ISOLATION VIBRATION ISOLATION 4.1.  GENERAL  GENERAL 4.1.1.  PROVIDE VIBRATION ISOLATION ON ALL MOTOR DRIVEN PROVIDE VIBRATION ISOLATION ON ALL MOTOR DRIVEN EQUIPMENT WITH MOTORS OF   HP  12 HP  AND GREATER  POWER OUTPUT (AS INDICATED ON THE MOTOR NAMEPLATE) AND ON PIPING AND DUCTWORK, AS SPECIFIED HEREIN. FOR EQUIPMENT LESS THAN   HP, PROVIDE NEOPRENE GROMMETS AT 12 HP, PROVIDE NEOPRENE GROMMETS AT THE SUPPORT POINTS. 5.THERMAL AND ACOUSTIC INSULATION 5.1.GENERAL 5.1.1. AS APPLICABLE, USE THE LATEST EDITION OF THE AS APPLICABLE, USE THE LATEST EDITION OF THE "BC INSULATION CONTRACTORS ASSOCIATION (BCICA) STANDARDS MANUAL" AS A REFERENCE STANDARD IF  AS A REFERENCE STANDARD IF SUFFICIENT DETAIL/INFORMATION IS NOT SPECIFIED SPECIFIED HEREIN. 5.1.1. FLAME SPREAD RATINGS AND SMOKE DEVELOPED FLAME SPREAD RATINGS AND SMOKE DEVELOPED CLASSIFICATIONS SHALL BE AS REQUIRED BY  THE 2015 NATIONAL BUILDING CODE. GENERALLY THE FLAME 2015 NATIONAL BUILDING CODE. GENERALLY THE FLAME . GENERALLY THE FLAME SPREAD RATING THROUGHOUT THE MATERIAL SHALL NOT EXCEED 25 AND THE SMOKE DEVELOPED CLASSIFICATION SHALL NOT EXCEED 50. 5.2. PREFORMED PIPE COVERING PREFORMED PIPE COVERING 5.2.1. GLASS FIBRE PREFORMED PIPE INSULATION: GLASS FIBRE PREFORMED PIPE INSULATION: 5.2.1.1. GLASS FIBRE PREFORMED PIPE INSULATION GLASS FIBRE PREFORMED PIPE INSULATION (TESTED ASTM C-411-61) COMPLETE WITH INTEGRAL REINFORCED VINYL FOIL LAMINATED VAPOUR BARRIER JACKET (THERMAL CONDUCTIVITY AT 24OC - 0.040 W/M/DEG.C.) 5.2.2. ACCEPTABLE PRODUCTS: KNAUF, ASI, FIBREGLAS ASI, ACCEPTABLE PRODUCTS: KNAUF, ASI, FIBREGLAS ASI, MANVILLE  MICRO-LOK AP. MICRO-LOK AP. 5.3. ACCESSORIES ACCESSORIES 5.3.1. FIRESTOP MATERIALS: FIRESTOP MATERIALS: 5.3.1.1. FIRESTOPPING AND SMOKE SEAL SYSTEMS:  FIRESTOPPING AND SMOKE SEAL SYSTEMS:  ASBESTOS-FREE MATERIALS AND SYSTEMS CAPABLE OF MAINTAINING AN EFFECTIVE BARRIER AGAINST FLAME, SMOKE AND GASES IN COMPLIANCE WITH REQUIREMENTS OF ULC CAN-S115-M85, OR ULI 1479 AND ASTM 814, AND NOT TO EXCEED OPENING SIZES FOR WHICH THEY ARE INTENDED. 5.3.1.2. FIRE RESISTANCE RATING OF INSTALLED FIRE RESISTANCE RATING OF INSTALLED FIRESTOPPING ASSEMBLY SHALL BE NOT LESS THAN THE FIRE RESISTANCE RATING OF SURROUNDING FLOOR AND WALL ASSEMBLY. 5.3.1.3. ACCEPTABLE PRODUCTS: DOW CORNING FS2000 ACCEPTABLE PRODUCTS: DOW CORNING FS2000 SILICONE, HILTI FIRESTOP CS2400, TREMCO FYRE-SIL, 3M CP25WB. 5.3.2. ADHESIVES: ADHESIVES: 5.3.2.1. FLEXIBLE ELASTOMERIC AND FLEXIBLE CLOSED FLEXIBLE ELASTOMERIC AND FLEXIBLE CLOSED CELL INSULATION ADHESIVE:  ARMSTRONG 520, THERMA-CEL 1590, RUBATEXR-373, ZIPCOAT 8A. 5.3.3. COATINGS: COATINGS: 5.3.3.1. FLEXIBLE ELASTOMERIC AND FLEXIBLE CLOSED FLEXIBLE ELASTOMERIC AND FLEXIBLE CLOSED CELL INSULATION FINISH COATING:  ARMSTRONG, BAKELITE 120-13, RUBATEX, ZIPCOAT. 5.4. SCOPE OF PIPING INSULATION SCOPE OF PIPING INSULATION 5.4.1. HEATING WATER PIPING,  DOMESTIC HOT AND COLD HEATING WATER PIPING,  DOMESTIC HOT AND COLD WATER PIPING, FITTINGS AND VALVES: 5.4.1.1. INSULATE AND VAPOUR SEAL THE FOLLOWING INSULATE AND VAPOUR SEAL THE FOLLOWING FITTINGS: 5.4.1.1.1. ELBOWS, TEES, REDUCERS. ELBOWS, TEES, REDUCERS. 5.4.1.1.2. VALVES, (BODIES AND BONNETS) EXCEPT VALVES, (BODIES AND BONNETS) EXCEPT CHECK VALVE COVERS. 5.4.1.1.3. STRAINERS. STRAINERS. 5.4.1.1.4. FLANGES. FLANGES. 5.4.1.1.5. UNIONS. UNIONS. 6. PIPING PIPING 6.1. STEEL PIPE:  TO ASTM A53 GRADE B AS FOLLOWS: STEEL PIPE:  TO ASTM A53 GRADE B AS FOLLOWS: 6.1.1. TO NPS 10, SCHEDULE 40. TO NPS 10, SCHEDULE 40. 6.1.2. FOR THE FOLLOWING SYSTEMS: FOR THE FOLLOWING SYSTEMS: 6.1.2.1. HOT WATER HEATING HOT WATER HEATING 6.1.2.2. RELIEF VALVE VENTS RELIEF VALVE VENTS 6.2. COPPER PIPE:  TO ASTM B88M-86, TYPE K, OR L HARD COPPER PIPE:  TO ASTM B88M-86, TYPE K, OR L HARD DRAWN COPPER TUBING. 6.2.1. TYPE L, HARD DRAWN: DOMESTIC HOT AND COLD TYPE L, HARD DRAWN: DOMESTIC HOT AND COLD WATER. 6.2.1.2. PRESSURE DRAINS (TO NPS 2). PRESSURE DRAINS (TO NPS 2). 6.3. PIPE JOINTS - STEEL PIPING PIPE JOINTS - STEEL PIPING 6.4. NPS 2 AND UNDER: SCREWED FITTINGS, EXCEPT WHERE NPS 2 AND UNDER: SCREWED FITTINGS, EXCEPT WHERE OTHERWISE NOTED, WITH TEFLON TAPE OR PULVERIZED LEAD PASTE. 6.5. PIPE FITTINGS, SCREWED, FLANGED OR WELDED: PIPE FITTINGS, SCREWED, FLANGED OR WELDED: 6.5.1. CAST IRON SCREWED FITTINGS:  CLASS 125 TO ANSI CAST IRON SCREWED FITTINGS:  CLASS 125 TO ANSI B16.3. 6.5.2. UNIONS, MALLEABLE IRON GROUND JOINT TYPE:  UNIONS, MALLEABLE IRON GROUND JOINT TYPE:  CLASS 150 TO ANSI B16.3. 6.6. GATE VALVES - NPS 2 AND UNDER, SCREWED: GATE VALVES - NPS 2 AND UNDER, SCREWED: 6.6.1. BRONZE BODY, RISING STEM, SOLID WEDGE DISC, BRONZE BODY, RISING STEM, SOLID WEDGE DISC, UNION OR SCREWED BONNET. 6.6.2. ACCEPTABLE PRODUCTS:  CLASS 125 [860 KPA] - ACCEPTABLE PRODUCTS:  CLASS 125 [860 KPA] - CRANE 428, GRINNELL 3010, JENKINS 810, KITZ 24, NEWMAN HATTERSLEY 607, NIBCO T-111, TOYO 293. 6.7. GATE VALVES - NPS 2 AND UNDER, SOLDERED: GATE VALVES - NPS 2 AND UNDER, SOLDERED: 6.7.1. BRONZE BODY, RISING STEM, SOLID WEDGE DISC, BRONZE BODY, RISING STEM, SOLID WEDGE DISC, SCREWED BONNET. 6.7.2. ACCEPTABLE PRODUCTS:  CLASS 200 W.O.G. [1380 ACCEPTABLE PRODUCTS:  CLASS 200 W.O.G. [1380 KPA] - CRANE 1334, GRINNELL 3080SJ, JENKINS 813, KITZ 44, NEWMAN HATTERSLEY 607C, NIBCO S-134, TOYO 299. 6.8.  BALANCE FITTINGS (SCREWED CONNECTIONS) - NPS 1¼ AND BALANCE FITTINGS (SCREWED CONNECTIONS) - NPS 1¼ AND UNDER: 6.8.1. BRONZE BODY AND BRONZE TRIM, RISING STEM, BRONZE BODY AND BRONZE TRIM, RISING STEM, RENEWABLE COMPOSITION DISC, GLOBE TYPE WITH MEMORY STOP, LOCKSHIELD, MALE UNION CONNECTION, ANGLE AND STRAIGHT TYPE. 6.8.2. ACCEPTABLE PRODUCTS:  CLASS 100 [690 KPA] - ACCEPTABLE PRODUCTS:  CLASS 100 [690 KPA] - DAHL 13000-M SERIES, TOYO 250 OR  251. 6.9. GLOBE VALVES GLOBE VALVES 6.9.1. NPS 2 AND UNDER, SCREWED: NPS 2 AND UNDER, SCREWED: 6.9.1.1. BRONZE BODY, RISING STEM, SOLID WEDGE DISC, BRONZE BODY, RISING STEM, SOLID WEDGE DISC, UNION OR SCREWED BONNET. 6.9.1.2. ACCEPTABLE PRODUCTS: CLASS 125 [860 KPA] - ACCEPTABLE PRODUCTS: CLASS 125 [860 KPA] - CRANE 428, GRINNELL 3010, JENKINS 810, KITZ 24, NEWMAN HATTERSLEY 607, NIBCO T-111, TOYO 293. 6.9.2. NPS 2 AND UNDER, SOLDERED: NPS 2 AND UNDER, SOLDERED: 6.9.2.1.BRONZE BODY, RISING STEM, SOLID WEDGE DISC, SCREWED BONNET. 6.9.2.2.  ACCEPTABLE PRODUCTS: CLASS 200 W.O.G. [1380 ACCEPTABLE PRODUCTS: CLASS 200 W.O.G. [1380 KPA] - CRANE 1334, GRINNELL 3080SJ, JENKINS 813, KITZ 44, NEWMAN HATTERSLEY 607C, NIBCO S-134, TOYO 299. 6.10.  HANGER SPACING HANGER SPACING 6.10.1. SPACING AND MIDDLE ATTACHMENT (ROD) DIAMETER SPACING AND MIDDLE ATTACHMENT (ROD) DIAMETER AS SPECIFIED IN PARAGRAPHS BELOW OR AS IN TABLE BELOW, WHICHEVER IS MORE STRINGENT. 6.10.1.1. PLUMBING PIPING: MOST STRINGENT REQUIREMENTS PLUMBING PIPING: MOST STRINGENT REQUIREMENTS OF BC PLUMBING CODE, PROVINCIAL CODE, OR BC PLUMBING CODE, PROVINCIAL CODE, OR AUTHORITY HAVING JURISDICTION. . 6.10.1.2. FIRE PROTECTION: TO APPLICABLE FIRE CODE; FIRE PROTECTION: TO APPLICABLE FIRE CODE; TOGGLE HANGERS ARE UNACCEPTABLE. 6.10.1.3. FOR GAS PIPING REFER TO GAS CODE FOR GAS PIPING REFER TO GAS CODE CAN/CGA-B149.1. 6.10.1.4. FLEXIBLE JOINT ROLL GROOVE PIPE: IN FLEXIBLE JOINT ROLL GROOVE PIPE: IN ACCORDANCE WITH TABLE BELOW, BUT NOT LESS THAN ONE HANGER AT JOINTS. 6.10.1.5. WITHIN 300 MM [12"] OF EACH HORIZONTAL WITHIN 300 MM [12"] OF EACH HORIZONTAL ELBOW. 6.10.2. MAXIMUM HANGER SPACING TABLE.  MAXIMUM HANGER SPACING TABLE.  PIPE SIZE  ROD DIAMETER  MAXIMUM SPACING    ROD DIAMETER  MAXIMUM SPACING    MAXIMUM SPACING    MAXIMUM SPACING  STEEL PIPE     COPPER PIPE NPS MM [IN]    COPPER PIPE NPS MM [IN] M [FT]   M[FT]  12        10 [3/8] 1.8  [6] 1.5  10 [3/8] 1.8  [6] 1.5  1.8  [6] 1.5  1.5  [5] , 1 10 [3/8] 2.4  [8] 1.8  10 [3/8] 2.4  [8] 1.8  2.4  [8] 1.8  .4  [8] 1.8  1.8  8  [6] 1¼  , 1½    10 [3/8] 3.0 [10] 1.8  10 [3/8] 3.0 [10] 1.8  3.0 [10] 1.8  1.8  [6]   2  10 [3/8] 3.0 [10] 3.0 2  10 [3/8] 3.0 [10] 3.0   10 [3/8] 3.0 [10] 3.0 10 [3/8] 3.0 [10] 3.0 3.0 [10] 3.0 3.0 [10] 2½ , 3, 4   12 [1/2] 3.0 [10] 3.0 12 [1/2] 3.0 [10] 3.0 3.0 [10] 3.0 3.0 [10]   5, 6, 8 16 [5/8] 3.0 [10] 5, 6, 8 16 [5/8] 3.0 [10] 16 [5/8] 3.0 [10] 3.0 [10] 10, 12 22 [7/8] 3.0 [10] 22 [7/8] 3.0 [10] 3.0 [10] 7. DUCTWORK DUCTWORK 7.1. GENERAL GENERAL 7.1.1.THE CONSTRUCTION AND INSTALLATION OF DUCTWORK SHALL BE IN ACCORDANCE WITH THE FOLLOWING REFERENCED SMACNA MANUALS AND ASHRAE HANDBOOKS. 7.1.0.1. SMACNA - HVAC DUCT CONSTRUCTION SMACNA - HVAC DUCT CONSTRUCTION STANDARDS, 2005. 7.1.1.2  SMACNA - HVAC AIR DUCT LEAKAGE TEST MANUAL, 2012. 7.1.0.3. ASHRAE - HANDBOOK - EQUIPMENT VOLUME. ASHRAE - HANDBOOK - EQUIPMENT VOLUME. 7.1.1. THE PROJECT DRAWINGS ARE DIAGRAMMATIC AND THE PROJECT DRAWINGS ARE DIAGRAMMATIC AND ALTHOUGH EFFORTS HAVE BEEN MADE TO PROVIDE INFORMATION REGARDING THE NUMBER OF OFFSETS AND TRANSITIONS, NOT ALL ARE NECESSARILY SHOWN. CHANGES MAY BE REQUIRED IN DUCT ROUTINGS, ELEVATION AND DUCT SHAPE TO ELIMINATE INTERFERENCE WITH STRUCTURE AND OTHER SERVICES.  ALL REQUIRED ADJUSTMENTS SHALL BE ESTABLISHED WHEN COORDINATING AND FIELD MEASURING THE WORK PRIOR TO FABRICATION AND MUST BE PROVIDED AS PART OF THE CONTRACT AND ALL ASSOCIATED COSTS MUST BE CONSIDERED AND INCLUDED. 7.2.  GALVANIZED STEEL GALVANIZED STEEL 7.2.1.  GALVANIZED STEEL SHALL HAVE A 380 G/SQ.M. GALVANIZED STEEL SHALL HAVE A 380 G/SQ.M. [1-1/4 OZ/SQ.FT] GALVANIZING COAT BOTH SIDES TO ASTM A525 G90. 7.3.  DUCTWORK - ALUMINUM DUCTWORK - ALUMINUM 7.3.1. THE FOLLOWING DUCTWORK SHALL BE FABRICATED THE FOLLOWING DUCTWORK SHALL BE FABRICATED FROM ALUMINUM: 7.3.1.1. EXHAUST DUCT WORK FROMSHOWERS/BATHS, TO EXHAUST DUCT WORK FROMSHOWERS/BATHS, TO THE EXTENT NOTED ON THE DRAWINGS. 7.3.2.LOW PRESSURE ALUMINUM DUCTWORK SHALL BE CONSTRUCTED IN ACCORDANCE WITH CLAUSE 2.2 "DUCTWORK - 500 PA [2"] STATIC PRESSURE". 7.3.3. FOR ROUND AND RECTANGULAR ALUMINUM DUCTWORK, FOR ROUND AND RECTANGULAR ALUMINUM DUCTWORK, USE FOUR GAUGES HEAVIER THAN THAT SCHEDULED IN TABLE 1-5 OR TABLES 1-14, 1-15, 1-16 OF THE SMACNA DUCT STANDARDS FOR GALVANIZED DUCTWORK. 7.3.4. ALUMINUM SHALL BE UTILITY GRADE. ALUMINUM SHALL BE UTILITY GRADE. 7.3.5. SUPPORT ALUMINUM DUCTWORK USING ALUMINUM SUPPORT ALUMINUM DUCTWORK USING ALUMINUM STRAPS, CADMIUM PLATED THREADED RODS, ALUMINUM FLAT BAR OR ALUMINUM ANGLE HANGERS.  SUPPORT SHALL BE SIMILAR TO THAT SPECIFIED FOR GALVANIZED IRON DUCTWORK. 7.4. DUCTWORK PRESSURES DUCTWORK PRESSURES 7.4.1. PROVIDE DUCTWORK FABRICATED FROM GALVANIZED PROVIDE DUCTWORK FABRICATED FROM GALVANIZED STEEL FOR THE STATIC PRESSURE CATEGORIES LISTED BELOW. 7.4.1.1. 500 PA [2" W.G.] STATIC PRESSURE: ALL SUPPLY 500 PA [2" W.G.] STATIC PRESSURE: ALL SUPPLY DUCTWORK DOWNSTREAM FROM MIXING BOXES/AIR VALVES TO TERMINAL AIR OUTLETS; ALL RETURN AIR DUCTWORK. 7.4.1.2. 750 PA [3" W.G.] STATIC PRESSURE: ALL SUPPLY 750 PA [3" W.G.] STATIC PRESSURE: ALL SUPPLY DUCTWORK DOWNSTREAM FROM SMOKE DAMPERS (LEAVING DUCT SHAFTS OR LEAVING MECHANICAL ROOM WALL) UP TO THE UPSTREAM CONNECTIONS TO MIXING BOXES/AIR VALVES. 7.4.2. DUCTWORK SHALL BE CONSTRUCTED, REINFORCED, DUCTWORK SHALL BE CONSTRUCTED, REINFORCED, SEALED AND INSTALLED TO WITHSTAND 1½ TIMES THE WORKING STATIC PRESSURE. 7.5. DUCTWORK CLEANING DUCTWORK CLEANING 7.5.1. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR AND THIS CONTRACTOR SHALL BE RESPONSIBLE FOR AND ENSURE THAT ALL DUCTWORK, INSTALLED UNDER THIS CONTRACT IS INTERNALLY CLEAN WHEN HANDED OVER TO THE OWNER. 7.5.2. ALL DUCTWORK SHALL BE WIPED CLEAN OF ALL OIL ALL DUCTWORK SHALL BE WIPED CLEAN OF ALL OIL AND OTHER SURFACE FILMS WITH SUITABLE SOLVENT PRIOR TO INSTALLATION. 7.5.3. 7.5.3. SEAL ALL OPENINGS AT THE END OF EACH 7.5.3. SEAL ALL OPENINGS AT THE END OF EACH SEAL ALL OPENINGS AT THE END OF EACH DAY AND AT SUCH OTHER TIME AS SITE CONDITIONS DICTATE. 7.5.4. OTHER OPENINGS TO BE COVERED WITH 0.15 MM [6 OTHER OPENINGS TO BE COVERED WITH 0.15 MM [6 MILS] THICK POLY SHEET TAPED SO AS TO BE AIR TIGHT. 7.5.5. WHERE CONNECTING TO EXISTING DUCTWORK, CLEAN WHERE CONNECTING TO EXISTING DUCTWORK, CLEAN RE-USED DUCTWORK UPSTREAM FOR MINIMUM 900 MM LENGTH. 7.5.6. SPOT CHECKS WILL BE MADE BY THE CONSULTANT SPOT CHECKS WILL BE MADE BY THE CONSULTANT DURING THE CLEANING PROCESS TO VERIFY THAT THE REQUIRED STANDARD IS BEING WHEN SUBSTANTIAL PERFORMANCE IS CLAIMED, FINAL SPOT CHECKS WILL BE MADE TO VERIFY THAT THE DUCTS ARE GENERALLY IF ANY DUCTS ARE FOUND TO BE UNCLEAN, THEN THEY SHALL BE RECLEANED. 8. DUCT ACCESSORIES DUCT ACCESSORIES 8.1. BALANCING DAMPERS BALANCING DAMPERS 8.1.1. CONSTRUCTION IN ACCORDANCE WITH SMACNA DUCT CONSTRUCTION IN ACCORDANCE WITH SMACNA DUCT STANDARDS - FIGS. 2-14 AND 2-15. 8.1.2. PROVIDE BALANCING DAMPERS AT POINTS ON LOW PROVIDE BALANCING DAMPERS AT POINTS ON LOW PRESSURE SUPPLY, RETURN AND EXHAUST SYSTEMS WHERE BRANCHES ARE TAKEN FROM LARGER DUCT AS REQUIRED FOR PROPER AIR BALANCING. 8.2. DUCT CONNECTORS - VIBRATION ISOLATION  DUCT CONNECTORS - VIBRATION ISOLATION  8.2.1.PROVIDE FLEXIBLE DUCT CONNECTIONS TO PROVIDE VIBRATION ISOLATION AT ALL DUCT AND PLENUM CONNECTIONS TO FAN AND AIR HANDLING SEE FIGURE 2-19 SMACNA DUCT STANDARDS. 8.2.2.MINIMUM REQUIREMENTS: 8.2.2.1.PRE-ASSEMBLED 75 MM [3"] MINIMUM LONG FLEXIBLE CONNECTION WITH 75 MM [3"] LONG 0.62 MM [24 GA] GALVANIZED STEEL DUCT CONNECTORS ON EACH SIDE OF THE FLEXIBLE CONNECTION.  FLEXIBLE CONNECTOR - FIBER GLASS FABRIC WITH ELASTOMER COATING. 8.2.3 STANDARD OF ACCEPTANCE:  DURO DYNE "DUROLON", DYNAIR "HYPALON", VENTFABRICS "VENTLON". 9.AIR DISTRIBUTION EQUIPMENT 9.1.FANS - GENERAL 9.1.1.SUBMIT FAN SOUND POWER LEVELS WITH SHOP DRAWINGS, MEASURED TO AMCA300 AND CALCULATED TO AMCA301, OR OTHER DATA ACCEPTABLE TO THE CONSULTANT.  PROVIDE TEST DATA IF REQUESTED.  FANS EXCEEDING DESIGN LEVELS MAY BE REJECTED.  9.1.1. DESIGN IS BASED ON FAN SOUND POWER LEVELS, DESIGN IS BASED ON FAN SOUND POWER LEVELS, DISCHARGE ONLY, PREDICTED BY THE ASHRAE GUIDE,1987 SYSTEMS, PAGE 52.8. 9.1.2. STATICALLY AND DYNAMICALLY BALANCED, STATICALLY AND DYNAMICALLY BALANCED, CONSTRUCTED IN CONFORMITY WITH AMCA99-83. 9.1.4.DYNAMICALLY BALANCE FANS TO 1.5MM/S VIBRATION AMPLITUDE, MAXIMUM MEASURED ON BEARING HOUSINGS.  PROVIDE FAN SHAFTS WITH CRITICAL SPEED AT LEAST 1.5 TIMES OPERATIONAL SPEED. 9.1.5. RATINGS:  BASED ON TESTS PERFORMED IN RATINGS:  BASED ON TESTS PERFORMED IN ACCORDANCE WITH AMCA 210-74, AND ASHRAE 51-85.  UNITS SHALL BEAR AMCA CERTIFIED RATINGSEAL. 9.1.6. REFER TO DRAWINGS FOR MOTOR POSITION, ROTATION REFER TO DRAWINGS FOR MOTOR POSITION, ROTATION AND DISCHARGE ARRANGEMENTS. 10. CONTROLS CONTROLS 10.1. RELATED WORK RELATED WORK 11.1.1.THIS SECTION OF THE SPECIFICATION FORMS PART OF THE CONTRACT DOCUMENTS AND IS TO BE READ, INTERPRETED AND COORDINATED WITH ALL OTHER PARTS.  10.2. GENERAL GENERAL 10.2.1. RELOCATE EXISTING CONTROL DEVICES AS INDICATED. RELOCATE EXISTING CONTROL DEVICES AS INDICATED. 11.2.2.  WHERE EXISTING DEVICES ARE REUSED, VERIFY WHERE EXISTING DEVICES ARE REUSED, VERIFY OPERATION AND RE-CALIBRATE AS REQUIRED. 10.2.3. VERIFY CORRECT OPERATION OF CONTROLLED DEVICES VERIFY CORRECT OPERATION OF CONTROLLED DEVICES INCLUDING PUMPS, CONTROL VALVES, ETC. WITHIN THE SCOPE OF THE PROJECT. 10.2.4. REPORT ANY EXISTING CONTROL DEVICE WHICH NEED REPORT ANY EXISTING CONTROL DEVICE WHICH NEED REPLACEMENT. REPLACEMENT WILL BE BY BUILDING MANAGER OR VIA CHANGE ORDER, AT THE DISCRETION OF THE OWNER, REPORT OF DEFICIENCIES SHOULD BE SUBMITTED PRIOR TO FINAL COMMISSIONING SO AS TO NOT DELAY THE SCHEDULED COMPLETION DATE. 10.2.5. EXISTING AND NEW CONTROLS SYSTEMS SHALL BE EXISTING AND NEW CONTROLS SYSTEMS SHALL BE UTILIZED TO ACHIEVE SPECIFIED PERFORMANCE. 10.2.6. THE CONTRACTOR SHALL REVIEW ALL CONTRACT THE CONTRACTOR SHALL REVIEW ALL CONTRACT DOCUMENTS AND VISIT THE SITE PRIOR TO TENDER CLOSING TO CONFIRM ALL NECESSARY ITEMS HAVE BEEN INCLUDED.  11.2.7. ALL THERMOSTATS TO BE PROGRAMMABLE TYPE WITH DISPLAY AND  READ IN CELSIUS  READ IN CELSIUS  END OF SECTION 

AutoCAD SHX Text
 MECHANICAL SPECIFICATION 

AutoCAD SHX Text
N.T.S

AutoCAD SHX Text
M-6

AutoCAD SHX Text
2019/10/21

AutoCAD SHX Text
ISSUED FOR REVIEW

AutoCAD SHX Text
1

AutoCAD SHX Text
SURREY, BC

AutoCAD SHX Text
13750 88TH AVE

AutoCAD SHX Text
Project:

AutoCAD SHX Text
Sheet Info.

AutoCAD SHX Text
Sheet

AutoCAD SHX Text
CHECKED:

AutoCAD SHX Text
APPROVED:

AutoCAD SHX Text
Title

AutoCAD SHX Text
DRAWN:

AutoCAD SHX Text
PROJECT:

AutoCAD SHX Text
DATE:

AutoCAD SHX Text
Copyright C 2008 Flow Consulting Group Inc.

AutoCAD SHX Text
DATE

AutoCAD SHX Text
ISSUE

AutoCAD SHX Text
NO.

AutoCAD SHX Text
Revisions

AutoCAD SHX Text
STAMP/SEAL:

AutoCAD SHX Text
SCALE:

AutoCAD SHX Text
19-172

AutoCAD SHX Text
2019/09/23

AutoCAD SHX Text
LB

AutoCAD SHX Text
BY

AutoCAD SHX Text
BY

AutoCAD SHX Text
SURREY ART CENTRE ROOF TOP UNITS AND AIR HANDLING UNITS REPLACEMENT

AutoCAD SHX Text
2019/11/22

AutoCAD SHX Text
ISSUED FOR FINAL REVIEW

AutoCAD SHX Text
2

AutoCAD SHX Text
MECHANICAL SPECIFICATIONS



RFQ No.: 1220-040-2019-098 for the Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre Page 47 of 60 

SCHEDULE B 
APPENDICES 3 THROUGH 7 

 
Information from Schedule C of the RFQ will be inserted at the time of the award of the 
Contract: 
 
Appendix 3 Schedule of Prices 
Appendix 4 Construction Schedule 
Appendix 5 Key Personnel, Sub-Contractors, and Material Suppliers 
 
The following forms to be included at the time of the award of the contract: 
 
Appendix 6 Prime Contractor Designation 
Appendix 7 Contractor Health & Safety Expectations (Responsibility of Contractor(s)) 
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 SCHEDULE C - QUOTATION 

RFQ Title:  Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre 
 

RFQ No: 1220-040-2019-098 
 
Legal Name of Contractor:    
 
Contact Person and Title:   
 
Business Address:   
 
Business Telephone:   
 
Business Fax:    
 
Business E-Mail Address:   
 
TO: 
 
City Representative:  Richard D. Oppelt, Manager, Procurement Services 
 
Address:  Surrey City Hall 

Finance Department – Procurement Services Section 
   Reception Counter 5th Floor West 
   13450 – 104 Avenue,  
   Surrey, B.C., V3T 1V8, Canada 
 
Email for PDF Files: purchasing@surrey.ca 
 
1. If this Quotation is accepted by the City, a contract will be created as described in: 

(a) the Contract; 
(b) the RFQ; and 
(c) other terms, if any, that are agreed to by the parties in writing. 

 
2. Capitalized terms used and not defined in this Quotation will have the meanings given to 

them in the Contract and RFQ.  Except as specifically modified by this Quotation, all 
terms, conditions, representations, warranties and covenants as set out in the Contract 
and RFQ will remain in full force and effect. 

 
3. I/We have reviewed the sample Contract (Schedule B).  If requested by the City, I/we 

would be prepared to enter into the sample Contract, amended by the following 
departures (list, if any): 
 
 
 
 

mailto:purchasing@surrey.ca
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Section   Requested Departure(s) / Alternative(s) 
 
              
 
              
 
              
 
              
 

 
4. The City requires that the successful Contractor have the following in place before 

providing the Work: 
(a) Workers’ Compensation Board coverage in good standing and further, if an 

“Owner Operator” is involved, personal operator protection (P.O.P.) will be 
provided, 
Workers' Compensation Registration Number ___________________________; 

(b) Prime Contractor qualified coordinator is Name:  _______________  
and Contact Number:  _________________________; 

(c) Insurance coverage for the amounts required in the proposed Contract as a 
minimum, naming the City as additional insured and generally in compliance with 
the City’s sample insurance certificate form available on the City’s Website at 
www.surrey.ca. search Standard Certificate of Insurance; 

(d) City of Surrey or Intermunicipal Business License:  Number ________________; 
(e) If the Contractor’s goods and services are subject to GST, the Contractor’s GST 

Number is _____________________________________; and 
(f) If the Contractor is a company, the company name indicated above is registered 

with the Registrar of Companies in the Province of British Columbia, Canada, 
Incorporation Number ___________________________________. 

 
As of the date of this Quotation, we advise that we have the ability to meet all of the 
above requirements except as follows (list, if any): 

 
Section   Requested Departure(s) / Alternative(s) 

 
              
 
              
 
              
 
              
 
5. The Contractor acknowledges that the departures it has requested in Sections 3 and 4 of 

this Quotation will not form part of the Contract unless and until the City agrees to them 
in writing by initialing or otherwise specifically consenting in writing to be bound by any of 
them. 

http://www.surrey.ca/
http://www.surrey.ca/files/DCT_Standard_Certificate_of_Insurance_2014.docx
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Changes and Additions to Specifications and Scope: 
 
6. In addition to the warranties provided in the Contract, this Quotation includes the  
 
   
 
   
 
   
 
7. I/We have reviewed the RFQ, Schedule A – Scope of Work and Drawings.  If requested 

by the City, I/we would be prepared to meet those requirements, amended by the 
following departures and additions (list, if any): 

 
Requested Departure(s) / Alternative(s) / Addition(s) 

 
   
 
   
 
   
 
Fees and Payments 
 
8. The Contractor will provide all labour, materials, equipment and plant and all other 

relevant services necessary for the performance of the Work as stated in the 
specifications and drawings. The detailed scope of Work is as described on the Contract 
Drawings (Project) (Schedule B – Appendix 2A), Special Provisions (Schedule B – 
Appendix 1), and Supplementary Specifications (Project) (Schedule B - Appendix 2).The 
Contractor offers to supply to the City of Surrey the Goods and Services for the prices 
plus applicable taxes as follows: 

 
F.O.B. 
Destination 

Payment Terms: 
A cash discount of ____% will be allowed if invoices are paid 
within ___ days, or the ___ day of the month following, or net 
30 days, on a best effort basis. 

Ship Via: 

Item # Item Name Amount 

1 Labour $ 

2 Material $ 
Note:  All Overhead costs, general conditions and profit are to be included 

in the above amount(s).  

CURRENCY:  Canadian 

Subtotal: $ 

GST (5%): $ 

TOTAL QUOTATION PRICE: $ 
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List of Optional Prices: 
 
9. The following is a list of Optional Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Optional Price(s).  The Optional Prices are an addition 
or a deduction to the Total Quotation Price and do not include GST.  DO NOT state a 
revised Total Quotation Price. 

 
 Description of Optional Prices  Addition  Deduction 
 
 OP-1.       $ [  ] $ [  ] 
  
 OP-2.      $ [  ] $ [  ] 
 
List of Separate Prices: 
 
10. The following is a list of Separate Price(s) to the Work and forms part of this RFQ, upon 

the acceptance of any or all of the Separate Price(s).  The Separate Prices are an 
addition or a deduction to the Total Quotation Price and do not include GST.  DO NOT 
state a revised Total Quotation Price. 

 
 Description of Separate Price Items  Addition  Deduction 
 
 SP-1. Performance Bond at 50% of total contract value:  
 CCDC 221 (latest Preferred)   $[  ] $[  ] 
  
 SP-2. Labour and Material Payment Bond at 50% of total contract value:  
  CCDC 222 (latest Preferred)   $[  ] $[  ] 
 
Force Account Labour and Equipment Rates:   
 
11. Contractors should complete the following tables setting out the all-inclusive hourly 

labour rates including Overhead and profit for approved extras/credits for all applicable 
categories of labour (use the spaces provided and/or attach additional pages, if 
necessary): 

 
Table 1 – Hourly Labour Rate Schedule For Services: 

 
Labour Category Straight Time/hr 

(Plus GST) 
Overtime Rate/hr 

(Plus GST) 
.1  Superintendent $ $ 
.2  Foreman $ $ 
.3  Journeyman $ $ 
.4  Apprentice $ $ 
.5  Skilled Labourer $ $ 
.6 $ $ 
.7 $ $ 
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 Table 2 – Hourly Equipment Rate Schedule: 
 

No. Equipment Description (State) Hourly Equipment Rate 
  $ 
  $ 
   
   
   

 
Metro Vancouver’s Non-Road Diesel Engine Emissions Regulation By-law No. 1161, 2012 
(the Bylaw) 
 
12. Contractors should confirm they are in compliance with By-law (if applicable)  
 

 Applicable as follows  Not applicable to this project 
 
No. Equipment Description Engine Tier 

Designation 
Engine Registration 

Number as Issued by 
Metro Vancouver 

1   Tier 0 or   Tier 1  
2   Tier 0 or   Tier 1  
3   Tier 0 or   Tier 1  
4   Tier 0 or   Tier 1  
5   Tier 0 or   Tier 1  

 
Construction Schedule: 
 
13. Contractors should provide an estimated schedule, with major item descriptions and time 

indicating a commitment to perform the Contract within the time specified: 
(a) Commence the Work on or before:  ______________________; and 
(b) Substantial Performance:  _____________________________. 
 
Contractor may provide a Microsoft Project (or similar) schedule outlining the Critical Path 
and should include all major phases of the Work and indicate start and substantial 
completion dates for each (use the spaces provided and/or attach additional pages, if 
necessary). 

ACTIVITY SCHEDULE 
 1 2 3 4 5 6 7 8 9 10 

           
           
           
           

  
Proposed Disposal Site:  ________________________________________________ 
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Key Personnel & Subcontractors: 
 
14. Contractors should provide information on the background and experience of all key 

personnel proposed for the performance of the Work (use the spaces provided and/or 
attach additional pages, if necessary): 

 
Key Personnel 
 

Name:  
Experience:  
Dates:  
Project Name:  
Responsibility:  

 
15. Contractors should provide the following information on the background and experience 

of all proposed subcontractors and material suppliers for the divisions or sections of the 
work/or supply listed below:  [Note:  It is not necessary for the Contractor to list all 
subcontractors and material suppliers that the Contractor proposes to use – only those 
for the divisions or sections of work / supply listed below] (use the spaces provided 
and/or attach additional pages, if necessary): 

 

Description of 
Work/Supply 

Subcontractor & Material 
Supplier Names 

Years of 
Working with 
Contractor 

Telephone Number 
and Email 

    
    
    
    
    
    

 
The City reserves the right of approval for each of the subcontractors and material 
suppliers.  The Contractor will be given the opportunity to substitute an acceptable 
subcontractor and material supplier, if necessary. 

 
Experience and References: 
 
16. Contractor’s should provide information on their relevant experience and qualifications 

for the performance of the Work similar to those required by the Contract (use the 
spaces provided and/or attach additional pages, if necessary): 
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17. Contractor’s references for work performed by your firm of a similar nature and value 
(name and telephone number).  The City's preference is to have a minimum of three 
references.  Previous clients of the Contractor may be contacted at the City’s discretion 
(use the spaces provided and/or attach additional pages, if necessary) 

 
   
 
   
 
   
 
18. I/We the undersigned duly authorized representatives of the Contractor, having received 

and carefully reviewed the RFQ and the Contract, submit this Quotation in response to 
the RFQ. 

 
This Quotation is executed by the Contractor this _______ day of _______________, 20__. 
 
CONTRACTOR 
I/We have the authority to bind the Contractor: 
 
 
________________________________________ 
(Legal Name of Contractor) 
 
 
_________________________________________ 
(Signature of Authorized Signatory) 
 
 
_________________________________________ 
(Print Name and Position of Authorized Signatory) 

 
 
 
 
 
 
________________________________________ 
(Signature of Authorized Signatory) 
 
 
________________________________________ 
(Print Name and Position of Authorized Signatory) 
 



RFQ No.: 1220-040-2019-098 for the Supply, Delivery and Installation of HVAC Replacement – Surrey Arts Centre Page 55 of 60 

ATTACHMENT 1 - CITY OF SURREY, PROJECT COMPLETION DELIVERABLES WORKSHEET 
 

Project Name:  

Project Address: Date: 

End of Project Walk-through: 

City Representative:  ________________________  

Department:  ________________________  

Contact phone number:  ________________________  

Fax number:   ________________________  

End of Project Walk-through: 

Contractor/Contractor Rep: ________________________   

Company Name:  ________________________  

Contact phone number:  ________________________  

Fax number:   ________________________  

A. BUILDING PERMITS – CLOSED OUT 
 Architectural 
 Electrical 
 Mechanical / Plumbing 
 Structural 
 Other 

E.  AS-BUILT DRAWING SUBMITTALS 
Architectural  

 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Civil 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Electrical 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Fire Protection 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Landscaping 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Mechanical / Plumbing 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Structural 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

Other: ______________________________ 
 1 Set of AutoCAD As-Built DWG files 
 1 Set of PDF As-Built drawings 
 1 Set of paper construction drawings 

B. O&M MANUALS RECEIVED 
*Shop Drawings to be included in O&M Manuals 
Architectural 

 1 Electronic (PDF) file 
 2 Hardcopies 

Electrical 
 1 Electronic (PDF) file 
 2 Hardcopies 

Mechanical 
 1 Electronic (PDF) file 
 2 Hardcopies 

Other(s) 
 1 Electronic (PDF) file 
 2 Hardcopies 

C. PROJECT CLOSE-OUT 
 Project Summary Report 
 Substantial Completions 
 Deficiencies List 
 Transfer of Utilities (Hydro/Teresan) 

  Notify City of Surrey  (604-591-4804) 
 Asset Inventory Forms including HVAC  
 TCA Cost Summary Finance, & Warranty 

 Information sheets & Project summary with 
 graphics 

 Final Occupancy Certification 
 All documentation/correspondence  

  pertaining to the project (File Share Device) 

D. FALL PROTECTION / RESTRAINT SYSTEM 
 Complete 
 Wall plaques displayed as required 
 1 (PDF) containing the Fall Protection Safety  

 System  

F. FIRE SAFETY PLAN  
 Complete  
 Wall plaques displayed throughout facility 
 1 Electronic (PDF) file of the fire safety plan  
 2 paper copies of the fire safety plan  

 
Signed: 
  _________________________________________   ______________________________________  
 City Representative   Contractor Representative 
 
  _________________________________________   ______________________________________  
 Internal Representative   Fire Chief/ Representative 
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ATTACHMENT 2 
 

PRIME CONTRACTOR DESIGNATION 
LETTER OF UNDERSTANDING 

 
As per the requirements of the Workers’ Compensation Act Part 3, Division 3, Section 118 (1-3), which states: 
 

Coordination of multiple-employer workplaces 
 

118 (1) In this section: 

“multiple-employer workplace” means a workplace where workers of 2 or more employers are working at 
the same time: 
“prime contractor” means, in relation to a multiple-employer workplace, 

 

(a) the directing contractor, employer or other person who enters into a written agreement with the 
owner of that workplace to be the prime contractor for the purposes of this Part, or 

(b) if there is no agreement referred to in paragraph (a), the owner of the workplace. 
 

(2) The prime contractor of a multiple-employer workplace must 
 

(a) ensure that the activities of employers, workers and other persons at the workplace relating to 
occupational health and safety are coordinated, and 

(b) do everything that is reasonably practicable to establish and maintain a system or process that 
will ensure compliance with this Part and the regulation in respect to the workplace. 

 

(3) Each employer of workers at a multiple-employer workplace must give to the prime contractor the name of 
the person the employer has designated to supervise the employer’s workers at that workplace. 

 

By signing this Contract, the Contractor accepts all responsibilities of a prime contractor as outlined in the Workers’ 
Compensation Act, and WorksafeBC OH&S Regulation. 

As a Contractor signing this Prime Contractor Designation form with the City of Surrey (the “owner"), you are 
agreeing that your company, management staff, supervisory staff and workers will comply with the Workers’ 
Compensation Board (WCB) Occupational Health and Safety Regulation and the Workers’ Compensation (WC) Act. 
 

Any WorksafeBC OH&S violation by the prime contractor may be considered a breach of contract resulting in 
possible termination or suspension of the Contract and/or any other actions deemed appropriate at the discretion of 
the City. 
 

Any penalties, sanctions or additional costs levied against the City, as a result of the actions of the prime contractor 
are the responsibility of the prime contractor. 
 

The Contractor acknowledges having read and understood the information above. 
 

By signing this Prime Contractor Designation form, the Contractor agrees as a representative of the firm noted below, 
to accept all responsibilities of the prime contractor for this project. 
 

The Contractor understands and accepts the responsibilities of the prime contractor designation in 
accordance with the Workers’ Compensation Act while contracted by the City of Surrey for project and will 
abide by all Workers’ Compensation Board Regulation requirements. 
 

Project File No.:  1220-040-2019-098 
 

Project Title and Site Location:  ____________________________________________________________ 
 

Prime Contractor Name: __________________________________________________________________ 
 

Prime Contractor Address: __________________________________________________________________ 
 

Telephone/Fax Numbers: Phone:  ___________________ Fax: ____________________________________ 

Name of Person in Charge of Project: _____________________________________________________ 
 

Name of Person Responsible for Coordinating Health & Safety Activities:  _______________________________ 
Phone:  ___________________________________________________ 
 

Prime Contractor Signature: _________________________ Date: ___________________________________ 
 

Please return a signed copy of this memo to the City of Surrey, Finance Department, Purchasing Section, 13450 – 
104 Avenue, Surrey, British Columbia, V3T 1V8 
 

If you have any questions, please contact the City of Surrey, Manager Occupational Health & Safety at 604-591-
4658. 
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ATTACHMENT 3 
 

CONTRACTOR HEALTH & SAFETY EXPECTATIONS 
 
RESPONSIBILITY OF CONTRACTOR(S) 
 
The City of Surrey strives to maintain a safe work environment for employees and contractors and insists 
upon the enforcement of safe practices and procedures in all premises and in all work activities.  It is 
essential that all contractors and their employees and sub-contractor(s) perform in the same manner. It is 
every employers and contractors responsibility to ensure that staff and public are protected from 
workplace hazards. 
 
As a contractor to the City of Surrey, you are expected to conform to the requirements of the Workers’ 
Compensation Act, the WCB Occupational Health and Safety Regulation and to all federal, provincial and 
local laws and regulations.  The City of Surrey Building Owner, Project Manager, and the Manager, 
Occupational Health & Safety  or designate have the authority to order an unsafe act to cease or to have 
an unsafe piece of equipment removed from the premises or, in extreme situations, to shut down a job 
entirely.  Any City of Surrey Employee that observes a safety infraction by a contractor performing work 
for the City of Surrey should bring it to the attention of a manager immediately or Occupational Health & 
Safety (604-591-4131). 
 
The following information is provided as typical City of Surrey requirements, but does not relieve the 
contractor from complying with all applicable local, provincial and federal laws, regulations and bylaws. 
 
PERSONNEL 
 
1. You are expected to inform your employees of any potential hazard in the workplace and advise of 

appropriate action to be taken should a hazard be found or a fire or accident occur. 
2. Contractors will restrict persons invited on the premises to employees only.  No families or friends are 

permitted. 
3. The contractor will advise the City of any on-site accidents involving the contractor’s employees, or 

injuries to others caused by the contractor’s business. 
 
SAFETY MANAGEMENT SYSTEM 
 
1. Contractors will ensure their employees utilize proper safety equipment and clothing as required for 

job site activities. 
2. Contractors must follow and have on site proper written safe work procedures for hazardous work, 

e.g. Fall protection, confined space entry, hotwork, lockout, excavations and shoring, traffic 
management, etc. 

3. Contractor must Identify workplace risk and implement suitable controls. 
4. Contractor must provide safety training and education to staff and have training records available for 

review. 
5. Contractor must have a health & safety program for its workers and sub-contractors 
6. Contractor will provide appropriate First-Aid coverage for their workers and subcontractors. 
7. Contractor must forward a weekly work task list prior to work commencement. 
8. The qualified safety coordinator must participate in the City of Surrey OHS Orientation or attend the 

Prime Contractor’s Orientation. 
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WORK AREAS –City Facilities 
 
No work by contractors shall occur in any area without prior consent of the City of Surrey Manager, Civic 
Facilities or his designated representative.  Work during normal business hours of the City shall not 
create undue noise, smells or otherwise unduly disturb the work of City of Surrey staff or the public.  If an 
activity requires that a disturbance is likely, the contractor shall whenever possible only do that work 
outside normal business hours. 
 
All activities that create a hazard (i.e. work from a ladder, removal of a floor tile, emission of VOC’s, etc.) 
to persons outside the contractor’s supervision shall have warning devices, delineation or barriers, sealed 
spaces, etc. as would normally be required to protect any person from that hazard. 
 
SAFETY ATTITUDE 
 
Your safety record and attitude are important criteria used to judge your qualification for future bidding on 
solicitations with the City of Surrey. 
 
You can help ensure employee safety and your eligibility for future business with the City if you exhibit 
and practice a “Safe Work - Safe City” attitude. 
 
The City of Surrey is concerned about the health, safety and wellbeing of all employees and contractors.  
It is essential we maintain a healthy, safe and productive work environment. 
 
All Employees & Contractors: 
It is everyone responsibility to: 
 know and comply with WCB regulations and 
 follow established safe work procedures 
 immediately report any work related injury to his/her supervisor; and to 

the city representative 
 not remain on the work site while his/her ability to work is in any way 

impaired 
 report unsafe acts and conditions to their supervisor 
 correct unsafe conditions immediately whenever it is possible to do so 
 take reasonable care to protect your health & safety and the health and safety of other persons who 

may be affected by your act’s or omissions at work 
 
An employee must refuse to work if continuing to do so would endanger the health and safety of the 
employee, fellow employees or others.  The worker must immediately report the circumstances of the 
unsafe condition to his or her supervisor or manager.  If the unsafe condition is not remedied or the issue 
is not resolved the Manager, Occupational Health & Safety must be contacted. 
 
 

 
 
 

GENERAL RULES  
 
1. For all secured worksites, contracted workers are required to sign in and sign out each day 
 

A common sense approach usually resolves the issue. 
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2. (Access cards may be issued – a worker may need to provide an Identification document (i.e. Driver’s 
License) in exchange). 

 
3. Personal protective equipment, as determined by the City, through consultation with the Contractors Health 

and Safety Representatives must be worn when and where required. (Hard Hats, Safety Footwear, Safety 
Vests and Safety Glasses must be worn on active construction sites. Hearing Protection must be worn when 
noise levels are above 85dBA.) 

 
4. Horseplay, gambling and the use of alcohol or narcotics will not be tolerated. 
 
5. No Smoking within 7.5M of a City owned buildings door exits, windows and vents. 
 
6. Report ALL injuries to your supervisor immediately and notify the City’s site representative.  
 
7. Report any unsafe conditions, including someone under the influence or hazards, which may allow an injury 

to occur to you, a fellow worker, or others on the worksite.  
 
8. Report any property damage, regardless of how minor.  
 
9. Restricted and controlled products will be labeled, used and stored in accordance with the associated 

regulations, e.g. WHMIS.  Follow all procedural instructions when using or handling hazardous 
materials/controlled products and ensure that all containers of hazardous/controlled product materials are 
properly labelled and stored in designated areas. 

 
10. Obey all posted signs and notices. Do not venture into areas that you are not authorized to enter. 
 
11. Always use the correct posture when lifting and get assistance if the weight is excessive.  
 
12. Do not work within the limits of approach to high voltage equipment. 
 
13. If working at heights greater than 10 feet a Fall Protection system must be in place.  The appropriate Fall 

Protection equipment must be worn at all times. 
 
14. Housekeeping (Orderliness and good housekeeping are basic requirements and must be maintained at all 

times):  
a) Aisles are to be kept clear at all times.  
b) Individual work areas are to be kept clean and tidy.  
c) All materials, tools, products and equipment are to be kept in their designated areas.  
d) Liquid spills are to be cleaned up immediately to prevent slips and falls.  
e) Accumulation of oily rags, combustible refuse or similar fire hazards will not be tolerated. 

 
15. Fire Prevention:  
a) Become familiar with Surroundings and emergency exit. 
b) Ensure aisles and exits are not blocked at any time.  
c) Anytime a fire extinguisher is used, report it immediately to your supervisor, so that it can be recharged.  
 
16. Equipment Operation (Any equipment, which could create a hazard, must be maintained in good 

condition): 
a) Equipment must not be repaired, adjusted or operated unless by a "competent person" who understand the 

safe operating procedures.  
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b) Always be aware of the use and location of the "EMERGENCY STOP" button, if equipment is so equipped, 
before using the equipment.  

c) Loose clothing, jewelry and long hair must be secured to prevent becoming entangled with equipment.  
d) The Operator must check all safety devices on equipment before operation.  
e) All equipment must be turned off and the appropriate "lock-out" procedure followed, prior to repairs, 

cleaning, adjustment or lubrication.  
f) Radio/Walkman/I-pod Head phones are not allowed to be worn during regular work operations. 
g) All ladders must be of an approved type and length.  Unacceptable ladders must be removed immediately 

from the premises. 
h) All vehicles and equipment on City property must be kept in safe mechanical condition at all times, and be 

operated only by persons with a valid driver’s license and/or proper training and qualifications. 
i) Contractors will not operate any equipment, valves, switches, etc., which are part of the City’s operation, 

unless specific permission is received from the Department Representative. 
 

17. Ground Disturbance –Every time you dig in the ground, with a shovel or mechanized equipment, you run 
the risk of loss of life or damage to property if you hit any of the many buried cables, conduits, gas or oil 
pipelines and/or other underground facilities that serve our city, BC One Call Must be called and a ticket 
obtained prior to commencing any ground disturbance activities. 

 

Issued By: 
Date: 
Distributed: 

Occupational Health & Safety Section - Contractor Coordination Program 
Revised: January 14, 2014      Original: August 15, 2014 
Via Email & Posted on Intranet: January 16, 2015:  August 15, 2014 

 

This document does not replace the Workers’ Compensation Act or WorkSafeBC OH&S regulation. 
Each individual Contractor must have specific health and safety safe work rules and procedures that 
apply to their work tasks.  Each Contractor must comply with the Workers’ Compensation Act and 
WorkSafeBC Occupational Health & Safety Regulation and to all federal, provincial and local laws and 
regulations. If a contractor is unable to comply they must bring this to the attention of their qualified 
safety representative and to the Prime Contractor safety representative immediately. 

 
Authorized Signature: _________________________________________ 
 
 
Name: ____________________________________________ 
    (Please Print) 
 
Date: _____________________________________________ 
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